
 

 

 

 

 

 

 

Z A K O N 

O POTVRĐIVANJU SPORAZUMA O ZAJMU 
(PROJEKAT MODERNIZACIJE ŽELEZNIČKOG 
SEKTORA U SRBIJI PRIMENOM VIŠEFAZNOG 

PROGRAMSKOG PRISTUPA) IZMEĐU REPUBLIKE 
SRBIJE I MEĐUNARODNE BANKE ZA OBNOVU I 

RAZVOJ 

Član 1. 

Potvrđuje se Sporazum o zajmu (Projekat modernizacije železničkog sektora 
u Srbiji primenom višefaznog programskog pristupa) između Republike Srbije i 
Međunarodne banke za obnovu i razvoj, koji je potpisan u Beogradu 10. maja 2021. 
godine, u originalu na engleskom jeziku. 

Član 2. 

Tekst Sporazuma o zajmu (Projekat modernizacije železničkog sektora u 
Srbiji primenom višefaznog programskog pristupa) između Republike Srbije i 
Međunarodne banke za obnovu i razvoj, u originalu na engleskom jeziku i u prevodu 
na srpski jezik glasi:  



2 
 

 

 

LOAN NUMBER 9221-YF 

 

 

LOAN AGREEMENT 

 

 

(Serbia Railway Sector Modernization Project Using the Multiphase 
Programmatic Approach) 

 

 

 

between 

 

REPUBLIC OF SERBIA 

 

and 

 

 

INTERNATIONAL BANK FOR RECONSTRUCTION 

AND DEVELOPMENT 

 

 

 

 

 

 

 

 

 

 

 



3 
 

LOAN AGREEMENT 

AGREEMENT dated as of the Signature Date between REPUBLIC OF 
SERBIA (“Borrower”) and INTERNATIONAL BANK FOR RECONSTRUCTION AND 
DEVELOPMENT (“Bank”). The Borrower and the Bank hereby agree as follows: 

ARTICLE I — GENERAL CONDITIONS; DEFINITIONS 

1.01. The General Conditions (as defined in the Appendix to this 
Agreement) apply to and form part of this Agreement. 

1.02. Unless the context requires otherwise, the capitalized terms used in 
this Agreement have the meanings ascribed to them in the General Conditions or in 
the Appendix to this Agreement. 

ARTICLE II — LOAN 

2.01. The Bank agrees to lend to the Borrower the amount of fifty-one 
million Euros (€51,000,000), as such amount may be converted from time to time 
through a Currency Conversion (“Loan”), to assist in financing the project described 
in Schedule 1 to this Agreement (“Project”). 

2.02. The Borrower may withdraw the proceeds of the Loan in accordance 
with Section III of Schedule 2 to this Agreement.  

2.03. The Front-end Fee is one quarter of one percent (0.25%) of the Loan 
amount. 

2.04. The Commitment Charge is one quarter of one percent (0.25%) per 
annum on the Unwithdrawn Loan Balance. 

2.05. The interest rate is the Reference Rate plus the Fixed Spread or such 
rate as may apply following a Conversion; subject to Section 3.02(e) of the General 
Conditions. 

2.06. The Payment Dates are June 15 and December 15 in each year. 

2.07. The principal amount of the Loan shall be repaid in accordance with 
Schedule 3 to this Agreement. 

ARTICLE III — PROJECT 

3.01. The Borrower declares its commitment to the objectives of the Project 
and the MPA Program. To this end, the Borrower, through MCTI, with the assistance of 
IZS, RD, Serbia Cargo and Serbia Voz, shall carry out the Project in accordance with 
the provisions of Article V of the General Conditions and Schedule 2 to this Agreement. 

ARTICLE IV — REMEDIES OF THE BANK 

4.01. The Additional Event of Suspension consists namely of the following 
that as a result of events which have occurred after the date of the Loan Agreement, 
an extraordinary situation has arisen which makes it improbable that the MPA 
Program can be carried out. 

ARTICLE V — EFFECTIVENESS; TERMINATION 

5.01. The Additional Condition of Effectiveness consists of the following, 
namely, that the Co-financing Agreement has been executed and delivered and all 
conditions precedent to its effectiveness or to the right of the Borrower to make 
withdrawals under it (other than the effectiveness of this Agreement) have been 
fulfilled. 

5.02. The Effectiveness Deadline is the date one hundred and eighty (180) 
days after the Signature Date. 
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ARTICLE VI — REPRESENTATIVE; ADDRESSES 

6.01. The Borrower’s Representative, who, inter alia, may agree to 
modification of the provisions of this Agreement on behalf of the Borrower through 
exchange of letters (unless otherwise determined by the Borrower and the Bank), is 
its Minister of Finance. 

6.02. For purposes of Section 10.01 of the General Conditions: (a) the 
Borrower’s address is: 

Ministry of Finance 
20 Kneza Milosa St. 
11000 Belgrade 
Republic of Serbia; and 

(b) the Borrower’s Electronic Address is: 

Facsimile: E-mail: 

(381-11) 3618-961 kabinet@mfin.gov.rs  

6.03. For purposes of Section 10.01 of the General Conditions: (a) the Bank’s 
address is: 

International Bank for Reconstruction and Development 
1818 H Street, N.W. 
Washington, D.C. 20433 
United States of America; and 

(b) the Bank’s Electronic Address is: 

Telex: Facsimile:  E-mail: 

248423(MCI) or 1-202-477-6391  sndegwa@worldbank.org  

64145(MCI) 

mailto:kabinet@mfin.gov.rs
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AGREED and signed in English as of the Signature Date. 

 

 

REPUBLIC OF SERBIA 

 

By 

____________________________________ 

Authorized Representative 

 

 

Name: Siniša Mali/n1/ 

Title: Minister of Finance/t1/ 

Date: May 10, 2021/d1/ 

 

 

 

INTERNATIONAL BANK FOR 

RECONSTRUCTION AND DEVELOPMENT 

 

 

By 

____________________________________ 

Authorized Representative 

 

 

Name: Linda Van Gelder/n2/ 

Title: Regional director/t2/ 

Date: May 10, 2021/d2/ 
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SCHEDULE 1 

Project Description 

The objective of the Project is to enhance the efficiency and safety of existing 
railway assets and improve governance and institutional capacity of the railway 
sector. 

The Project constitutes a phase of the MPA Program and consists of the 
following parts: 

Component 1: Infrastructure Investments and Asset Management  

1.1 Reliable and Safe Railway Infrastructure 

Provision of support to IZS for the carrying out of a program of track renewal 
and safety interventions to restore service performance, including, inter alia: (a) the 
renewal of critically important lines and tunnels in Belgrade city center; (b) the 
construction of the second stage of the main railway station in Belgrade city center; 
(c) the improvement of railway level crossings; (d) the installation of four 
measurement stations to monitor rolling stock, provide data to predict and prevent 
future failures, and help to identify maintenance needs proactively; and (e) the 
supervision of all civil works. 

1.2 Technical Documentation 

Provision of support for the preparatory technical work to ensure the 
readiness of the infrastructure investment pipeline for subsequent phases of the MPA 
Program, including, inter alia, the carrying out of feasibility studies, preliminary 
designs, detailed designs, spatial plans, environmental management plans, 
environmental impact assessments and resettlement plans, if applicable. 

1.3 Asset Management 

(a) adoption of a specialized railway infrastructure asset management 
system encompassing the functionalities of the life-cycle-cost analysis, cost-benefit, 
failure mode effects and criticality analysis and reliability, availability, maintainability 
and safety as IZS’s standard tool for planning and decision making for financing 
activities; (b) provision of technical assistance to develop railway infrastructure 
implementation plans aiming at rationalizing the scheduling of railway improvements 
to minimize delays and uncertainties for cargo and passenger operations during the 
carrying out of civil works; and (c) acquisition of machinery to carry out critical repairs 
of track infrastructure and to refurbish existing passenger trains.  

Component 2: Institutional Strengthening and Project Management 

2.1 Sectoral Governance 

Provision of technical assistance and financing of investments to strengthen 
the governance of the IZS, RD, Serbia Cargo and Serbia Voz, and improve their 
efficiency and results, including, inter alia: (a) the provision of support to IZS, Serbia 
Cargo and Serbia Voz to adopt commercially oriented, independent management 
and modernize their internal structures and systems through wider adoption of ICT 
technologies and introduction of business support systems, asset management 
systems, financial reporting systems, and document management systems; (b) the 
carrying out of training and provision of technical support to enhance RD’s capacity 
as a railway market and safety regulator; and (c) the provision of assistance to 
complete proper contractual arrangements in the railway sector by developing and 
implementing a Statement of Requirements. 
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2.2 Human Capital  

Provision of technical assistance and carrying out of capacity building 
activities to establish mechanisms and frameworks for long term development of 
human resources and knowledge sharing in the railways sector, including, inter alia: 
(a) the development and implementation of robust human resources systems, 
strategies, and knowledge curricula with corresponding gender action plans in IZS, 
Serbia Cargo and Serbia Voz; (b) the design of educational, training and retraining 
programs in cooperation with vocational schools and universities; and (c) the 
establishment of a railway PhD program for women, through the financing of 
scholarships. 

2.3 Project Management and Citizen Engagement  

Provision of Project management support, including, inter alia: (a) the 
financing of staff and technical support for the PIU and Project Implementation 
Teams; (b) the carrying out of Training and knowledge exchange; (c) the carrying out 
of communication and citizen engagement activities; (d) the carrying out of Project 
audits; and (e) the acquisition of office equipment and financing of Operating Costs.  

Component 3: Railway Modernization Enablers 

3.1 Intelligent Railway and Safety Management Systems 

Carrying out of structured planning of intelligent railway systems, introduction 
of safety management systems in the Borrower’s railway sector and development of 
the regulations for the General Data Protection Law and cybersecurity rule book, 
including, inter alia: (a) the provision of technical assistance to help IZS, RD, Serbia 
Cargo and Serbia Voz to implement the European Railway Traffic Management 
System and develop an implementation plan for the intelligent railway systems; and 
(b) the implementation of the safety management systems approach. 

3.2 Integrated Territorial Development 

Provision of better connectivity to, and synchronization with, other transport 
modes and improvement of accessibility of the train terminals, through: (a) the 
financing of a comprehensive study on how railway services could attract more users 
through better integration with the existing and future urban landscape; (b) the 
identification and prioritization of short to long term investments to be implemented in 
the next phases of the MPA Program and the carrying out of pilots to finance 
integration investments identified in the study mentioned in (a) herein, including the 
strengthening of non-motorized transport through the financing of bicycle parking 
facilities and safe non-motorized transport access to the station. 

3.3 Modal Shift 

Provision of support to shift traffic toward the railways as a greener and more 
affordable transport mode, through: (a) the financing of a study to identify 
opportunities for increasing railway market share, including, inter alia, the potential 
for attracting additional traffic, social implications, and impact on environmental 
footprint; and (b) the carrying out of an analysis of the ownership alternatives for 
Serbia Cargo and the establishment of a roadmap for implementation of the selected 
approaches.  
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SCHEDULE 2 

Project Execution 

Section I. Implementation Arrangements 

A. Institutional Arrangements. 

1. Without limitation to the provisions of Article V of the General Conditions 
and except as the Bank shall otherwise agree, the Borrower shall maintain 
throughout Project implementation, with composition, resources, terms of reference, 
and functions acceptable to the Bank: 

(a) a Project implementation unit within MCTI (PIU), to be responsible 
for: (i) the overall coordination of all Project implementation activities; 
(ii) ensuring that the requirements, criteria, policies, procedures, and 
organizational arrangements set forth in the Project Operations 
Manual are applied in carrying out the Project; (iii) preparation of all 
Project implementation documents, including Project supervision 
reports; and (iv) monitoring and evaluation of the Project; and 

(b) a Central Fiduciary Unit (CFU), within MoF, to be responsible for the 
procurement and financial management of the Project, as detailed in 
the Project Operations Manual (POM). 

2. Not later than one month after the Effective Date, the Borrower, through 
MCTI, shall cause RD, IZS, Serbia Cargo, and Serbia Voz to each establish a Project 
implementation team (PIT) with composition, resources, terms of reference, and 
functions acceptable to the Bank and further detailed in the POM. 

B. Implementation Agreements. 

1. To facilitate the carrying out of the Project, not later than one month after 
the Effective Date, the Borrower, through MCTI shall enter into an agreement with 
RD, under terms and conditions approved by the Bank (“RD Agreement”), including, 
inter alia, RD’s obligation to support the implementation of the Project in accordance 
to the provisions of this Agreement, the Project Operations Manual, the Anti-
Corruption Guidelines, and the ESCP.  

2. To facilitate the carrying out of the Project, not later than one month after 
the Effective Date, the Borrower, through MCTI shall enter into an agreement with 
IZS, under terms and conditions approved by the Bank (“IZS Agreement”), including, 
inter alia, IZS’s obligation to support the implementation of the Project in accordance 
to the provisions of this Agreement, the Project Operations Manual, the Anti-
Corruption Guidelines, and the ESCP.  

3. To facilitate the carrying out of the Project, not later than one month after 
the Effective Date, the Borrower, through MCTI shall enter into an agreement with 
Serbia Cargo, under terms and conditions approved by the Bank (“Serbia Cargo 
Agreement”), including, inter alia, Serbia Cargo’s obligation to support the 
implementation of the Project in accordance to the provisions of this Agreement, the 
Project Operations Manual, the Anti-Corruption Guidelines, and the ESCP.  

4. To facilitate the carrying out of the Project, not later than one month after 
the Effective Date, the Borrower, through MCTI shall enter into an agreement with 
Serbia Voz, under terms and conditions approved by the Bank (“Serbia Voz 
Agreement”), including, inter alia, Serbia Voz’s obligation to support the 
implementation of the Project in accordance to the provisions of this Agreement, the 
Project Operations Manual, the Anti-Corruption Guidelines, and the ESCP. 
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5. The Borrower, through MCTI, shall exercise its rights under the RD 
Agreement, IZS Agreement, Serbia Cargo Agreement and Serbia Voz Agreement, in 
such manner as to protect the interests of the Borrower and the Bank and to 
accomplish the purposes of the Loan. Except as the Bank shall otherwise agree, the 
Borrower shall not assign, amend, abrogate or waive the RD Agreement, IZS 
Agreement, Serbia Cargo Agreement and Serbia Voz Agreement or any of their 
provisions. 

C. Project Operations Manual. 

1. The Borrower, through MCTI, shall implement the Project in accordance 
with a POM, in form and substance satisfactory to the Bank, that sets out the 
operational and administrative procedures and requirements for Project 
implementation, including, inter alia: (a) the role and responsibilities of RD, IZS, 
Serbia Cargo, and Serbia Voz under the Project; (b) the composition, functions and 
terms of reference of the PIT; (c) the indicators to be used in the monitoring and 
evaluation of the Project; (d) the procedures for Project monitoring, supervision and 
evaluation, including the format and content of the Project Reports; (e) the eligibility 
criteria and procedures for the election of the investments to be financed under the 
pilots referred to in Part 2.3(b) of the Project; and (f) the Project’s procurement and 
financial management procedures. 

2. The POM may not be assigned, amended, abrogated or waived, or 
permitted to be assigned, amended, abrogated or waived, or any provision thereof, in 
a manner which, in the opinion of the Bank, may materially and adversely affect the 
implementation of the Project. The POM may only be amended in consultation with, 
and after approval of, the Bank. In case of any conflict between the terms of the POM 
and those of this Agreement, the terms of this Agreement shall prevail. 

D. Environmental and Social Standards. 

1. The Borrower shall ensure that the Project is carried out in accordance 
with the Environmental and Social Standards, in a manner acceptable to the Bank. 

2. Without limitation upon paragraph 1 above, the Borrower shall ensure 
that the Project is implemented in accordance with the Environmental and Social 
Commitment Plan (“ESCP”), in a manner acceptable to the Bank. To this end, the 
Borrower shall ensure that: 

(a) the measures and actions specified in the ESCP are implemented 
with due diligence and efficiency, and provided in the ESCP; 

(b) sufficient funds are available to cover the costs of implementing the 
ESCP; 

(c) policies and procedures are maintained, and qualified and 
experienced staff in adequate numbers are retained to implement the 
ESCP, as provided in the ESCP; and 

(d) the ESCP, or any provision thereof, is not amended, repealed, 
suspended or waived, except as the Bank shall otherwise agree in 
writing, as specified in the ESCP, and ensure that the revised ESCP 
is disclosed promptly thereafter. 

3. In case of any inconsistencies between the ESCP and the provisions of 
this Agreement, the provisions of this Agreement shall prevail. 

4. The Borrower shall ensure that: 

(a) all measures necessary are taken to collect, compile, and furnish to 
the Bank through regular reports, with the frequency specified in the 
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ESCP, and promptly in a separate report or reports, if so requested 
by the Bank, information on the status of compliance with the ESCP 
and the environmental and social instruments referred to therein, all 
such reports in form and substance acceptable to the Bank, setting 
out, inter alia: (i) the status of implementation of the ESCP; (ii) 
conditions, if any, which interfere or threaten to interfere with the 
implementation of the ESCP; and (iii) corrective and preventive 
measures taken or required to be taken to address such conditions; 
and 

(b) the Bank is promptly notified of any incident or accident related to or 
having an impact on the Project which has, or is likely to have, a 
significant adverse effect on the environment, the affected 
communities, the public or workers in accordance with the ESCP, the 
environmental and social instruments referenced therein and the 
Environmental and Social Standards.  

5. The Borrower shall establish, publicize, maintain and operate an 
accessible grievance mechanism, to receive and facilitate resolution of concerns and 
grievances of Project-affected people, and take all measures necessary and 
appropriate to resolve, or facilitate the resolution of, such concerns and grievances, 
in a manner acceptable to the Bank. 

6. The Borrower shall ensure that all bidding documents and contracts for 
civil works under the Project include the obligation of contractors, subcontractors and 
supervising entities to: (a) comply with the relevant aspects of ESCP and the 
environmental and social instruments referred to therein; and (b) adopt and enforce 
codes of conduct that should be provided to and signed by all workers, detailing 
measures to address environmental, social, health and safety risks, and the risks of 
sexual exploitation and abuse, sexual harassment and violence against children, all 
as applicable to such civil works commissioned or carried out pursuant to said 
contracts. 

Section II. Project Monitoring, Reporting and Evaluation 

The Borrower, through MCTI, shall furnish to the Bank each Project Report 
not later than one month after the end of each calendar semester, covering the 
calendar semester.  

Section III. Withdrawal of Loan Proceeds 

A. General. 

Without limitation upon the provisions of Article II of the General Conditions 
and in accordance with the Disbursement and Financial Information Letter, the 
Borrower may withdraw the proceeds of the Loan to: (a) finance Eligible 
Expenditures; and (b) pay the Front-end Fee; in the amount allocated and, if 
applicable, up to the percentage set forth against each Category of the following 
table: 
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Category 
Amount of the Loan 

Allocated 
(expressed in EUR) 

Percentage of Expenditures  
to be financed  

(inclusive of Taxes other than 
Value Added Tax and 

Customs Duties for works, 
goods and non-consulting 

services) 

(1) Goods, works, 
non-consulting services, 
consulting services, Training 
and Operating Costs for the 
Project 

50,872,500 50% of Project Expenditures 

(2) Front-end Fee 127,500 

Amount payable pursuant to 
Section 2.03 of this 
Agreement in accordance with 
Section 2.07 (b) of the 
General Conditions 

TOTAL AMOUNT 51,000,000  

 

For the purpose of this table: 

(a) the custom duties and value added tax for the importation and supply of 
works, goods and non-consulting services, within the Borrower’s territory and for the 
purpose of the implementation of the Project, shall not be financed out of Loan 
proceeds. The Borrower confirms that the importation and supply of works, goods 
and non-consulting services, within the Borrower’s territory and for the purpose of the 
implementation of the Project, shall be exempted from customs duties and value 
added tax; and 

(b) the term “Project Expenditures” means the Eligible Expenditures to be 
jointly financed by the Loan and by the Co-financing to cover the total cost of Project 
activities, which is estimated to be the equivalent of EUR 102,000,000. 

B. Withdrawal Conditions; Withdrawal Period. 

1. Notwithstanding the provisions of Part A above, no withdrawal shall be 
made for payments made prior to the Signature Date, except that withdrawals up to 
an aggregate amount not to exceed €1,000,000 may be made for payments made 
prior to this date but on or after January 1, 2021, for Eligible Expenditures.  

2. The Closing Date is December 31, 2026. 
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SCHEDULE 3 

Commitment-Linked Amortization Repayment Schedule 

The following table sets forth the Principal Payment Dates of the Loan and 
the percentage of the total principal amount of the Loan payable on each Principal 
Payment Date (“Installment Share”).  

Level Principal Repayments 

Principal Payment Date Installment Share 

On each June 15 and December 15 

Beginning June 15, 2024  

through June 15, 2032 

5.56% 

On December 15, 2032 5.48% 
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APPENDIX 

Definitions 

1. “Anti-Corruption Guidelines” means, for purposes of paragraph 5 of the 
Appendix to the General Conditions, the “Guidelines on Preventing and Combating 
Fraud and Corruption in Projects Financed by IBRD Loans and IDA Credits and 
Grants”, dated October 15, 2006 and revised in January 2011 and as of July 1, 2016. 

2. “Category” means a category set forth in the table in Section III.A of 
Schedule 2 to this Agreement. 

3. “CFU” means Central Fiduciary Unit, the unit referred to in Section I.A.1(b) of 
Schedule 2 to this Agreement. 

4. “Co-financier” means the Agence Française de Développement (AFD). 

5. “Co-financing” means, for purposes of paragraph 16 of the Appendix to 
the General Conditions, an amount of EUR 51,000,000 to be provided by the 
Co-financier to assist in financing the Project. 

6. “Co-financing Agreement” means the agreement to be entered into 
between the Borrower and the Co-financier providing for the Co-financing. 

7. “Environmental and Social Commitment Plan” or “ESCP” means the 
environmental and social commitment plan for the Project, dated January 21, 2021, 
as the same may be amended from time to time in accordance with the provisions 
thereof, which sets out the material measures and actions that the Borrower shall 
carry out or cause to be carried out to address the potential environmental and social 
risks and impacts of the Project, including the timeframes of the actions and 
measures, institutional, staffing, training, monitoring and reporting arrangements, and 
any environmental and social instruments to be prepared thereunder. 

8. “Environmental and Social Standards” or “ESSs” means, collectively: 
(i) “Environmental and Social Standard 1: Assessment and Management of 
Environmental and Social Risks and Impacts”; (ii) “Environmental and Social 
Standard 2: Labor and Working Conditions”; (iii) “Environmental and Social Standard 
3: Resource Efficiency and Pollution Prevention and Management”; 
(iv) “Environmental and Social Standard 4: Community Health and Safety”; 
(v) “Environmental and Social Standard 5: Land Acquisition, Restrictions on Land 
Use and Involuntary Resettlement”; (vi) “Environmental and Social Standard 6: 
Biodiversity Conservation and Sustainable Management of Living Natural 
Resources”; (vii) “Environmental and Social Standard 7: Indigenous 
Peoples/Sub-Saharan Historically Underserved Traditional Local Communities”; (viii) 
“Environmental and Social Standard 8: Cultural Heritage”; (ix) “Environmental and 
Social Standard 9: Financial Intermediaries”; and (x) “Environmental and Social 
Standard 10: Stakeholder Engagement and Information Disclosure”; effective on 
October 1, 2018, as published by the Bank. 

9. “European Railway Traffic Management System” means a single 
European signaling and speed control system that ensures interoperability of the 
national railway systems, including a reduction of the purchasing and maintenance 
costs of the signaling systems as well as increasing the speed of trains, the capacity 
of infrastructure and the level of safety in rail transport. 

10. “General Conditions” means the “International Bank for Reconstruction and 
Development General Conditions for IBRD Financing, Investment Project Financing”, 
dated December 14, 2018 (revised on August 1, 2020, and on December 21, 2020). 
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11. “Infrastructure of Serbian Railways” or “IZS” means Joint Stock Company for 
Public Railway Infrastructure Management, established pursuant to the Decision 05 No. 
023-7359/2015, dated July 2, 2015, on Founding of Joint Stock Company for Public 
Railway Infrastructure Management, duly published in the Borrower’s Official Gazette 
No.60/15 and 73/15, dated July 8, 2015 and August 21, 2015. 

12. “Law on Protection of Personal Data” means the Borrower’s law duly 
published in the Borrower’s Official Gazette No. 87/2018, dated November 13, 2018. 

13. “MCTI” means the Borrower’s Ministry of Construction, Transport, and 
Infrastructure, or any successor thereto. 

14. “MoF” means the Borrower’s Ministry of Finance, or its successor 
thereto. 

15. “MPA Program” means the multiphase programmatic approach program 
designed to improve the efficiency and safety of the Borrower’s rail network and 
enhance the environmental sustainability of the Borrower’s transport system. 

16. “Operating Costs” means reasonable incremental expenses incurred on 
account of implementation of the Project, including, inter alia, office supplies and other 
consumable goods, office rent, internet and communications costs, support for 
information systems, translation costs, bank charges, utilities, travel, transportation, per 
diem, accommodation costs (lodging), CFU salaries and other reasonable expenditures 
directly associated with the implementation of the Project, on the basis of annual budgets 
acceptable to the Bank, excluding salaries of the civil service employees. 

17. “PIU” means Project Implementation Unit, the unit referred to in Section 
I.A.1 (a) of Schedule 2 to this Agreement. 

18. “Procurement Regulations” means, for purposes of paragraph 85 of the 
Appendix to the General Conditions, the “World Bank Procurement Regulations for 
IPF Borrowers”, dated July 2016, revised November 2017, August 2018 and 
November 2020. 

19. “Project Implementing Team” means the team to be established within 
RD, IZS, Serbia Cargo, and Serbia Voz, respectively, referred to in Section I.A.2 of 
Schedule 2 to this Agreement. 

20. “Project Operations Manual” or “POM” means the manual referred in 
Section I.C of Schedule 2 to this Agreement. 

21. “Railway Directorate” or “RD” means the Borrower’s rail market regulator 
and National Safety Authority, established pursuant to: (i) the Borrower’s Law on 
Railways, duly published in the Borrower’s Official Gazette No. 41/2018, dated May 
31, 2018; (ii) the Borrower's Law on Safety of Railway Traffic, duly published in the 
Borrower’s Official Gazette No. 41/2018, dated May 31, 2018; and (iii) the Borrower’s 
Law on Interoperability of Railway System, duly published in the Borrower’s Official 
Gazette No. 41/2018, dated May 31,2018. 

22. “Serbia Cargo” means Joint Stock Company for Railway Transport of 
Goods “Serbia Cargo” Belgrade-Savski Venac, established pursuant to the Decision 
05 No. 023-7357/2015, dated July 2, 2015, on Founding of Joint Stock Company for 
Railway Transport of Goods, duly published in the Borrower’s Official Gazette No. 
60/15, dated July 8, 2015. 

23. “Serbia Voz” means Joint Stock Company for Passenger Railway Transport 
“Srbija Voz”, established pursuant to Government Decision 05 No. 023-7361/2015 dated 
July 2, 2015 on Founding of Joint Stock Company for Passenger Railway Transport, duly 
published in the Borrower’s Official Gazette No. 60/15, dated July 8, 2015. 
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24. “Signature Date” means the later of the two dates on which the Borrower 
and the Bank signed this Agreement and such definition applies to all references to 
“the date of the Loan Agreement” in the General Conditions. 

25. “Statement of Requirements” means the Borrower’s document which 
shall set out the indicators to be achieved by railway activities during a particular 
control period for the Railway Directorate and for the Borrower’s rail industry, 
including an initial statement of funds available to support these activities.  

26. “Training” means the reasonable costs, as shall have been approved by the 
Bank, for training and workshops conducted under the Project, including tuition, travel 
and subsistence costs for training and workshop participants, costs associated with 
securing the services of trainers and workshop speakers, rental of training and 
workshop facilities, preparation and reproduction of training and workshop materials, 
study tours and other costs directly related to training course and workshop preparation 
and implementation (but excluding goods and consultants’ services). 
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ZAJAM BROJ 9221- YF 

 

 

Sporazum o zajmu 
 

 

(Projekat modernizacije železničkog sektora u Srbiji 
primenom višefaznog programskog pristupa) 

 

 

 

 

zaključen između 

 

REPUBLIKE SRBIJE 

 

i 

 

MEĐUNARODNE BANKE ZA OBNOVU 

I RAZVOJ 
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SPORAZUM O ZAJMU 

Sporazum zaključen na Datum potpisivanja između REPUBLIKE SRBIJE 
(„Zajmoprimca”) i MEĐUNARODNE BANKE ZA OBNOVU I RAZVOJ („Banke”). 
Zajmoprimac i Banka saglasili su se o sledećem: 

ČLAN I — OPŠTI USLOVI; DEFINICIJE 

1.01. Opšti uslovi (na način utvrđen u Prilogu ovog sporazuma) primenjuju 
se na ovaj sporazum i čine njegov sastavni deo. 

1.02. Ukoliko kontekst ne zahteva drugačije, termini korišćeni u ovom 
sporazumu, pisani velikim slovom, imaju značenje koje im je dato u Opštim uslovima 
ili u Prilogu ovog sporazuma. 

ČLAN II — ZAJAM 

2.01. Banka je saglasna da pozajmi Zajmoprimcu iznos od pedeset jednog 
miliona evra (51.000.000 EUR), s tim da se ta suma može povremeno konvertovati 
putem Konverzije valute (u daljem tekstu: „Zajam”), kao podršku za finansiranje 
projekta opisanog u Programu 1 ovog sporazuma (u daljem tekstu: „Projekat”). 

2.02. Zajmoprimac može povlačiti sredstva Zajma u skladu sa članom III 
Programa 2 ovog sporazuma. 

2.03. Pristupna naknada iznosi jednu četvrtinu jednog procenta (0,25%) 
iznosa Zajma. 

2.04. Naknada za neiskorišćena sredstva jednaka je jednoj četvrtini 
procenta (0,25%) godišnje na Nepovučena sredstva zajma. 

2.05. Kamatna stopa jednaka je Referentnoj stopi uvećanoj za Fiksnu 
kamatnu maržu ili takvoj stopi koja se može primeniti nakon Konverzije; prema 
odredbama Odeljka 3.02(e) Opštih uslova. 

2.06. Datumi za plaćanje su 15. jun i 15. decembar svake godine. 

2.07. Glavnica Zajma otplaćivaće se u skladu sa Programom 3 ovog 
sporazuma. 

ČLAN III — PROJEKAT 

3.01. Zajmoprimac potvrđuje svoju posvećenost ciljevima Projekta i MPA 
Programa. U tom smislu, Zajmoprimac će, posredstvom MGSI, uz podršku IŽS, DŽ, 
„Srbija Kargo” i „Srbija Voz” sprovoditi Projekat u skladu sa odredbama člana V 
Opštih uslova i Programa 2 ovog sporazuma. 

ČLAN IV — PRAVNI LEKOVI BANKE 

4.01. Dodatni slučaj obustavljanja isplate nastupa ako događaji nastali 
nakon Dana stupanja na snagu dovedu do vanredne situacije koja čini mogućnost 
sprovođenja MPA Programa malo verovatnom. 

ČLAN V — STUPANjE NA SNAGU; RASKID 

5.01. Dodatni uslov za stupanje na snagu jeste da je Sporazum o 
sufinansiranju potpisan i dostavljen i da su ispunjeni svi uslovi koji prethode 
njegovom stupanju na snagu i sticanju prava Zajmoprimca da povlači sredstva u 
skladu sa njim (osim stupanja na snagu ovog sporazuma). 

5.02. Krajnji rok za stupanje na snagu je sto osamdeset (180) dana od 
Datuma potpisivanja ovog sporazuma. 
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ČLAN VI — PREDSTAVNICI; ADRESE 

6.01. Predstavnik Zajmoprimca koji se, između ostalog, može složiti sa 
izmenama odredbi ovog sporazuma u ime Zajmoprimca razmenom pisama (ako 
Zajmoprimac i Banka ne odluče drugačije) je ministar finansija. 

6.02. U smislu člana 10.01 Opštih uslova: (a) adresa Zajmoprimca je: 

Ministarstvo finansija 
Kneza Miloša 20 
11000 Beograd 
Republika Srbija; a 

(b) elektronska adresa Zajmoprimca je: 

Broj telefaksa:   E-mail: 

(381-11) 3618-961   kabinet@mfin.gov.rs 

 

6.03. U smislu člana 10.01. Opštih uslova: (a) adresa Banke je: 

International Bank for Reconstruction and Development 
1818 H Street, N.W. 
Washington, D.C. 20433 
United States of America; a 

(b) Elektronska adresa Banke je: 

Broj teleksa:  Broj telefaksa: E-mail: 

248423(MCI) ili 1-202-477-6391 sndegwa@worldbank.org  

64145(MCI) 

mailto:kabinet@mfin.gov.rs
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SPORAZUM postignut i potpisan na engleskom jeziku na Datum potpisivanja: 

 

 

Za REPUBLIKU SRBIJU 

 

 

 

_____________________________________ 

Ovlašćeni predstavnik 

 

Ime i prezime: Siniša Mali, s.r./n1/ 

Funkcija: Ministar finansija/t1/ 

Datum: 10. maj 2021. godine/d1/ 

 

 

Za MEĐUNARODNU BANKU ZA OBNOVU I RAZVOJ 

 

 

 

_____________________________________ 

Ovlašćeni predstavnik 

 

 

Ime: Linda Van Gelder, s.r./n2/ 

Funkcija: Regionalni direktor/t2/ 

Datum: 10. maj 2021. godine/d2/ 
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PROGRAM 1 

Opis Projekta 

Cilj Projekta jeste povećanje efikasnosti i bezbednosti postojeće železničke 
infrastrukture i unapređenje upravljanja i institucionalnih kapaciteta u sektoru 
železnice. 

Projekat predstavlja jednu fazu MPA Programa i sastoji se od sledećih 
komponenti: 

Komponenta 1: Infrastrukturne investicije i upravljanje osnovnim sredstvima 

1.1 Pouzdana i bezbedna železnička infrastruktura 

Podrška IŽS-u za sprovođenje programa obnove koloseka i bezbednosnih 
intervencija radi ponovnog uspostavljanja odgovarajućeg kvaliteta usluga, uključujući, 
između ostalog: (a) obnovu kritično važnih deonica i tunela u centru grada Beograda; 
(b) izgradnju druge faze železničke stanice u centru grada Beograda; (c) 
unapređenje pružnih prelaza; (d) instalaciju četiri merne stanice za nadgledanje 
stanja voznog parka, pružanje podataka za predviđanje i sprečavanje budućih 
kvarova i podršku proaktivnoj identifikaciji potreba za održavanjem; i (e) nadzor nad 
svim građevinskim radovima. 

1.2 Tehnička dokumentacija 

Podrška za pripremne tehničke radove kako bi se osigurala spremnost za 
sprovođenje infrastrukturnih projekata u narednim fazama Programa VPP, kroz, 
između ostalog, sprovođenje studija izvodljivosti, izradu idejnih projekata, izvođačkih 
projekata, prostornih planova, planova upravljanja životnom sredinom, procena 
uticaja na životnu sredinu i planova raseljavanja, prema potrebi. 

1.3 Upravljanje imovinom 

(a) Usvajanje specijalizovanog sistema upravljanja imovinom železničke 
infrastrukture koji podrazumeva funkcije analize troškova životnog ciklusa, 
isplativosti, efekata režima otkaza i analize kritičnosti i pouzdanosti, dostupnosti, 
mogućnosti održavanja i bezbednosti, kao standardnog alata IŽS za planiranje i 
donošenje odluka o finansiranju aktivnosti; (b) pružanje tehničke pomoći za razvoj 
planova za izgradnju železničke infrastrukture čiji je cilj racionalizacija redosleda 
aktivnosti na unapređenju železnice tako da se na najmanju moguću meru svedu 
kašnjenja i neizvesnost u teretnom i putničkom saobraćaju tokom izvođenja 
građevinskih radova; i (c) nabavka mehanizacije za vršenje kritičnih popravki pružne 
infrastrukture i renoviranje postojećih putničkih vozova.  

Komponenta 2: Jačanje institucija i upravljanje projektom 

2.1 Sektorsko upravljanje 

Pružanje tehničke pomoći i investicionog finansiranja za jačanje upravljanja 
IŽS, DŽ, „Srbija Kargo” i „Srbija Voz” i poboljšanje njihove efikasnosti i poslovnih 
rezultata, uključujući, između ostalog: (a) pružanje podrške za IŽS, DŽ, „Srbija 
Kargo” i „Srbija Voz” radi usvajanja komercijalno orijentisanog, nezavisnog 
rukovođenja i modernizacije unutrašnjih struktura i sistema uvođenjem dodatnih 
informaciono-komunikacionih tehnologija i sistema za podršku poslovanju, sistema 
upravljanja imovinom, sistema finansijskog izveštavanja i sistema za upravljanje 
dokumentima; (b) pružanje obuke i tehničke podrške za unapređenje kapaciteta DŽ 
kao tela zaduženog za regulisanje tržišta železničkih usluga i Nacionalnog tela za 
bezbednost železničkog saobraćaja; i (c) pružanje podrške za uspostavljanje 
odgovarajućih ugovornih odnosa u sektoru železnice kroz izradu i primenu Izjave o 
zahtevima. 
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2.2 Ljudski kapital 

Pružanje tehničke podrške i izgradnje kapaciteta radi uspostavljanja 
mehanizama i okvira za dugoročni razvoj ljudskih resursa i razmenu znanja u sektoru 
železnice, i to između ostalog kroz: (a) izradu i primenu kvalitetnih sistema, strategija 
i programa edukacije na polju razvoja ljudskih resursa, zajedno sa odgovarajućim 
rodnim akcionim planovima, u IŽS, „Srbija Kargo” i „Srbija Voz”; (b) osmišljavanje 
programa edukacije, obuke i prekvalifikacije u saradnji sa stručnim školama i 
univerzitetima; i (c) uvođenje studijskog programa doktorskih studija iz oblasti 
železnice za žene kroz finansiranje stipendija. 

2.3 Upravljanje projektom i uključivanje građana 

Pružanje podrške za upravljanje projektom, uključujući, između ostalog: (a) 
finansiranje zaposlenih i tehničke podrške za Jedinicu za sprovođenje projekta (JSP) 
i Timove za sprovođenje projekta; (b) realizaciju obuka i razmene znanja; (c) 
realizaciju aktivnosti komunikacije i uključivanja građana; (d) vršenje revizija na 
Projektu; i (e) nabavku kancelarijske opreme i finansiranje operativnih troškova. 

Komponenta 3: Činioci modernizacije železnice 

3.1 Inteligentni železnički sistemi i sistemi za upravljanje bezbednošću 

Strukturno planiranje inteligentnih železničkih sistema, uvođenje sistema za 
upravljanje bezbednošću u železnički sektor Zajmoprimca i izrada pravilnika o 
primeni Zakona o zaštiti podataka o ličnosti i informacionoj bezbednosti, uključujući, 
između ostalog: (a) pružanje tehničke podrške kojom će se pomoći IŽS, DŽ, „Srbija 
Kargo” i „Srbija Voz” da primene Evropski sistem upravljanja železničkim 
saobraćajem i izrade plan primene inteligentnih železničkih sistema; i (b) uvođenje 
pristupa sistema za upravljanje bezbednošću. 

3.2 Integrisani teritorijalni razvoj 

Postizanje bolje povezanosti i sinhronizacije sa drugim vidovima prevoza i 
povećanje dostupnosti železničkih terminala kroz: (a) finansiranje izrade 
sveobuhvatne studije o tome kako železnica može da privuče više korisnika boljom 
integracijom sa postojećim i budućim urbanim pejzažem; (b) utvrđivanjem 
mogućnosti za kratkoročne i dugoročne investicije koje se mogu realizovati u 
kasnijim fazama MPA Programa i određivanjem njihovih prioriteta, kao i 
sprovođenjem pilot-aktivnosti kroz koje će se finansirati investicije u integracije 
utvrđene studijom iz tačke (a) ovog stava, uključujući i podsticanje nemotorizovanog 
saobraćaja finansiranjem parkirališta za bicikle i bezbednog pristupa železničkim 
stanicama za nemotorizovana prevozna sredstva. 

3.3 Modalna promena 

Pružanje podrške za preusmeravanje saobraćaja ka železnici kao zelenijem i 
pristupačnijem načinu transporta, i to: (a) finansiranjem studije radi utvrđivanja 
mogućnosti za povećanje tržišnog udela železnice, uključujući, između ostalog, 
njenog potencijala za privlačenje dodatnog saobraćaja i društvenih implikacija i 
uticaja na životnu sredinu; i (b) izrade analize moguće svojinske transformacije 
kompanije „Srbija Kargo” i mape puta za sprovođenje izabranih pristupa. 
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Program 2 

Sprovođenje Projekta 

Odeljak I. Aranžmani za implementaciju 

A. Organizacioni aranžmani 

1. Bez ograničenja odredbi člana V Opštih uslova, i osim ako se Banka 
naknadno ne saglasi sa drugačijim rešenjem, Zajmoprimac će održati, tokom čitavog 
perioda sprovođenja Projekta, u skladu sa projektnim zadatkom, u sastavu i sa 
funkcijama i resursima koji su prihvatljivi za Banku: 

(a) Jedinicu za sprovođenje projekta pri MGSI (u daljem tekstu: „JSP”), 
zaduženu za: (i) celokupnu koordinaciju svih aktivnosti na 
sprovođenju Projekta; (ii) staranje o tome da se zahtevi, kriterijumi, 
politike, procedure i organizacioni mehanizmi iz Projektnog 
operativnog priručnika primenjuju u toku sprovođenja Projekta; (iii) 
pripremu svih dokumenata za sprovođenje Projekta, uključujući i 
Izveštaje o nadzoru nad sprovođenjem Projekta; i (iv) praćenje i 
evaluaciju Projekta; i 

(b) Centralnu fiducijarnu jedinicu (u daljem tekstu: „CFJ”), u okviru MF, 
zaduženu za sprovođenje nabavki i finansijsko upravljanje Projektom, 
u skladu sa Projektnim operativnim priručnikom (u daljem tekstu: 
„POP”). 

2. Zajmoprimac će se, najkasnije jedan mesec nakon Datuma stupanja na 
snagu posredstvom MGSI, postarati da DŽ, IŽS, „Srbija Kargo” i „Srbija Voz” 
formiraju svoje Timove za sprovođenje projekta (u daljem tekstu: „TSP”) čiji će 
sastavi, resursi, projektni zadaci i funkcije biti prihvatljivi za Banku i detaljnije uređeni 
POP-om. 

B. Sporazumi o sprovođenju. 

1. Kako bi se omogućilo sprovođenje Projekta, Zajmoprimac će, najkasnije 
jedan mesec nakon Datuma stupanja na snagu, posredstvom MGSI zaključiti 
sporazum sa DŽ, čije će uslove odobriti Banka (u daljem tekstu: „Sporazum sa DŽ”), 
kojim će između ostalog biti uređena obaveza DŽ da pruži podršku sprovođenju 
Projekta u skladu sa odredbama ovog sporazuma, Projektnog operativnog priručnika, 
Smernica za borbu protiv korupcije i ESCP. 

2. Kako bi se omogućilo sprovođenje Projekta, Zajmoprimac će, najkasnije 
jedan mesec nakon Dana stupanja na snagu, posredstvom MGSI zaključiti sporazum 
sa IŽS, čije će uslove odobriti Banka (u daljem tekstu: „Sporazum sa IŽS”), kojim će 
između ostalog biti uređena obaveza IŽS da pruži podršku sprovođenju Projekta u 
skladu sa odredbama ovog sporazuma, Projektnog operativnog priručnika, Smernica 
za borbu protiv korupcije i ESCP.  

3. Kako bi se omogućilo sprovođenje Projekta, Zajmoprimac će, najkasnije 
jedan mesec nakon Dana stupanja na snagu, posredstvom MGSI zaključiti sporazum 
sa „Srbija Kargo”, čije će uslove odobriti Banka (u daljem tekstu: „Sporazum sa 
„Srbija Kargo””), kojim će između ostalog biti uređena obaveza „Srbija Kargo” da 
pruži podršku sprovođenju Projekta u skladu sa odredbama ovog sporazuma, 
Projektnog operativnog priručnika, Smernica za borbu protiv korupcije i ESCP. 

4. Kako bi se omogućilo sprovođenje Projekta, Zajmoprimac će, najkasnije 
jedan mesec nakon Dana stupanja na snagu, posredstvom MGSI zaključiti sporazum 
sa „Srbija Voz”, čije će uslove odobriti Banka (u daljem tekstu: „Sporazum sa „Srbija 
Voz””), kojim će između ostalog biti uređena obaveza „Srbija Voz” da pruži podršku 
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sprovođenju Projekta u skladu sa odredbama ovog sporazuma, Projektnog 
operativnog priručnika, Smernica za borbu protiv korupcije i ESCP. 

5. Zajmoprimac će posredstvom MGSI vršiti svoja ovlašćenja u skladu sa 
Sporazumom sa DŽ, Sporazumom sa IŽS, Sporazumom sa „Srbija Kargo” i 
Sporazumom sa „Srbija Voz” tako da zaštiti interese Zajmoprimca i Banke i ispuni 
svrhu Zajma. Osim ako se Banka naknadno ne saglasi sa drugačijim rešenjem, 
Zajmoprimac neće ustupiti, izmeniti, staviti van snage ili izuzeti iz primene Sporazum 
sa DŽ, Sporazum sa IŽS, Sporazum sa „Srbija Kargo” i Sporazum sa „Srbija Voz” niti 
bilo koju njihovu odredbu. 

C. Projektni operativni priručnik. 

1. Zajmoprimac će, posredstvom MGSI, sprovoditi Projekat u skladu sa 
odredbama POP, čija će forma i sadržina biti prihvatljivi Banci, kojim će se definisati 
operativne i administrativne procedure i zahtevi za sprovođenje Projekta, uključujući, 
između ostalog: (a) uloge i odgovornosti DŽ, IŽS, „Srbija Kargo” i „Srbija Voz” na 
Projektu; (b) sastav, funkcije i projektne zadatke TSP-ova; (c) pokazatelje koji će se 
koristiti za praćenje i evaluaciju Projekta; (d) procedure za praćenje realizacije, 
nadzor nad sprovođenjem i evaluaciju Projekta, uključujući formu i sadržinu Izveštaja 
Projekta; (e) kriterijume za kvalifikaciju i procedure za izbor investicija koje će se 
finansirati u okviru pilot-aktivnosti iz Dela 2.3(b) Projekta; i (f) procedure Projekta za 
nabavke i finansijsko upravljanje. 

2. Ni POP niti bilo koja njegova odredba ne mogu biti preneti, izmenjeni, 
stavljeni van snage ili izuzeti iz primene na način koji, po mišljenju Banke, može 
značajno i negativno da utiče na sprovođenje Projekta. POP može biti izmenjen 
samo uz konsultaciju sa Bankom i nakon odobrenja Banke. U slučaju kolizije između 
odredbi POP-a i ovog sporazuma, merodavne su odredbe ovog sporazuma. 

D. Ekološki i socijalni standardi. 

1. Zajmoprimac će se starati da se Projekat sprovodi u skladu sa Ekološkim 
i socijalnim standardima na način prihvatljiv Banci. 

2. Bez ograničenja odredbe prethodnog stava 1. Zajmoprimac će se starati 
da se Projekat sprovodi u skladu sa Planom preuzimanja obaveza iz oblasti životne 
sredine i socijalnih pitanja (u daljem tekstu: „ESCP”), na način koji je prihvatljiv Banci. 
U tom smislu, Zajmoprimac će se starati: 

(a) da se mere i radnje predviđene ESCP-om sprovode dosledno i 
delotvorno i kako je predviđeno ESCP-om; 

(b) da su opredeljena sredstva u dovoljnom iznosu za pokriće troškova 
sprovođenja ESCP-a; 

(c) da postoje procedure i bude angažovan dovoljan broj kvalifikovanih 
zaposlenih sa odgovarajućim iskustvom radi sprovođenja ESCP-a, 
kako je predviđeno ESCP-om; i 

(d) da ni ESCP niti bilo koja njegova odredba ne budu izmenjeni, 
stavljeni van snage, opozvani niti izuzeti iz primene, osim ako se 
Banka pismenim putem ne saglasi sa time, kako je predviđeno 
ESCP-om, i staraće se da se izmenjeni ESCP nakon toga bez 
odlaganja objavi. 

3. U slučaju kolizije između ESCP-a i odredbi ovog sporazuma, merodavne 
su odredbe ovog sporazuma. 

4. Zajmoprimac će se starati: 
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(a) da se preduzmu sve neophodne mere za prikupljanje, izradu i 
dostavljanje Banci, putem redovnih izveštaja, učestalošću koja će biti 
definisana ESCP-om, i bez odlaganja u posebnom izveštaju odnosno 
izveštajima ako to Banka zatraži, informacije o statusu poštovanja 
ESCP-a i ekoloških i socijalnih instrumenata navedenih u njemu, pri 
čemu forma i sadržina svih takvih izveštaja mora biti prihvatljiva 
Banci, uz navođenje, između ostalog: (i) statusa sprovođenja ESCP-
a; (ii) okolnosti, ako postoje, koje ometaju ili prete da ometu 
sprovođenje ESCP-a; i (iii) preduzetih ili potrebnih korektivnih i 
preventivnih mera radi otklanjanja takvih okolnosti; i  

(b) da Banka bez odlaganja bude obaveštena o svakoj nezgodi ili 
nesreći koja se odnosi na Projekat ili ima uticaj na njega i koja ima ili 
može imati značajan negativan efekat na životnu sredinu, zajednice 
na koje utiče projekat, građane ili radnike, u skladu sa ESCP-om, 
ekološkim i socijalnim instrumentima navedenim u njemu i Ekološkim 
i socijalnim standardima.  

5. Zajmoprimac će uspostaviti, objaviti, održati i upravljati pristupačnim 
žalbenim mehanizmom u okviru koga će se primati i rešavati bojazni i pritužbe lica na 
koje Projekat utiče, i preduzeće sve odgovarajuće i neophodne mere u cilju 
rešavanja ili omogućavanja rešavanja takvih bojazni i pritužbi, na način prihvatljiv 
Banci. 

6. Zajmoprimac će se starati da sva tenderska dokumentacija i ugovori o 
izvođenju građevinskih radova na Projektu podrazumevaju obavezu izvođača 
radova, podizvođača radova i nadzornih organa da: (a) poštuju odgovarajuće 
aspekte ESCP-a i ekoloških i socijalnih instrumenata navedenih u njemu; i (b) usvoje 
i sprovode kodekse postupanja, koje treba dostaviti svim radnicima na potpisivanje, u 
kojima će se detaljno navesti mere za otklanjanje ekoloških, socijalnih, zdravstvenih i 
bezbednosnih rizika, kao i rizika od seksualnog iskorišćavanja i zlostavljanja, 
seksualnog uznemiravanja i nasilja nad decom, u meri u kojoj je to primenjivo na 
takve građevinske radove koji se naručuju ili vrše u skladu sa tim ugovorima. 

Odeljak II. Izveštavanje o realizaciji Projekta i njegovo praćenje i evaluacija 

Zajmoprimac će, posredstvom MGSI, Banci dostaviti Izveštaj o Projektu za 
svako kalendarsko polugodište najkasnije jedan mesec po isteku tog kalendarskog 
polugodišta. 

Odeljak III. Povlačenje sredstava Zajma 

A. Opšte odredbe. 

Bez ograničenja odredbi člana II Opštih uslova i u skladu sa Pismom o isplati 
sredstava i finansijskim informacijama, Zajmoprimac može povući sredstva Zajma 
radi: (a) finansiranja Prihvatljivih rashoda; i (b) plaćanja Pristupne naknade; u 
opredeljenom iznosu i, ako je primenljivo, do procenta definisanog za svaku 
Kategoriju iz sledeće tabele: 

Kategorija Opredeljeni iznos zajma 

(izražen u evrima) 

Procenat rashoda koji će 
biti finansirani (sa 

uključenim porezima osim 
poreza na dodatu vrednost 

i carinskih dažbina za 
robu, radove i 

nekonsultantske usluge) 
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1) Roba, radovi, usluge 
osim konsultantskih 
usluga, konsultantske 
usluge, troškovi obuke i 
operativni troškovi 
Projekta 

 

50.872.500 

50% Rashoda Projekta 

(2) Pristupna naknada  

127.500 

Iznos se plaća u skladu sa 
Odeljkom 2.03 ovog 
sporazuma i u skladu sa 
Odeljkom 2.07 (b) Opštih 
uslova 

   

UKUPNI IZNOS 51.000.000  

 

Za potrebe ove tabele: 

(a) carine i porez na dodatu vrednost za uvoz i isporuku robe i radova i 
nekonsultantskih usluga na teritoriji Zajmoprimca u svrhe sprovođenja Projekta, neće 
se finansirati iz sredstava zajma. Zajmoprimac potvrđuje da se uvoz i isporuka robe, 
radova i nekonsultantskih usluga na teritoriji Zajmoprimca a za potrebe 
implementacije Projekta, oslobađaju od plaćanja carina i poreza na dodatu vrednost; 
i 

(b) „Rashodi Projekta” su Prihvatljivi rashodi koji će se zajednički finansirati 
iz sredstava Zajma i Sufinansiranja radi pokrivanja ukupnih troškova aktivnosti 
Projekta, procenjenih kao protivvrednost od 102.000.000 evra. 

B. Uslovi za povlačenje sredstava; Period povlačenja sredstava. 

1. Izuzetno od odredbi iz Dela A iznad, povlačenja sredstava se neće vršiti 
za plaćanja izvršena pre Datuma potpisivanja, osim u slučaju povlačenja sredstava u 
ukupnom iznosu koji ne može preći 1.000.000 evra za plaćanja izvršena pre ovog 
dana ali na dan 1. januara 2021. godine ili nakon tog dana, i to za Prihvatljive 
rashode. 

2. Datum završetka Projekta je 31. decembar 2026. godine.  
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PROGRAM 3 

Amortizacioni plan otplate vezan za angažovana sredstva 

U sledećoj tabeli navode se Dani otplate glavnice Zajma i procenat ukupnog 
iznosa glavnice Zajma koji dospeva na naplatu na svaki Dan otplate glavnice (u 
daljem tekstu: „udeo rate”). 

Otplata glavnice 

Dan otplate glavnice Udeo rate 

 

Svakog 15. juna i 15. decembra 

počevši od 15. juna 2024. 

zaključno sa 15. junom 2032. 

5,56% 

 

Na dan 15. decembra 2032. 

 

5,48% 
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PRILOG 

Definicije 

1. „Smernice za borbu protiv korupcije” označava u smislu stava 5. Priloga 
Opštih uslova, „Smernice za sprečavanje i borbu protiv prevare i korupcije u okviru 
projekata finansiranih iz sredstava zajmova IBRD i kredita i grantova IDA”, od 15. 
oktobra 2006. godine sa izmenama i dopunama iz januara 2011. godine i 1. jula 
2016. godine. 

2. „Kategorija” označava kategoriju utvrđenu u tabeli u Odeljku III.A 
Programa 2 ovog sporazuma. 

3. „CFJ” označava Centralnu fiducijarnu jedinicu, navedenu u Odeljku 
I.A.1(b) Programa 2 ovog sporazuma. 

4. „Sufinansijer” je Francuska agencija za razvoj (AFD). 

5. U smislu tačke 16 Priloga uz Opšte uslove, „Sufinansiranje” predstavlja 
iznos od 51.000.000 evra koji će Sufinansijer obezbediti radi pružanja podrške 
finansiranju Projekta. 

6. „Sporazum o sufinansiranju” je sporazum koji će potpisati Zajmoprimac i 
Sufinansijer i kojim će se urediti Sufinansiranje. 

7. „Plan preuzimanja obaveza iz oblasti životne sredine i socijalnih pitanja” 
ili „ESCP” je plan preuzimanja obaveza iz oblasti životne sredine i socijalnih pitanja 
od 21. januara 2021. godine i njegove moguće povremene izmene u skladu sa 
njegovim odredbama, kojim se definišu značajne mere i radnje koje će Zajmoprimac 
preduzeti, ili čije će preduzimanje ishodovati, radi otklanjanja potencijalnih ekoloških i 
socijalnih rizika i uticaja Projekta, uključujući i rokove za preduzimanje tih radnji i 
mera, uslove vezane za institucije, zaposlene, obuku, praćenje i izveštavanje i 
moguće ekološke i socijalne instrumente koji će biti izrađeni u skladu sa njim. 

8. „Ekološki i socijalni standardi” ili „ESSs” su, kolektivno: (i) „Ekološki i 
socijalni standard 1: Procena i upravljanje ekološkim i socijalnim rizicima i uticajima”; 
(ii) „Ekološki i socijalni standard 2: Radna snaga i uslovi rada”; (iii) „Ekološki i 
socijalni standard 3: Efikasno korišćenje resursa i sprečavanje zagađenja i 
upravljanje njime”; (iv) „Ekološki i socijalni standard 4: Bezbednost i zdravlje u 
zajednici”; (v) „Ekološki i socijalni standard 5: Sticanje zemljišta, ograničenja 
korišćenja zemljišta i prinudno raseljavanje”; (vi) „Ekološki i socijalni standard 6: 
Očuvanje biološkog diverziteta i održivo upravljanje biološkim prirodnim resursima”; 
(vii) „Ekološki i socijalni standard 7: Domorodačko stanovništvo/Tradicionalne lokalne 
zajednice iz podsaharske Afrike koje istorijski nisu imale adekvatan pristup 
uslugama”; (viii) „Ekološki i socijalni standard 8: Kulturno nasleđe”; (ix) „Ekološki i 
socijalni standard 9: Finansijski posrednici”; i (x) „Ekološki i socijalni standard 10: 
Uključivanje nosilaca interesa i objavljivanje informacija”; koji su stupili na snagu 1. 
oktobra 2018. godine i koje je objavila Banka. 

9. „Evropski sistem upravljanja železničkim saobraćajem” je jedinstven 
evropski sistem za signalizaciju i kontrolu brzine kojim se obezbeđuje 
interoperabilnost nacionalnih železničkih sistema, kao i smanjenje troškova nabavke i 
održavanja sistema za signalizaciju i povećanje brzine vozova, kapaciteta 
infrastrukture i bezbednosti železničkog saobraćaja. 

10. „Opšti uslovi” su „Opšti uslovi Međunarodne banke za obnovu i razvoj za 
finansiranje IBRD i finansiranje investicionih projekata” od 14. decembra 2018. 
godine (revidirani 1. avgusta 2020. godine i 21. decembra 2020. godine). 
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11. „Infrastruktura Železnica Srbije” ili „IŽS” je Akcionarsko društvo za 
upravljanje javnom železničkom infrastrukturom „Infrastruktura železnice Srbije” 
osnovano u skladu sa Odlukom 05 br. 023-7359/2015 od 2. jula 2015. godine o 
osnivanju Akcionarskog društva za upravljanje javnom železničkom infrastrukturom 
objavljenom u Službenom glasniku Zajmoprimca br. 60/2015 od 8. jula 2015. godine i 
73/15 od 21. avgusta 2015. godine. 

12. „Zakon o zaštiti podataka o ličnosti” je zakon Zajmoprimca objavljen u 
„Službenom glasniku” Zajmoprimca br. 87/2018, od 13. novembra 2018. godine. 

13. „MGSI” označava Ministarstvo građevinarstva, saobraćaja i infrastrukture 
Zajmoprimca ili njegovog pravnog naslednika.  

14. „MF” označava Ministarstvo finansija Zajmoprimca ili njegovog pravnog 
naslednika. 

15. „MPA Program” je program koji se sprovodi u skladu sa višefaznim 
programskim pristupom namenjen unapređenju efikasnosti i bezbednosti železničke 
mreže Zajmoprimca i povećanju ekološke održivosti transportnog sistema 
Zajmoprimca. 

16. „Operativni troškovi” su razumni inkrementalni troškovi nastali po osnovu 
sprovođenja Projekta za stavke kao što su, između ostalog, kancelarijski materijal i 
druga potrošna roba, iznajmljivanje poslovnih prostorija, troškove pristupa internetu i 
komunikacionih usluga, podrške za rad informacionih sistema, naknade za 
prevođenje, bankarske naknade, komunalne usluge, putne troškove, prevoz, 
dnevnice, troškove smeštaja, zarade zaposlenih u CFJ i drugi razumni troškovi 
neposredno vezani za sprovođenje Projekta, na osnovu godišnjih budžeta 
prihvatljivih Banci, isključujući zarade zaposlenih u državnoj službi. 

17. „JSP” označava Jedinicu za sprovođenje Projekta navedenu u Odeljku 
I.A.1 Programa 2 ovog sporazuma. 

18. „Propisi u vezi sa nabavkom” u smislu Člana 85. Priloga Opštih uslova, 
označavaju „Propise Svetske banke u vezi sa nabavkom za zajmoprimce, 
finansiranje investicionih projekata”, iz jula 2016. godine sa izmenama i dopunama iz 
novembra 2017., avgusta 2018. i novembra 2020. godine. 

19. „Tim za sprovođenje projekta” ili „TSP” je tim koji će se formirati 
pojedinačno pri DŽ, IŽS, „Srbija Kargo” i „Srbija Voz” navedenog u Odeljku I.A.2 
Programa 2 ovog sporazuma. 

20. „Projektni operativni priručnik” ili „POP” je priručnik naveden u Odeljku 
I.C Programa 2 ovog sporazuma. 

21. „Direkcija za železnice” ili „DŽ” je telo Zajmoprimca zaduženo za 
regulisanje tržišta železničkih usluga i Nacionalno telo za bezbednost železničkog 
saobraćaja, osnovano u skladu sa: (i) Zakonom o železnici Zajmoprimca objavljenom 
u „Službenom glasniku” Zajmoprimca br. 41/2018 od 31. maja 2018. godine; (ii) 
Zakonom o bezbednosti u železničkom saobraćaju Zajmoprimca objavljenom u 
„Službenom glasniku” Zajmoprimca br. 41/2018 od 31. maja 2018. godine; i (iii) 
Zakonom o interoperabilnosti železničkog sistema Zajmoprimca objavljenom u 
„Službenom glasniku” Zajmoprimca br. 41/2018 od 31. maja 2018. godine. 

22. „Srbija kargo” je Akcionarsko društvo za železnički prevoz robe „Srbija 
Kargo” Beograd - Savski venac, osnovano u skladu sa Odlukom 05 br. 023-
7357/2015 od 2. jula 2015. godine o osnivanju Akcionarskog društva za železnički 
prevoz robe objavljenom u „Službenom glasniku” Zajmoprimca br. 60/2015 od 8. jula 
2015. godine. 
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23. „Srbija voz” je Akcionarsko društvo za železnički prevoz putnika „Srbija 
Voz”, osnovano u skladu sa Odlukom 05 br. 023-7361/2015 od 2. jula 2015. godine o 
osnivanju Akcionarskog društva za železnički prevoz putnika objavljenom u 
„Službenom glasniku” Zajmoprimca br. 60/2015 od 8. jula 2015. godine. 

24. „Datum potpisivanja” označava datum koji je kasniji od dva datuma kada 
su Zajmoprimac i Banka potpisali ovaj sporazum, a ta definicija se primenjuje na sva 
pozivanja na „datum Sporazuma o zajmu” u okviru Opštih uslova. 

25. „Izjava o zahtevima” je dokument Zajmoprimca u kome će se definisati 
pokazatelji za Direkciju za železnice i železnički sektor Zajmoprimca koji u toku 
određenog kontrolnog perioda treba da se ostvare putem aktivnosti u oblasti 
železnice, uključujući i početnu izjavu o dostupnim sredstvima za pružanje podrške 
tim aktivnostima. 

26. „Obuka” označava razumne troškove, koje je potrebno da Banka 
prethodno odobri, za obuku i radionice koje se sprovode u okviru Projekta, a 
obuhvataju cene učešća, troškove puta i ishrane za učesnike u obukama i 
radionicama, troškove u vezi sa obezbeđivanjem usluga predavača i govornika na 
radionicama, zakup prostora za obuke i radionice, izradu i umnožavanje materijala za 
obuke i radionice, studijska putovanja i druge troškove koji su u direktnoj vezi sa 
pripremom i sprovođenjem kurseva obuke i radionica (osim robe i troškova 
konsultantskih usluga). 
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Član 3. 

Ovaj zakon stupa na snagu osmog dana od dana objavljivanja u „Službenom 
glasniku Republike Srbije – Međunarodni ugovori”. 
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