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ZAKON

O POTVRDIVANJU OKVIRNOG SPORAZUMA IZMEDU REPUBLIKE
SRBIJE | BANKE ZA RAZVOJ SAVETA EVROPE O FINANSIRANJU
PROJEKTA ,,OBRAZOVANJE ZA SOCIJALNU INKLUZIJU”

Clan 1.

Potvrduje se Okvirni sporazum izmedu Republike Srbije i Banke za razvoj Saveta
Evrope o finansiranju projekta ,,Obrazovanje za socijalnu inkluziju”, zakljuéen 16. februara
2012. godine u Parizu, u originalu na engleskom jeziku.

Clan 2.

Tekst Okvirnog sporazuma izmedu Republike Srbije i Banke za razvoj Saveta Evrope
o finansiranju projekta ,,Obrazovanje za socijalnu inkluziju”, u originalu na engleskom jeziku i
u prevodu na srpski jezik glasi:



COUNCIL OF EUROPE DEVELOPMENT BANK
BANQUE DE DEVELOPPEMENT DU CONSEIL DE L'EUROPE

FRAMEWORK LOAN AGREEMENT

between

COUNCIL OF EUROPE DEVELOPMENT BANK

and

REPUBLIC OF SERBIA

F/P 1746 (2011)



The COUNCIL OF EUROPE DEVELOPMENT BANK, International Organisation, Paris
(hereinafter called the CEB), on the one hand,

and

The REPUBLIC OF SERBIA (hereinafter called the Borrower), on the other hand,

Having regard to the application submitted by the Member Government of Serbia
dated 22 July 2011 (hereinafter, the Loan Application),

Having regard to the Third Protocol to the General Agreement on Privileges and
Immunities of the Council of Europe,

Having regard to CEB Overall policy framework for loan and project financing
(hereinafter, the Loan Policy) adopted by CEB Administrative Council’s Resolution
1495 (2006) and subsequently amended by CEB Administrative Council Resolutions
1522 (2009) and 1530 (2010),

Having regard to CEB Environmental Policy adopted by CEB Administrative Council
Resolution 1530 (2010) (hereinafter, the Environmental Policy),

Having regard to CEB Procurement Guidelines adopted by CEB Administrative
Council on 21 September 2000 and subsequently amended on 27 October 2004
(hereinafter, the Procurement Guidelines),

Having regard to CEB Loan Regulations adopted by CEB Administrative Council
Resolution 1495 (2006) and subsequently amended by CEB Administrative Council’s
Resolution 1530 (2010) (hereinafter, the Loan Regulations).

HAVE AGREED UPON THE FOLLOWING:



Definitions

“Allocation of a Tranche” (hereinafter also Allocation or Allocated) means the
commitment of a Tranche by the Borrower to the component parts of the Project (identified
by means of a standard table appended to this Agreement) even if such Tranche has not yet
been paid out for the Project.

“Business Day” means a day on which the TARGET 2 System (Trans-European
Automated Real-time Gross Settlement Express Transfer System) is operating.

“Closing Date” means the date from which, upon notification by the CEB to the Borrower,
no further disbursements can be requested by the Borrower.

“Environmental Law’ means EU law and the national laws and regulations of the Republic
of Serbia, as well as applicable international treaties, of which a principal objective is the
preservation, protection or improvement of the environment.

“EURIBOR” (Euro Interbank Offered Rate) is the rate at which euro interbank term deposits
within the euro zone are offered by one prime bank to another prime bank. It is sponsored by
the European Banking Federation, computed by Reuters and published every working day in
Brussels at 11 a.m. on Reuters page EURIBOROL1.

“Final Beneficiary/ies” is/are the individuals or legal entity/ies that benefit/s from the social
effects of the Project.

“Modified Following Business Day Convention” means a convention whereby if a
specified date would fall on a day which is not a Business Day, such date would be the first
following day that is a Business Day unless that day falls in the next calendar month, in
which case that date would be the first preceding day that is a Business Day.

“Project Implementing Body” (hereinafter called the PIB) means the body, which, by
delegation of the Borrower, implements the Project.

“Management Team” (hereinafter called the MT) means the dedicated co-ordinating
structure, which, by delegation of the PIB, is in charge of the day-to-day implementation,
physical and financial management and follow-up of the activities included under each
Project component (as defined in Appendix 1).

“Projected State of Progress of Works” means the ratio of eligible expenditures, for all the
component parts of the Project, to total eligible cost of the Project, where eligible
expenditures include already-incurred expenditures as well as those that are expected to be
incurred for a determined period of time not exceeding one year from the date of the
monitoring report (as defined in Article 4.2.2. below).

“State of Progress of Works” means the ratio of already-incurred eligible expenditures, on
all the component parts of the Project, to total eligible cost of the Project.

“Tranche” means an amount disbursed or to be disbursed from the loan.
Article 1. Conditions

This loan (hereinafter, the Loan) is granted under the general conditions of the Loan
Regulations and under the special conditions established by this framework loan agreement
(hereinafter the Agreement), its Appendices and its side letters (hereinafter the Side
Letters).

Article 2. The Project

The CEB grants to the Borrower, who accepts, the Loan for the financing of F/P 1746 (2011)
approved by CEB Administrative Council on 16 September 2011 and concerning the partial
financing of eligible investment projects (hereinafter, the Sub-projects) for the construction,
rehabilitation and equipment of state-owned student dormitories and the provision of training
for teachers and staff throughout Serbia.



The Loan is granted by the CEB in consideration of the commitment that the Borrower is
making to apply it solely to financing the project, as described in Appendix 1 (hereinafter, the
Project), and to carry out such Project under the conditions which are detailed in this
Agreement and its Appendices.

Any change to the way the Loan is applied that has not received the CEB's approval may
lead to the suspension, cancellation or early reimbursement of the Loan, under the terms of
Articles 3.3, 3.5 and 3.6 of the Loan Regulations.

Article 3. The Loan
3.1. Financial conditions
The amount of the Loan granted is:
EUR 28 500 000
Twenty eight million five hundred thousand euros
It shall be disbursed in Tranches.

For each Tranche, the amount, the interest rate, the disbursement date, the repayment
period and each party's accounts for remittance, shall be determined jointly by the Borrower
and the CEB. The repayment period shall not be greater than twenty (20) years, including up
to five (5) years of grace.

A Side Letter which specifies these conditions shall be drawn up at the time of disbursement
substantially in the form set out in Appendix 2.

3.2. Disbursement

The CEB shall disburse the Loan in a minimum of two (2) Tranches. The amount of each
Tranche shall be determined according to the State of Progress of Works and/or Projected
State of Progress of Works.

The signature of the Side Letter for the first Tranche (i) must occur within twelve (12) months
following the entry into force of the present Agreement as defined under Article 15; and (ii)
will be conditional upon receipt by the CEB, in form and substance deemed satisfactory to it,
of the following evidence or information:

1. Evidence that the Feasibility Report prepared for the Project has been officially
approved by the Borrower;

2. Evidence that the two dedicated Management Teams, responsible for the overall
management of each Project Component, have been set up and are adequately
staffed and equipped in accordance with Article 4.1.2. of the Agreement;

3. A Procurement Plan in accordance with Article 4.1.3. of the Agreement.
The first Tranche shall not exceed 50% of the approved Loan amount.

Each subsequent Tranche can be disbursed only after the Borrower confirms in writing to the
CEB, subject to compliance with article 4.2.2 below, that 90% of the previous Tranche has
been Allocated. Subsequent Tranches shall be calculated on the basis of the State of
Progress of Works and — if deemed appropriate — of the Projected State of Progress of
Works.

3.3. Closing Date
The Closing Date is set on 30 June 2015.
3.4. Payment details

All the amounts due by the Borrower under this Agreement are payable in the currency of
each Tranche to the account number communicated by the CEB to the Borrower at the time
of disbursement.



The Borrower or the bank instructed by the Borrower, as the case may be, shall send a
written payment notice to the CEB at least five (5) Business Days before payment of any
amounts due under this Agreement.

Any payment under this Agreement shall be made on a Business Day subject to the
Modified Following Business Day Convention.

Article 4. Monitoring the Loan and the Project
4.1. Use of the Loan
4.1.1. Period

The Tranches must be Allocated by the Borrower to the Project within twelve (12) months
after each disbursement.

The amount not Allocated to the Project within such period must be repaid to the CEB, within
thirty (30) days at the latest.

The proceeds of the Loan cannot be used for the financing of taxes, customs and other
duties.

The Borrower undertakes to bear the cost resulting from this repayment. This cost shall
include that which the CEB will have to bear due to the reinvestment of the same amount on
the date of repayment for the residual life of the original Loan, as well as any other related
cost. The reinvestment rate shall be determined by the CEB on the basis of market
conditions on the repayment date and for the period in question. The cost shall therefore be
calculated taking into account the difference between the original rate and the reinvestment
rate.

Furthermore, if a Tranche disbursed by the CEB is not Allocated to the Project or is only
partially Allocated to it within the period mentioned in the first paragraph above, this would
constitute an event as listed in Article 3.3 (h) of Chapter 3 of the Loan Regulations and may
give rise to the suspension, cancellation or early reimbursement of the Loan under the terms
of Articles 3.3, 3.5 and 3.6 of the Loan Regulations.

4.1.2. Implementation of the Project
The Borrower designates the Ministry of Education and Science (MoES) as the PIB.

For the management of the Project, the PIB will maintain within its structure two dedicated
Management Teams (MTs), with no legal status of their own:

(i) The Dormitories MT (hereinafter, the D-MT) will be in charge of the overall co-
ordination and implementation of the construction, rehabilitation and equipment of
dormitories included under Component A.

The D-MT activities will comprise:

— Preparation of all necessary contractual documentation, procedures manual,
formal application forms, general rules and procedures for the selection of final
beneficiaries;

— Coordination between all actors, preparation of payment and disbursement
requests;

— Performing the tendering process;
— Reporting on project implementation.

(i) The Training MT (hereinafter, the T-MT) will manage and implement the activities
related to the professional development and training of teachers and staff included
under Component B.

The T-MT activities will comprise:



— Planning, preparation, organisation and delivery of all training seminars to be
held;

— Control and supervision of the training seminars;
— Reporting on project implementation;
— Establishment of progress indicators.

Notwithstanding the above, the Borrower shall remain responsible to ensure compliance with
the obligations set forth under the Agreement and liable for any infringement thereof.

The Borrower undertakes to provide all the financial resources necessary for the functioning
of both MTs within the budget line of the PIB, for the duration of the Project. The PIB
undertakes to maintain the two designated MTs for the duration of the Project and to take all
necessary actions for the MTs to be appropriately staffed and equipped to the satisfaction of
the CEB.

The MTs will keep two separate accounts for the activities carried out under each Project
Component which may be audited by the CEB.

4.1.2.1. Duty of care

The Borrower shall apply all care and diligence, and shall exercise all typically used means,
in particular financial, technical, social, managerial and those concerning environmental
protection, which shall be necessary for the proper implementation of the Project.

4.1.2.2. Increased or revised cost of the Project

Should the costs of the Project, as described in Appendix 1 attached hereto, increase or be
revised for whatever reason, the Borrower shall ensure that the additional financial
resources for the completion of the Project are available.

In any case, financing by the CEB shall not exceed 57% of the total cost of the Project,
excluding interest and financial charges, such as defined in Appendix 1.

4.1.2.3. CEB visibility

The Borrower shall indicate to the Final Beneficiaries that the Project is partly financed by
the CEB via appropriate means of communication including web-site, press release,
brochures and/or the exhibit of billboards at relevant Sub-project sites.

In any case, information given to the media, official notices, reports, brochures, billboards or
publications shall display in an appropriate way the CEB logo.

4.1.2.4. Further undertakings
The Borrower shall undertake that:

- It will comply with the eligibility criteria set out in the Loan Policy and with the specific
conditions detailed in Appendix 1;

- The implementation of the Project complies with the relevant rules on fraud,
corruption and money laundering, as further detailed below under Articles 4.1.4. to
4.1.6.;

- The implementation of the Project does not lead to a violation of the European
Convention on Human Rights and of the European Social Charter;

- All rights of way or use related to land and real estate property and all permits
necessary for the implementation and operation of the Project are obtained and
remain in force;



- To the extent not otherwise covered by Serbian law, all works and property forming
part of the Project are permanently insured in accordance with standard industry
practice;

- Maintenance (direct or indirect), repair, overhaul and renewal of all equipment and
real estate property forming part of the Project is carried out as required to keep it in
good working order; in this respect, the Borrower shall inform CEB in due course of
all the arrangements made to this end;

- Environmental undertakings: the implementation and operation of the Project
complies with CEB’s Environmental Policy. In particular, the PIB, on behalf of the
Borrower, shall ensure that:

() The implementation and operation of the Sub-projects complies with CEB'’s
Environmental Policy;

(i) All environmental consents and planning permissions, as and when
necessary for the realisation of the Sub-projects, are duly obtained;

(iii) All Sub-projects comply with any prescription given by and condition attached
to each such consent or permission;

(iv) Implementation of all Sub-projects is carried out in line with the
recommendations of any required Environmental Impact Assessment (EIA)
and the conditions attached to the final permits from the competent
environmental authorities;

(v) The conceptual design of relevant Sub-projects sets targets on indicators in
terms of energy consumption as well as monitoring instruments to compare
energy performance of new and existing buildings and facilities.

Failure to comply with the above provisions would represent an event as laid down in Article
3.3. (h) of Chapter 3 of the Loan Regulations and, following a notification from CEB, may
give rise to the suspension, cancellation or early reimbursement of the Loan under the terms
of Article 3.3, 3.5 and 3.6 of the Loan Regulations.

4.1.3. Procurement

The PIB, on behalf of the Borrower, will monitor the tendering process, award of contracts
and use of funds.

In accordance with CEB Procurement Guidelines, procurement of goods, works and services
under the Project shall be carried out as follows:

- Contracts below EU thresholds® shall be awarded on the basis of the procurement
procedures applicable under the Republic of Serbia’s public procurement legislation,

- Contracts equal or above EU thresholds shall be awarded through international
open or restricted tenders from eligible contractors following the corresponding
publication notice in the Official Journal of the European Union (OJEU).

The PIB, on behalf of the Borrower, will prepare a preliminary Procurement Plan for the
entire scope of the project and submit to CEB for its approval a detailed and comprehensive
Procurement Plan as soon as possible and, in accordance with Article 3.2 of the Agreement,
in any case before the signature of the Side Letter for the first Tranche, setting forth:

- The list of contracts for supplies, works and/or services for which procurement action
is to take place in the first twelve (12) months of project implementation;

- A brief description of supplies, works and/or services required for the Project;

* Thresholds set out in article 7 of European Parliament and Council Directive 2004/18/EC and article 16 of European

Parliament and Council Directive 2004/17/EC, as modified from time to time.



- The estimated cost of each contract;
- The proposed methods of procurement;
- The time schedule for key procurement activities.

The PIB will update the Procurement Plan annually or as needed throughout the duration of
the Project and communicate every update to CEB for its approval. The PIB will ensure,
through the MTs, that the Procurement Plan is implemented in the manner in which it has
been approved by CEB.

In cases where the PIB has already proceeded with the initial steps of procurement before
signing the Framework Loan Agreement with CEB (or has already entered into agreements
with contractors or suppliers, as the case may be), the procurement procedures, including
advertising, shall be in accordance with the CEB Procurement Guidelines in order for the
eventual contracts to be eligible for CEB financing and CEB shall review the process used
by the PIB.

CEB will not finance expenditures for goods, works and services which have not been
procured in accordance with the above provisions. In such cases, CEB reserves the right to
declare the corresponding contract ineligible for financing with the proceeds of the Loan or to
cancel the portion of the Loan Allocated to such contract.

In addition, if at any time CEB determines that procurement under this Project is not
compliant with the above provisions, it reserves the right to apply provisions of Articles 3.3,
3.5 and 3.6 of the Loan Regulations, which may give rise to the suspension, cancellation or
early reimbursement of the Loan.

4.1.4. Integrity Commitment

The Borrower warrants that it has not committed, and no person to its present knowledge
has committed, and undertakes that it will not commit, and no person, with its consent or
prior knowledge, will commit, in connection with the procurement process under the Project
or the execution of any contract under the Project, as described in Appendix 1, a corrupt,
fraudulent, coercive or collusive practice.

For the purposes of this Agreement:

“A corrupt practice is the offering, giving, receiving, or soliciting, directly or indirectly,
anything of value to influence improperly the actions of another party”;

- “A fraudulent practice is any act or omission, including a misrepresentation, that
knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial
or other benefit, or to avoid an obligation”;

- “A coercive practice is impairing or harming, or threatening to impair or harm, directly
or indirectly, any party or the property of the party to influence improperly the actions
of a party”;

- “A collusive practice is an arrangement between two or more parties designed to
achieve an improper purpose, including influencing improperly the actions of another

party”.
In this respect, the knowledge of any member of the PIA or PIU or the persons mentioned in
Article 4.1.6 shall be deemed the knowledge of the Borrower. The Borrower undertakes to

inform CEB if it should become aware of any fact or information suggestive of the
commission of any such practice.

The Borrower shall ensure in particular that no transaction is entered with, or for the benefit
of, any of the individuals or institutions named on the lists of sanctioned persons
promulgated by the United Nations Security Council or its committees pursuant to Security
Council Resolutions 1267 (1999), 1373 (2001) (available at http:/www.un.org/terrorism), as
updated from time to time, and/or by the Council of the EU pursuant to its Common Positions
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2001/931/CSFP and 2002/402/CSFP and their related or successor resolutions and/or
implementing acts in connection with terrorism financing matters.

Failure to comply with the above warranties and undertakings would constitute a breach of
Article 3.3-g and/or Article 3.3-h of Chapter 3 of the Loan Regulations and may give rise to
the suspension, cancellation or early reimbursement of the Loan under the terms of Articles
3.3, 3.5 and 3.6 of the Loan Regulations.

4.1.5. Investigations and information
The Borrower undertakes:

€)) To take such action as CEB shall reasonably request to investigate and/or
terminate any alleged or suspected act or failure to comply with the
undertakings described in Article 4.1.4;

(b) To facilitate any investigation that CEB may make concerning any such act or
failure to comply with the undertakings described in Article 4.1.4; and

() To inform CEB of the measures taken to seek damages from the persons
responsible for any loss resulting from any such act or failure to comply with
the undertakings described in Article 4.1.4.

4.1.6. Contact

Unless the Borrower shall otherwise specify in writing to CEB, the head of the PIB shall be
responsible for contacts with CEB for the purposes of Article 4.1.4 and 4.1.5.

4.2. Information requirements
4.2.1. Information concerning the Project

The Borrower shall keep accounting records concerning the Project, which shall be in
conformity with international standards, showing, at any point, the Project's state of
progress, and which shall record all operations made and identify the assets and services
financed with the help of the Loan.

The Borrower undertakes to respond within a reasonable period to any request for
information from the CEB and to provide it with any documentation that the CEB should
consider necessary and may reasonably request, for the proper implementation of the
Agreement, particularly as concerns the monitoring of the Project and the use of the Loan.

The Borrower shall inform the CEB immediately of any legislative or regulatory change in the
economic sector relevant to the Project, and, in a general sense, of any event which may
have a material adverse impact on the execution of its obligations under the Agreement. Any
event that may have a material adverse impact on the execution of the Borrower's
obligations under the Agreement would constitute an event as listed in Article 3.3-h of
Chapter 3 of the Loan Regulations and may give rise to the suspension, cancellation or early
reimbursement of the Loan under the terms of Articles 3.3, 3.5 and 3.6 of the Loan
Regulations.

4.2.2. Monitoring reports

At least once a year, from disbursement of the Loan until completion of the entire Project,
the PIB, on behalf of the Borrower shall send to the CEB a monitoring report. The PIB shall
also send a monitoring report prior to any disbursement with the exception of the first
Tranche. These reports must be deemed satisfactory by the CEB before any disbursements
may be made.

Appendix 3 provides the template specifying the minimum information required by the CEB
for monitoring reports. Alternative formats containing the same information may also be
used.

In any case, monitoring reports shall address:
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- The state of Allocation of the disbursed Loan Tranches;
- The progress of the Project's financing and procurement plans;

- The progress of the Project itself, in terms of physical advancement and expenditures
incurred;

- Project management details; and
- Technical indicators (as specified in Appendix 4)
4.2.3. Project completion report

Upon physical completion of the entire Project, the Borrower shall present a final report
containing an appraisal of the Project's economic, financial, social and environmental
effects. This report must be deemed satisfactory by the CEB.

4.2.4. Monitoring missions

The Borrower undertakes to favourably receive any monitoring missions carried out by
employees of the CEB or outside consultants hired by the CEB, and to provide all the
necessary co-operation for their monitoring missions, by facilitating any possible visits to the
site of the Project. In particular, the CEB may have an on-site audit of the Project's
accounting carried out by one or more consultants of its choice, at the Borrower’s expense,
in the case of default by the Borrower in respect of any of its obligations under the Loan.

Article 5. Discharge of the Borrower's obligations

After payment of the full amount of the principal of the Loan and all interest and other
expenses resulting therefrom, in particular those amounts under Articles 6 and 7 below, the
Borrower shall be fully released from its obligations towards the CEB, with the exception of
those set out in Articles 4.2.1 and 4.2.4. above for the purposes of a possible ex-post
evaluation of the Project.

Article 6. Interest for delay

For disbursements in EURO, and notwithstanding any other recourse available to the CEB
under the Agreement and the Loan Regulations or otherwise, if the Borrower does not pay
all interest or any other amount payable under the Agreement, at the latest on the due date
specified, the Borrower must pay additional interest on the amount due and not fully paid, at
the one-month EURIBOR rate as of the due date at 11 a.m. (local time in Brussels), plus
2.5% per annum, as of the due date of this amount until the date of actual payment.

The applicable one-month EURIBOR rate shall be updated every 30 days.
Article 7. Associated costs

All duties and taxes of all kinds, due and paid, and all expenses resulting either from the
conclusion, execution, liquidation, cancellation or suspension of this Agreement, in all or in
part, or from the guarantee or the Loan, together with all judicial or extra-judicial acts having
this Loan as their origin, shall be borne by the Borrower.

However, the provisions of Article 4.7 of Chapter 4 of the Loan Regulations shall apply
regarding the costs of the arbitration procedure mentioned in said Chapter 4.

Article 8. Pari passu and negative pledge

The Borrower declares that no other commitment has been made or will be made in the
future which might give a third party a preferential rank, a preferential right of payment, a
collateral or guarantee of any nature whatsoever which might confer enhanced rights upon
third parties (hereinafter, a Security).

If such a Security were nevertheless granted to a third party, the Borrower agrees to form or
supply an identical Security in favour of the CEB or, where it is hindered in doing so, an
equivalent Security, and to stipulate the formation of such a Security in favour of the CEB.
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Failure to comply with these provisions would represent an event as laid down in Article 3.3
(h) of Chapter 3 of the Loan Regulations and may give rise to the suspension, cancellation
or early reimbursement of the Loan under the terms of Articles 3.3, 3.5 and 3.6 of the Loan
Regulations.

Article 9. Representations and warranties
The Borrower represents and warrants:

- that its competent bodies have authorised it to enter into the Agreement and have
given the signatory(ies) the authorisation therefor, in accordance with the laws,
decrees, regulations, articles of association and other texts applicable to it;

- that the drawing up and execution of the Agreement does not contravene the laws,
decrees, regulations, articles of association, and other texts applicable to it and that
all the permits, licences, and authorisations necessary therefor have been obtained
and shall remain valid for the entire Loan period.

Any change in relation to the above representations and warranties must, for the entire Loan
period, be notified to the CEB immediately, and any supporting documents provided.

Article 10. Relations with third parties

The Borrower may not raise any fact relating, within the scope of the use of the Loan, to its
relations with third parties in order to avoid fulfilling, either totally or partially, the obligations
resulting from the Agreement.

The CEB may not be involved in disputes which might arise between the Borrower and third
parties and the costs, whatever their nature, incurred by the CEB due to any claims, and in
particular all legal or court costs, shall be at the expense of the Borrower.

Article 11. Interpretation of the Agreement

The Borrower states that it has received a copy of the Loan Regulations, and has taken note
thereof. Where there is a contradiction between any provision whatsoever of the Loan
Regulations and any provision whatsoever of the Agreement, the provision of the Agreement
shall prevail.

The headings of the paragraphs, sections, and chapters of the Agreement shall not be used
for its interpretation

In no case shall it be presumed that the CEB has tacitly waived any right granted to it by the
Agreement.

Article 12. Applicable law

The Agreement, its Appendices and the Side Letters relating thereto shall be governed by
the rules of the CEB as specified in the provisions of Article 1, paragraph 3, of the Third
Protocol (dated 6 March 1959) to the General Agreement on Privileges and Immunities of
the Council of Europe (dated 2 September 1949) and, secondarily, if necessary, by French
law.

Disputes between the parties to the Agreement shall be subject to arbitration under the
conditions laid down in Chapter 4 of the Loan Regulations.

Article 13. Execution of an arbitration award

The contracting parties agree not to take advantage of any privilege, immunity or legislation
before any jurisdictional or other authority, whether domestic or international, in order to
object to the enforcement of an award handed down under the conditions laid down in
Chapter 4 of the Loan Regulations.
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Article 14. Notices

Any notice or other communication to be given or made under this Agreement to CEB or the
Borrower shall be in writing and shall be deemed to have been duly given or made when it is
delivered by hand, airmail or facsimile by one party to the other at such party’'s address
specified below.

For the Borrower: Ministry of Finance of the Republic of Serbia
20, Kneza Milosa Street
11000 Belgrade, Serbia
Attention: Minister of Finance and/or Assistant Minister
Fax: (+ 381) 11 3618 961 or 3642 632

For the CEB: Council of Europe Development Bank
55, Avenue Kléber
75116 Paris, France
Attention: Directorate General for Loans
Fax: (+ 331) 47 55 37 52

All communications to be given or made shall be in English or French or, if in another
language, shall be accompanied by an English or French certified translation thereof, when
so required by the CEB.

Article 15. Entry into force

The Agreement shall enter into force upon ratification by the Parliament of the Republic of
Serbia and upon written confirmation to that effect received by CEB from the Borrower.

Upon entry into force of the Agreement, and as a condition precedent to enter into the Side
Letter for the first Tranche, the Borrower shall deliver a legal opinion in the English language
satisfactory to CEB covering the issues of capacity, power and authority of the Borrower and
confirming that the Agreement is valid, binding and enforceable in accordance with its terms.

Article 16. Originals of Agreement
The Agreement is drawn up in two (2) originals, each of which is equally valid.
One original is kept by each of the contracting parties.

et e ey O e,
For the Republic of Serbia
Name

Title

e et ey ON
For the Council of Europe Development Bank

The Governor / Vice-Governor
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Appendix 1

Project Description

F/P :

1746 (2011)

Borrower:

The Republic of Serbia (through the Ministry of Finance)

Approval by the
Administrative Council:

16 September 2011

Amount approved:

EUR 28 500 000

Intervention area:

The Project will encompass the following sector of action of the CEB:
“Education and vocational training”.

Planned works:

The Project comprises the following Project components:
Component A: Construction, rehabilitation and equipment of dormitories.
Component B: Professional development and training of teachers and staff.

Location:

Throughout Serbia

Estimated total cost of
the Project:

EUR 28 500 000 (net of VAT)

Indicative costs and
financing plan:

The indicative cost breakdown and financing plan for the Project is as follows:

COSTS Amount FINANCING Amount Share of
(MEUR) SOURCES (MEUR) total (%)
) I CEB loan 20.0 40%
Construction, rehabilitation 375 S
and equipment of dormitories : MOES (State 17.5 35%
Budget)
Professional  development 11.0 CEB loan 7.5 15%
and training of teachers and MOES (State 3.5 7%
staff Budget)
Technical assistance for 1.0 CEB loan 1.0 2%
Project implementation
(monitoring, supervision,
procurement, etc.)
Management and functioning 0.5 MOES (State 0.5 1%
of the Project Budget)
TOTAL (net of VAT) 50.0 TOTAL (net of VAT) 50.0 100%

Progress of works:

Approximately 20% at the time of the Loan Application.

Schedule of works:

2010-2014. The Project’s closing date is accordingly set at 30 June 2015.

Eligibility criteria:

The Borrower will comply with the eligibility criteria set out in the Loan Policy under the following
sector of action of the CEB: “Education and vocational training”.

Technical indicators:

A list of technical indicators which shall serve as a basis for the evaluation during Project
implementation is presented in Appendix 4.

Social and environmental
aspects:

Each intervention will be subject to screening procedures geared towards verifying compliance with
the Environmental Policy.

Investments to be carried out under Component A require urbanisation and construction permits
which shall take into consideration environmental aspects. In addition, the upgrading of public
utilities (water, sanitation, electricity and heating) to be carried out within the existing dormitories is
expected to have a positive impact on the environment, since it should allow inter alia for
substantial water and energy savings.

With respect to activities included under Component B, they should fall within the categories of
insignificant environmental impact.

From the social point of view, based on the indicative list of dormitories included under Component
A, it is estimated that approximately 9 700 secondary school pupils and university students will
benefit from the rehabilitation and development works carried out in dormitories. In terms of human
resources development, Component B is designed to address the training needs of around 18 500
teachers and staff comprising about 2 400 pre-school teachers, 15 100 school teachers, 600 school
directors and over 400 other specialised professional staff working in relation with early education.
More generally, beyond the targeted beneficiaries, the Project will combine activities that will benefit




-16 -

all secondary school pupils and university students, including those from vulnerable groups and
those with special needs, in the targeted municipalities with the provision of better accommodation
not only in terms of capacity but also through improved access, safety and hygiene conditions in
the buildings. In addition, all targeted teachers and staff will benefit from training, thereby providing
long-term benefits to all enrolled children.
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Appendix 2a

SIDE LETTER FOR A

FIXED RATE LOAN IN EURO (TEMPLATE)

F/P 1746 (2011) — [number] Tranche

COUNCIL OF EUROPE DEVELOPMENT BANK

SIDE LETTER

To the Framework Loan Agreement dated [date]

between

The COUNCIL OF EUROPE DEVELOPMENT BANK

(hereinafter called “CEB”)
and
The REPUBLIC OF SERBIA

(hereinafter called the “Borrower”)

The present Side Letter and the Framework Loan Agreement determine the terms and
conditions agreed upon for the [number] Tranche in reference to article [number] of the said

Framework Loan Agreement.
Loan Amount

Maturity

Fixed Interest Rate
Interest Payment

Day-Count-Fraction

Business Day
Disbursement Date

Payment Instructions (Borrower)

Payment Instructions (CEB)

EUR [amount]

[number] -year final maturity with a [number] year grace
period

[number percent] [net] per annum
Semi-annually/Annually in arrears

30/360 unadjusted, Modified Following Business Day
Convention

As defined in the Framework Loan Agreement
[date]

Account number [number] of [name of Bank and city].
SWIFT CODE: [cipher] via [name correspondent bank
and city] SWIFT CODE: [cipher]

As per Art. 3.4 of Framework Loan Agreement

Payments for interest and principal will be made in accordance with the attached Schedule
of Repayments. Whereas interest will be paid for the first time on [date], principal will be

repaid for the first time on [date].

All payments shall be made to CEB’s account according to the Payment Instructions (CEB)

described above.




-18 -

These provisions are subject to the agreement “Modified Following Business Day
Convention”, the definition of which is to be found in the Framework Loan Agreement, signed
between CEB and the Borrower on [date].

The present Side Letter shall enter into force upon signature by the Borrower and CEB.

[City, date] [City, date]
For the Council of Europe For the Republic of Serbia
Development Bank
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Appendix 2b

SIDE LETTER FOR A FLOATING RATE LOAN IN EURO (TEMPLATE)

F/P 1746 (2011) — [number] Tranche

COUNCIL OF EUROPE DEVELOPMENT BANK

SIDE LETTER

To the Framework Loan Agreement dated [date]

between

The COUNCIL OF EUROPE DEVELOPMENT BANK

(hereinafter called “CEB”)
and
The REPUBLIC OF SERBIA

(hereinafter called the “Borrower”)

The present Side Letter and the Framework Loan Agreement determine the terms and
conditions agreed upon for the [number] Tranche in reference to article [number] of the said

Framework Loan Agreement.
Loan Amount

Maturity

EURIBOR

Floating Interest Rate
Interest Payment
Day-Count-Fraction

Business Day
Disbursement Date

Payment Instructions (Borrower)

Payment Instructions (CEB)

EUR [amount]

[number] -year final maturity with a [number] years
grace period

As defined in the Framework Loan Agreement

EURIBOR 3 or 6 months plus or less [number] basis
points per annum (Telerate [reference] or Reuters
[reference])

Quarterly/Semi-annually in arrears

Actual/360, Modified Following Business Day
Convention

As defined in the Framework Loan Agreement
[date]

Account number [number] of [name of Bank and city].
SWIFT CODE: [cipher] via [name correspondent bank
and city] SWIFT CODE: [cipher]

As per Art. 3.4 of Framework Loan Agreement

The interest rate will be calculated for each [number] month period, starting from the date of
the disbursement date. The interest will be fixed two working days prior to each new interest
period. CEB will inform the Borrower about the interest payable every [number] months. The
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interest payment will take place on [day, month]? every year, and for the first time on [date].
[list the repayment dates and the principal amount due for each date]}

All payments shall be made to the CEB’s account according to the Payment Instructions
(CEB) described above.

These provisions are subject to the agreement “Modified Following Business Day
Convention”, the definition of which is to be found in the Framework Loan Agreement, signed
between CEB and the Borrower on [date].

The present Side Letter shall enter into force upon signature by the Borrower and CEB.

[City, date] [City, date]
For the Council of Europe For the Republic of Serbia
Development Bank

2 Mention 4 dates for quarterly payments and 2 dates for semi-annual payments
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Narrative Monitoring Report

F/IP 1746 (2011)
for the construction, rehabilitation and equipment of state-owned student dormitories
and the provision of training for teachers and staff throughout Serbia

Summary of Project Status

Estimated Total Eligible Project Objectives:

Cost (net of VAT and other The general goal of the Project is to:

taxes):

- (i) Expand access to and improve the living, safety and
EUR 50 million hygiene conditions in state-owned secondary school and
Approved CEB Loan Amount: university dormitories.
EUR 28.5 million (i) Enhance the quality of pre-school, primary and secondary

education through the delivery of professional

0, 1 1 1 .
Max. % participation: development and training programmes for teachers,

57% of the total eligible cost directors and staff for inclusive education.
% CEB loan Disbursed as of Disbursement History (end of period)
[date] (Attach Updated Disbursement information)
Average disbursement % per Current (period) MEUR

year: ... % P

Projected (period) MEUR

Other planned financing sources: | Disbursement History (end of period)

(Attach Updated Disbursement information)

Current (period) MEUR
Projected (period) MEUR
Effective Completion Date: Years Under Implementation:

Closing date: 30 June 2015
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@CEB

COUNCIL OF EUROPE DEVELOPMENT BANK F/P 1746 (2011)

BANQUE DE DEVELOPPEMENT DU CONSEIL DE L'EUROPE

OKVIRNI SPORAZUM

izmedu

REPUBLIKE SRBIJE

BANKE ZA RAZVOJ SAVETA EVROPE
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BANKA ZA RAZVOJ SAVETA EVROPE, medunarodna organizacija, Pariz (u daljem
tekstu: BSE), sa jedne strane,

REPUBLIKA SRBIJA (u daljem tekstu Zajmoprimac), sa druge strane,

S obzirom na to da je ¢lan Vlada Republike Srbije podnela zahtev na dan 22. jula
2011. (u daljem tekstu: Zahtev za kredit),

S obzirom na to da je Treci protokol opSteg sporazuma o povlasticama i imunitetu
Saveta Evrope,

S obzirom na BSE OpStu politiku kreditiranja i finansiranja projekata (u daljem tekstu,
Politika odobravanja zajmova) koja je doneta Odlukom Administrativnhog odbora
BSE Br. 1495 (2006) sa naknadnim izmenama i dopunama Odlukama
Administrativnog odbora BSE Br. 1522 (2009) i 1530 (2010),

S obzirom na BSE Politiku Zzivotne sredine koja je doneta Odlukom BSE
Administrativnog odbora BSE Br. 1530 (2010) (u daljem tekstu: Politika Zivotne
sredine),

S obzirom na BSE Smernice za nabavku koje je doneo BSE Administrativni odbor
21. septembra 2000, sa naknadnim izmenama i dopunama 27. oktobra 2004. (u
daljem tekstu: Smernice za nabavku),

S obzirom na BSE propise o zajmu koji su doneti Odlukom BSE Administrativhog
odbora 1495 (2006), sa kasnijim izmenama i dopunama Odlukom BSE
Administrativnog odbora 1530 (2010) (u daljem tekstu: Propisi o zajmu).

DOGOVORILE SU SE O SLEDECEM:
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Definicije
»Dodela tranSe” (u daljem tekstu: i Dodela tran3e ili Dodeljena tranSa) znaci koriS¢éenje
TranSe od strane Zajmoprimca za sastavne delove Projekta (utvrdeno standardnom tabelom
koja predstavija dodatak ovog Ugovora) €ak i kada ta TranSa joS uvek nije isplacena za
Projekat.

»,Radni dan” znadi dan kada radi sistem TARGET 2 (Transevropski automatski sistem
ekspresnog transfera bruto pla¢anja u realnom vremenu).

.Datum zaklju€enje zajma” znali datum posle koga Zajmoprimac ne moZe traziti dalje
isplate nakon obavestenja koje mu je BSE dostavio.

»Zakon o Zivotnoj sredini’’ znaci zakon EU i nacionalni zakoni i propisi Republike Srbije,
kao i vaze¢i medunarodni sporazumi, €iji osnovni cilj je oCuvanje, zaStita i unapredenje
Zivotne sredine.

»EURIBOR” (Euro Interbank Offered Rate) je kratkoro¢na kamatna stopa po kojoj banke
jedna drugoj nude novac za posudivanje u okviru evro zone. Odreduje je Evropska
bankarska federacija, obracunava Reuters a objavljuje se svakog radnog dana u Briselu u
11.00 h na Reuters page EURIBOROL1.

» Krajnji korisnik/korisnici” je pojedinac ili pravno lice koje koristi socijalne efekte Projekta .

»Konvencija o modifikovanom narednom radnom danu” znaci konvencija po kojoj
ukoliko navedeni datum pada u dan koji nije Radni dan, onda ¢e takav datum biti prvi
naredni dan koji je radni, osim ukoliko taj dan pada u naredni kalendarski mesec, pa ¢e u
takvom slucaju taj datum biti prvi prethodni dan koji je radni dan.

»Implementator Projekta” (u daljem tekstu: IMPLEMENTATOR) znadi telo, koje, po
nalogu Zajmoprimca, implementira Projekat.

»Rukovodni tim” (u daljem tekstu: RT) znaéi posebna struktura za koordinaciju koja je po
nalogu IMPLEMENTATORA, zaduZena za svakodnevnu realizaciju, fizi€ko i finansijsko
upravljanje i pracenje aktivnosti uklju¢enih u svaku komponentu Projekta (kako je to
definisano u Dodatku 1).

»Projektovano stanje napredovanja radova” znadi odnos kvalifikovanih troSkova, za sve
komponente Projekta, i ukupnih kvalifikovanih troSkova Projekta, pri ¢emu u kvalifikovane
troSkove spadaju ve¢ nastali troSkovi kao i oni troSkovi koji se o€ekuju u odredenom periodu
koji nije vec¢i od jedne godine od datuma izveStaja o monitoringu (prema definiciji ¢lana
4.2.2).

,Stanje napredovanja radova” znac¢i odnos ve¢ kvalifikovanih troSkova, za sve
komponente Projekta, i ukupnih kvalifikovanih troSkova Projekta.

» Transa” znaci iznos koji je isplac¢en ili treba da se isplati iz zajma.
Clan 1. Uslovi

Ovaj zajam (u daljem tekstu: Zajam) se odobrava u skladu sa opstim uslovima vazecih
Propisa 0 zajmu i u skladu sa posebnim uslovima utvrdenim ovim Okvirnim ugovorom o
zajmu (u daljem tekstu: Ugovor ), i njegovim prilozima i prate¢im pismima (u daljem tekstu:
Pratec¢a pisma).

Clan 2. Projekat

BSE odobrava Zajmoprimcu, koji ga prihvata, Zajam za finansiranje F/P 1746 (2011) koji je
Administrativni odbor BSE usvojio 16. septembra 2011. godine a tie se delimi¢nog
finansiranja kvalifikovanih investicionih Projekata (u daljem tekstu: Potprojekti) izgradnje,
rehabilitacije i opremanja drzavnih studentskih domova i obuke nastavnog i ostalog osoblja u
Srhiji.

odobrava ovaj zajam s obzirom na preuzetu obavezu
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BSE odobrava Zajam s obzirom na preuzetu obavezu Zajmoprimca da ga koristi iskljucivo
za finansiranje Projekta opisanog u Dodatku 1 (u daljem tekstu: Projekat), i da ovaj projekat
realizuje pod uslovima preciziranim u pomenutom Ugovoru i njegovim Prilozima.

Svaka izmena nacina na koji se Zajam primenjuje, bez saglasnosti BSE, moZe da dovede do
obustave, poniStenja ili trenutne otplate zajma, pod uslovima iz ¢lanova 3.3, 3.5 i 3.6
Propisa o zajmu.

Clan 3. Zajam
3.1. Finansijski uslovi
Iznos odobrenog Zajma je:
EUR 28 500 000
Dvadesetosammiliona petstotina hiljada evra
Zajam se isplacuje u tranSama.

Za svaku tranSu Zajmoprimac i BSE zajedno utvrduju iznos, kamatnu stopu, datum isplate,
rok vra¢anja i racune strana na koje se vrSi doznacavanije.

Rok otplate ne moZe biti duzi od dvadeset (20) godina, uklju€ujuci grejs period od najviSe pet
(5) godina.

Prate¢e pismo kojim se blize odreduju uslovi saginjavaju se u vreme isplate i to sustinski u
formi datoj u Dodatku 2.

3.2. Isplata

BSE isplacuje Zajam u najmanje dve (2) Transe. Iznos svake TranSe se utvrduje u skladu sa
Stanjem napredovanja radova odnosno Projektovanom stanju napredovanja radova.

Prate¢e pismo za prvu TranSu mora se overiti potpisom (i) u roku od dvanaest (12) meseci
od dana stupanja ovog Ugovora na snagu kako je to definisano Clanom 15; i (ii) pod
uslovom da BSE dobije sledeé¢e dokaze ili informacije u formi i sadrzini koju smatra
zadovoljavaju¢om:

4. Dokaz da je Zajmoprimac zvaniéno usvojio uradeni lzveStaj o izvodljivosti
Projekta;

5. Dokaz o osnivanju dva posebna Rukovodna tima, koja su nadlezna za ukupno
upravljanje svakom komponentom Projekta, i da su isti adekvatno popunjeni i
opremljeni prema ¢lanu 4.1.2. Ugovora ;

6. Plan nabavke prema ¢lanu 4.1.3. Ugovora .
Prva TranSa ne moze biti ve¢a od 50% odobrenog Zajma.

Svaka sledeca TranSa se moze isplatiti tek kada Zajmoprimac pisanim putem potvrdi BSE-u,
prema cClanu 4.2.2 , da je 90% prethodne TranSe Dodeljena tranSa. Naredne tranSe se
obra¢unavaju na osnovu Stanja napredovanja radova a, zavisno od slucaja, Projektovanog
stanja napredovanja radova.

3.3. Datum zaklju€enje zajma
Datum zaklju¢enje zajma je 30. jun 2015.
3.4. Pojedinosti 0 plaéanju

Svi iznosi dugovanja Zajmoprimca po ovom Ugovoru se naplacuju u valuti TranSe na broj
ra¢una koji BSE naznaci Zajmoprimcu u vreme isplate.

Zajmoprimac ili banka koju naznaci Zajmoprimac, zavisno od slu€aja, dostavlja BSE-u
pismeno obavestenje o pla¢anju najmanje pet (5) Radnih dana pre pla¢anja bilo kog iznosa
za plac¢anje po ovom Ugovor .
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Svako pla¢anje po ovom Ugovoru vrSi se Radnim danom u skladu sa Konvencijom o
modifikovanom narednom radnom danu.

Clan 4. Monitoring Zajma i Projekta
4.1. KoriSéenje Zajma
4.1.1. Period

TranSe moraju biti Dodeljene od strane Zajmoprimca Projektu u roku od dvanaest (12)
meseci posle svake isplate.

Iznos koji nije Dodeljen Projektu u tom roku mora se otplatiti BSE-u, u roku od trideset (30)
dana najkasnije.

Sredstva Zajma se ne mogu koristiti za placanje poreza, carina i drugih obaveza.

Zajmoprimac se obavezuje da snosi troSkove u vezi sa ovom otplatom. U te troSkove spada i
troSak koji ¢e BSE snositi zbog reinvestiranja istog iznosa na dan otplate za preostali vek
trajanja prvobitnog Zajma, kao i svi ostali povezani troSkovi. Stopu reinvestiranja utvrduje
BSE na osnovu trziSnih uslova na dan otplate i za period o kome se radi. TroSkovi se prema
tome, obracunavaju tako Sto se uzima u obzir razlika izmedu originalne stope i stope
reinvestiranja.

Dalje, ako TranSa koju je isplatio BSE nije Dodeljena Projektu ili je samo delimi¢no
Dodeljena u pomenutom periodu iz prethodnog stava, to bi predstavljalo dogadaj koji se
navodi u ¢lanu 3.3 (h) Poglavlja 3 Propisa o0 zajmu, i koji moZe da dovede do obustavljanja,
otkazivanja ili trenutne otplate Zajma prema uslovima iz ¢lanova 3.3, 3.5 i 3.6 Propisa o
zajmu.

4.1.2. Implementacija Projekta

Zajmoprimac odreduje Ministarstvo prosvete i nauke (Ministarstvo prosvete) za
IMPLEMENTATORA.

Za upravljanje Projektom, IMPLEMENTATOR ¢e u okviru svoje strukture imati dva
specijalna Rukovodna tima (RT ), koji nemaju status pravnog lica:

(iii) RT za domove (u daljem tekstu: D-RT) ¢ée biti zaduZzen za sveukupnu koordinaciju i
implementaciju izgradnje, rehabilitacije i opremanje domova u okviru Komponente A.

D-RT aktivnosti ¢e sadrzati sledece:

— lzrada kompletne neophodne ugovorne dokumentacije, procedura, formalnih
zahteva, opstih pravila i procedura za izbor krajnjih korisnika;

— Koordinacija izmedu svih aktera, priprema zahteva za placanje i isplatu;
— Sprovodenje procesa nabavke prikupljanjem ponuda;
— lzveStavanje o implementaciji Projekta.

(iv) RT za obuku (u daljem tekstu: O-RT) ¢e upravljati i implementirati aktivnosti koje su
povezane sa struénim usavrSavanjem i obukom nastavnog i drugog osoblja u okviru
Komponente B.

O-RT aktivnosti sadrze sledece:

— Planiranje, priprema, organizacija i isporuka svih seminara za obuku;
— Kontrola i nadzor seminara za obuku;

— lzvesStavanje o implementaciji Projekata;

— Utvrdivanje pokazatelja napredovanja.
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Bez obzira na napred navedeno, Zajmoprimac ostaje odgovoran za poStovanje obaveza
utvrdenih Ugovorom i odgovoran za njihovo krsenje.

Zajmoprimac se obavezuje da obezbedi sva finansijska sredstva koja su neophodna za
funkcionisanje RT u okviru budZetske stavke IMPLEMENTATOR, za vreme realizacije
Projekta. IMPLEMENTATOR se obavezuje da ima dva odredena RT u toku realizacije
Projekta i da preduzme sve potrebne mere u cilju njihovog kadrovskog popunjavanja i
opremanja koje je prihvatljivo za BSE.

RT-i ¢e imati dva posebna raCuna za aktivnosti koje se sprovode u okviru svake
Komponente Projekta nad kojima BSE moze da obavlja reviziju..

4.1.2.1. Obavezna briga

Zajmoprimac ¢e pokazati maksimalnu brigu i paznju, i primeni¢e sva uobicajeno koriS¢ena
sredstva, posebno finansijska, tehni¢ka, socijalna, menadzerska i ona koja se ticu zaStite
zZivotne sredine, potrebna za valjanu implementaciju Projekta.

4.1.2.2. Uveéani ili revidirani troSkovi Projekta

Ukoliko, iz bilo kojih razloga, troSkovi Projekta, prikazani u Dodatku 1 ovog Ugovora, porastu
ili budu revidirani, Zajmoprimac ¢e obezbediti dostupnost dodatnih finansijskih sredstava za
zavrSetak Projekta.

U svakom sluc¢aju, BSE ne obezbeduje viSe od 57% ukupnih troSkova Projekta, iskljucujuci
troSkove kamate i finansiranja, koji se utvrduju u Dodatku 1.

4.1.2.3. BSE transparentnost

Zajmoprimac ¢e naznaditi krajnjim korisnicima da je Projekat delimi¢no finansiran sredstvima
BSE putem odgovarajuc¢ih sredstava komunikacije, ukljucujuéi web-site, izjave za Stampu,
broSure odnosno bilbordove na odgovarajuéim lokacijama pod-projekata.

U svakom slucaju, informacije date medijima, zvani¢na obaveStenja, izveStaji, broSure,
bilbordi ili publikacije prikazac¢e BSE logo na prikladan nacin.

4.1.2.4. Dodatne obaveze
Zajmoprimac se obavezuje na sledece:

- Da ¢e ispuniti kriterijume kvalifikacije koji se navode u Politici odobravanja zajmova, i
posebne uslove koji se blize utvrduju u Dodatku 1;

- Implementacija Projekta se usaglaSava se relevantnim pravilima koja se odnose na
prevare, korupciju, i pranje novca, kako se detaljnije navodi u ¢lanovima 4.1.4. do
4.1.6.;

- Da implementcija Projekta ne vodi ka krSenju Evropske konvencije o ljudskim
pravima i Evropske socijalne povelje;

- Da su sva prava prvenstva prolaza ili koriSéenja koja se odnose na zemljiSte i
nekretnine i sve dozvole potrebne za implementaciju i funkcionisanje Projekta
dobijene i na snazi;

- Da su u meri u kojoj zakoni Srbije ne predvidaju drugacije, svi radovi i imovina koji
Cine deo Projekta u svakom trenutku osigurani u skladu sa standardnom
industrijskom praksom;

- Da se vrSi odrzavanje (direktno ili indirektno), opravka, remont i obnavljanje sve
opreme i imovine koja &ini deo Projekta kako bi isti bili ispravni za rad; a u tom
smislu, Zajmoprimac ée blagovremeno obavestiti BSE o svim dogovorima u tom
pogledu;
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- Obaveze u vezi sa zaStitom zivotne sredine: implementacija i funkcionisanje Projekta
su usaglaSeni sa BSE-ovom Politikom Zivotne sredine. IMPLEMENTATOR ¢e
narocito, u ime Zajmoprimca, obezbediti sledece:

(vi) Da se implementcija i funkcionisanje Potprojekata usaglasi sa BSE-ovom
Politikom Zivotne sredine;

(vii) Da se uredno pribave sve saglasnosti i planske dozvole u vezi sa zivotnom
sredinom, kako i kada je to potrebno za realizaciju Potprojekata;

(viii) Da Potprojekti budu usaglaSeni sa svim nalozima i uslovima koji su dati uz
pomenute saglasnosti i dozvole;

(ix) Da se implementacija svih Potprojekata vrSi u skladu sa preporukama iz
potrebne Procene uticaja na Zivotnu sredinu (EIA) i uslovima iz konacnih
dozvola organa nadleznih za zivotnu sredinu;

(x) Da idejni projekat relevantnih Potprojekata utvrdi cilieve u vezi sa
pokazateljima koji se odnose na potroSnju energije, kao i instrumente
monitoringa radi poredenja energetske efikasnosti novih i postojec¢ih zgrada i
objekata.

Neispunjenje napred navedenih odredaba bi predstavljalo dogadaj koji je utvrden u clanu
3.3. (h) Poglavlja 3 Propisa o0 zajmu, a posle obavestenja koje dostavi BSE, moze da bude
razlog za obustavu, otkazivanje ili trenutnu otplatu Zajma prema uslovima iz ¢lana 3.3, 3.51
3.6 Propisa o zajmu.

4.1.3. Nabavka

IMPLEMENTATOR ¢e, u ime Zajmoprimca, nadgledati postupak nabavke, dodele ugovora i
koris¢enja sredstava.

U skladu sa BSE Smernicama za nabavku, nabavka dobara, radova i usluga iz ovog
Projekta se vrSi na sledeéi nacin:

- Ugovori ispod praga EU® se dodeljuju na osnovu postupaka nabavke koji se
sprovode prema zakonskim propisima o javnoj nabavci Republike Srbije,

- Ugovori koji su jednaki pragu EU ili iznad njega dodeljuju se kroz medunarodni
tender u otvorenom ili restriktivnom postupku, prikupljanjem ponuda od
kvalifikovanih izvodaca na osnovu odgovaraju¢éeg obaveStenja objavijenog u
Sluzbenom listu Evropske Unije (OJEU).

IMPLEMENTATOR ¢e, u ime Zajmoprimca, pripremiti preliminarni Plan nabavke za ceo
obim Projekta i dostaviti BSE-u na saglasnost detaljan i sveobuhvatan Plan nabavke u Sto
kratem roku, u skladu sa ¢lanom 3.2 Ugovora, a u svakom slu€aju pre potpisivanja
Prateceg pisma za prvu TranSu, pri ¢emu c¢e utvrditi:

- Listu ugovora za dobra, radove odnosno usluge za koje se planira nabavka u prvih
dvanaest (12) meseci implementacije Projekta;

- Kratak opis dobara, radova odnosno usluga za potrebe Projekta ;
- Procenu troSkova za svaki ugovor;

- PredloZzene metode nabavke;

- Dinamicki plan glavnih aktivhosti u nabavci.

IMPLEMENTATOR ¢e azurirati Plan nabavke jednom godiSnje ili po potrebi za vreme
realizacije Projekta i o svakom azuriranju obavestiti BSE koji daje saglasnost.

8 MparoBu y unany 7 [upektuBe EBponckor napnameHta u CaBeTa 2004/18/EC u unaHy 16 [upektuBe EBponckor

napnameHta n Caseta 2004/17/EC, ca noBpeMeHUM U3MeHama.
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IMPLEMENTATOR ¢e preko RT obezbediti da se Plan nabavke realizuje na nacin koji je
odobrio BSE.

U slu€ajevima kada je IMPLEMENTATOR ve¢ pristupio poéetnim koracima nabavke pre
nego Sto je potpisan Okvirni ugovor o zajmu sa BSE-om (ili je ve¢ zaklju€io ugovore sa
izvodacima ili isporu€iocima, zavisno od slu€aja), postupak nabavke, uklju€ujudi
oglaSavanje, mora se sprovesti u skladu sa BSE Smernicama za nabavku da bi eventualni
ugovori mogli da se kvalifikuju za finansiranje sredstvima BSE-a a BSE ¢e pregledati proces
koji je primenio IMPLEMENTATOR.

BSE nece finansirati rashode za dobra, radove i usluge koji nisu nabavljeni u skladu sa
napred navedenim odredbama. U tim slu€ajevima, BSE zadrZava pravo da proglasi da je
odgovarajuéi ugovor nekvalifikovan za finansiranje sredstvima Zajma ili da otkaZze deo Zajma
za tranSu koja je dodeljena tom ugovoru.

Pored toga, ako u nekom trenutku BSE utvrdi da nabavka u ovom Projektu nije u skladu sa
napred navedenim odredbama, zadrZzava pravo da primeni odredbe ¢lanova 3.3, 3.5 i 3.6
Propisa 0 zajmu, Sto moZe da dovede do obustavljanja, otkazivanja ili trenutne otplate
Zajma.

4.1.4. Obaveza integriteta

Zajmoprimac garantuje da nije pocinio i da ni jedno lice, koliko je njemu poznato, nije
pocinilo, i preuzima obavezu da nece pociniti kao i da ni jedno lice nece pociniti sa njegovim
pristankom ili prethodnim znanjem, u vezi sa postupkom nabavke u okviru Projekta ili
zaklju€ivanjem nekog ugovora u okviru Projekta , kako je to opisano u Dodatku 1, neko delo
podmicivanja, obmane, prinude ili tajnog dogovaranja.

U smislu ovog Ugovora :

.Podmiéivanje je nudenje, davanje, primanje ili navodenje, bilo direktno ili indirektno,
neke vrednosti radi neodgovarajuceg uticaja na postupanje neke druge strane”;

- ,Obmanijivanje je neko &injenje ili nec€injenje, ukljuujuci pogresne tvrdnje, kojima se
svesno ili nesvesno vrsi obmana, ili se €ini pokusaj obmanjivanja jedne strane da bi
se dobila neka finansijska ili druga korist ili izbegla neka obaveza”;

- ,Prinuda je ugrozavanije ili nanoSenje Stete ili pretnja ugrozavanja ili nanoSenja Stete,
direktno ili indirektno, nekoj strani ili imovini te strane u cilju uticaja na njeno
postupanje”;

- ,Tajno dogovaranje je dogovor izmedu dve ili viSe strana sa ciljiem da se ostvari neki
neprikladan cilj, ukljuujuéi postupanje neke druge strane”.

U tom smislu, znanje nekog ¢lana IIP ili JUP ili lica iz ¢lana 4.1.6 smatraju se znanjem
Zajmoprimca. Zajmoprimac se obavezuje da obavesti BSE ako treba da zna za &injenice ili
informacije koje ukazuju na to da je pocinjeno neko od ovih dela.

Zajmoprimac ¢e posebno voditi ratuna da ne ude u neki posao sa pojedincima ili
institucijama, ili u njihovu korist, kada se isti nalaze na listi lica pod sankcijama Saveta
bezbednosti Ujedinjenih nacija ili njegovih komiteta u skladu sa Rezolucijama Saveta
bezbednosti 1267 (1999), 1373 (2001) (videti na http:/www.un.org/terrorism), koja lista se
povremeno azurira, ili listi Saveta EU u skladu sa njegovim Zajedni¢kim stavovima
2001/931/CSFP i 2002/402/CSFP i povezanim ili naknadnim rezolucijama odnosno aktima o
implementaciji u vezi sa finansiranjem terorizma.

NeposStovanje napred navedenih garancija i obaveza bi predstavljalo krSenje ¢lana 3.3-g
odnosno ¢lana 3.3-h Poglavlja 3 Propisa o zajmu i moglo bi da dovede do obustavljanja,
otkazivanja ili trenutne otplate Zajma prema odredbama ¢lanova 3.3, 3.5 i 3.6 Propisa o
zajmu.

4.1.5. Istrazivanje i informacije



-39-

Zajmoprimac se obavezuje:

(d) Da preduzme one mere koje BSE bude opravdano zahtevao da istrazi
odnosno prekine svaki navodni ili sumnijivi ¢in ili propust usaglaSavanja sa
obavezama iz ¢lana 4.1.4;

(e Da omoguéi svaku istragu koju moZze da vrSi BSE u vezi takvog ¢ina ili
propusta da se usaglasi sa obavezama iz ¢lana 4.1.4; i

) Da obavesti BSE o merama koje su preduzete da se zatrazi odSteta od lica
koja su odgovorna za gubitak koji proistiCe iz takvog €ina ili propusta da se
usaglasi sa obavezama iz ¢lana 4.1.4.

4.1.6. Kontakt

Ako Zajmoprimac ne naznaci drugadije u pismenoj formi BSE-u, rukovodilac IPT je nadleZan
za kontakte sa BSE u smislu ¢lana 4.1.414.1.5.

4.2. Potrebne informacije
4.2.1. Informacije koje se ti€u Projekta

Zajmoprimac ¢e voditi racunovodstvenu evidenciju za Projekat u skladu sa medunarodnim
standardima, iz koje ¢e se u svakom trenutku videti stanje napredovanja Projekta, i koja ¢e
evidentirati sve obavljene poslove, i utvrditi sredstva i usluge koje se finansiraju uz pomoc¢
Zajma.

Zajmoprimac se obavezuje da u razumnom roku ispuni eventualne zahteve BSE kojima se
traze informacije i da ih dostavi zajedno sa dokumentima koje BSE smatra neophodnim a
koja bi opravdano mogao da trazi radi valjane implementacije Ugovora, naro€ito u vezi
monitoringa Projekta i koriS¢enja Zajma.

Zajmoprimac ¢e odmah obavestiti BSE o svim eventualnim promenama zakona ili propisa u
ekonomskom sektoru koji se odnose na Projekat i generalno, o svim eventualnim
dogadajima koji bi mogli da imaju negativan materijalni uticaj na izvrSavanje obaveza po
ovom ugovoru. Svaki dogadaj koji bi mogao imati materijalno negativhe efekte na
izvrSavanje obaveza Zajmoprimca iz ovog Ugovora, predstavljao bi dogadaj u smislu ¢lana
3.3.-h Poglavlja 3 Propisa o zajmu, koji moze da dovede do obustave, poniStavanja ili
trenutne otplate Zajma po uslovima iz ¢lanova 3.3, 3.5 i 3.6 Propisa o zajmu.

4.2.2. IzveStaji o monitoringu

Najmanje jednom godiSnje od davanja sredstava Zajma do zavrSetka celog Projekta,
IMPLEMENTATOR ¢e u ime Zajmoprimca dostavljati BSE-u izveStaj o monitoringu.
IMPLEMENTATOR je duzan da poSalje izveStaj o monitoringu pre svake isplate sredstava
osim za prvu TranSu. Ovi izveStaji moraju zadovoljitt BSE pre nego Sto izvrSi isplatu
sredstava.

U Dodatku 4 dati su obrasci sa navedenim minimumom informacija koje su potrebne BSE-u
za izveStaje o monitoringu. Mogu se Koristiti i drugi formati koji sadrze iste informacije.

U svakom sluc¢aju, izveStaji o monitoringu moraju da obrade

- stanje iskoriS¢enja Dodeljenih transi Zajma;

- napredovanje finansiranja Projekta i Plana nabavke;

- napredovanje samog Projekta; u smislu fizickog napredovanja i rashoda;
- upravljanje Projektom, i

- tehnicke pokazatelje (prema Dodatku 4).

4.2.3. IzveStaj o zavrSetku projekta
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Po zavrSetku celokupnog Projekta, Zajmoprimac ¢e predati konacni izvestaj koji sadrZi
ocenu ekonomskih, finansijskih, socijalnih i ekoloSkih efekata Projekta. BSE mora smatrati
da je ovaj izvestaj zadovoljavajuci.

4.2.4. Zadaci monitoringa

Zajmoprimac se obavezuje da pozitivno primi sve eventualne misije monitoringa koje vrse
zaposleni BSE ili spoljni konsultanti koje on angazuje, i da pruzi svu neophodnu saradnju u
takvom monitoringu, tako Sto ¢e omoguditi sve eventualne posete lokacijama ovog Projekta.
BSE bi posebno mogao na licu mesta da vrSi kontrolu racuna Projekta, preko jednog ili viSe
konsultanata po svom izboru a o troSku Zajmoprimca u slu¢aju da Zajmoprimac ne ispuni
bilo koju od svojih obaveza po ovom Zajmu.

Clan 5. Izvr§avanje obaveza Zajmoprimca

Nakon Sto pun iznos glavnice iz ovog Zajma i sve kamate i drugi troSkovi koji iz toga
proisti€u, narocito iznosi predvideni u ¢lanovima 6. i 7, budu uredno placeni, Zajmoprimac
se u potpunosti oslobada svojih obaveza prema BSE, izuzimajuc¢i obaveze predvidene u
Clanovima 4.2.1. 1 4.2.4 za potrebe moguceg naknadnog vrednovanja Projekta.

Clan 6. Kamata za neblagovremeno izvr$avanje obaveze plaéanja

Za isplate u evrima, bez obzira na bilo koja druga sredstva koja su na raspolaganju BSE-u
po ovom ugovoru i po Propisima o zajmu, ili na drugi nacin, u slu¢aju da

Zajmoprimac ne plati sve kamate ili sve druge iznose dospele za plac¢anje po ovom Ugovoru,
najkasnije do odredenog datuma dospeca, Zajmoprimac mora da plati dodatnu kamatu na
iznos duga koji nije u potpunosti placen, po jednomesecnoj EURIBOR stopi na dan dospeca
u 11.00 h (po lokalnom vremenu u Briselu), plus 2.5% godiSnje, od datuma dospeca ovog
iznosa do datuma izvrSene uplate.

Primenljiva jednomesec¢na EURIBOR stopa ¢e se azurirati svakih 30 dana.
Clan 7. Vezani troskovi

Sve dazbine i takse svih vrsta, dospele za naplatu i placene, kao i sve troSkove proistekle iz
zaklju€enja, izvrSavanja, likvidacije, poniStavanja ili obustave ovog

Ugovora, u celosti ili delimi¢no, ili iz garancija ili Zajma, zajedno sa svim sudskim ili
vansudskim aktima koji poti¢u iz ovog Zajma, snosi Zajmoprimac.

Medutim, odredbe &lana 4.7, Poglavlja 4 Propisa o zajmu, primenjivaée se u vezi sa
troSkovima arbitraznog postupka iz pomenutog Poglavlja 4.

Clan 8. Istirang i negativna zaloga

Zajmoprimac izjavljuje da nisu preuzete niti ¢e u buducnosti biti preuzete bilo kakve obaveze
koje bi trecoj strani mogle da daju preferencijalni rang, preferencijalno pravo pla¢anja,
obezbedenje ili garanciju bilo koje prirode koja bi tre¢im stranama mogla da prenese veca
prava (u daljem tekstu: Obezbedenje).

Ukoliko je takvo Obezbedenje ve¢ dato nekoj tre¢oj strani, Zajmoprimac se slaze da sacini ili
obezbedi identiéno Obezbedenje u korist BSE, ili ako ima prepreka da to ucini, onda neko
ekvivalentno Obezbedenje, kao i da predvidi uspostavljanje takvog obezbedenja u korist
BSE.

Neispunjavanje ovih odredbi bi predstavljalo slu¢aj neispunjavanja obaveza koji je predviden
u ¢lanu 3.3 (h) Poglavlja 3 Propisa o zajmu i moze da dovede do obustave, ponistenja ili
trenutne otplate zajma prema uslovima ¢lanova 3.3, 3.5 1 3.6 Propisa o zajmu.

Clan 9. Uveravanja i garancije

Zajmoprimac uverava i garantuje:
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- da su ga njegovi nadlezni organi ovlastili da zaklju¢i Ugovor i da su za to
potpisnicima dali ovlaSéenja u skladu sa zakonima, uredbama, propisima, statutima
i drugim relevantnim tekstovima;

- da sacdinjavanje i potpisivanje ovog ugovora nije u suprotnosti sa zakonima,
uredbama, propisima, statutima i drugim relevantnim tekstovima i da su pribavljena
sva za to potrebna odobrenja, dozvole i ovlaS¢enja koja ¢e vaziti tokom celog
perioda zajma.

Sve eventualne promene u odnosu na gornja uveravanja i garantovanja moraju tokom celog
perioda Zajma da budu odmahh saopStene BSE-u, uz obezbedivanje svih eventualnih
dokumenata kojima se to potkrepljuje.

Clan 10. Odnosi sa treéim stranama

Zajmoprimac ne moZe da se pozove ni na jednu &injenicu vezanu, u okvirima koriS¢enja
ovog zajma, za odnose sa tre¢im licima da bi potpuno ili delimi¢no izbegao ispunjavanje
obaveza proisteklih iz ovog ugovora.

BSE ne moZe da bude uklju€en u sporove koji bi se javili izmedu Zajmoprimca i tre¢ih strana
a troSkovi, bilo koje prirode, koje bi BSE imao usled bilo kakvih prigovora, a posebno svi
zakonski ili sudski troSkovi, bi¢e na teret Zajmoprimca

Clan 11. Tumaéenje Ugovora

Zajmoprimac izjavljuje da je upoznat sa Propisima o zajmu BSE, i da je primio primerak
navedenih Propisa. U slu€aju neslaganja izmedu bilo kojih odredbi Propisa o zajmu i bilo
kojih odredbi Ugovora, prevladuju odredbe Ugovora.

Naslovi stavova, ¢lanova i poglavlja Ugovora ne sluze za njegovo tumacenije.

Ni u kojem slu€aju se nece pretpostavljati da se BSE preéutno odrekla bilo kojih svojih prava
koja su joj garantovana ovim ugovorom.

Clan 12. Nadlezno pravo

Ugovor, njegovi Prilozi i Prate¢a pisma koja se na njega odnose reguliSu se pravilima BSE
kako je navedeno u odredbama ¢&lana 1, stav 3, TreCeg protokola (od 6. marta 1959) uz
Opsti sporazum o privilegijama i imunitetu Saveta Evrope (od 2. septembra 1949), i na
drugom mestu, po potrebi, francuskim zakonom.

Sporovi izmedu ugovornih strana podlezu arbitrazi pod uslovima koji su predvideni u
Poglavlju 4. Propisa o zajmu.

Clan 13. IzvrSenje arbitrazne odluke

Ugovorne strane se slazu da neée iskoristiti prednosti nikakvih privilegija, imuniteta ili
zakonodavstva pred bilo kojim sudskim ili drugim organima, domacim ili medunarodnim, da
bi osporile izvrSenje odluke donete pod uslovima predvidenim u ¢lanu 4 Propisa o zajmu.

Clan 14. Obavestenja

Sva obavestenja ili druga saopsStenja koja se po ovom ugovoru daju BSE-u ili Zajmoprimcu
bi¢e sacinjena u pisanoj formi i smatrace se da su valjano data ili u€injena kada ¢h jedna
strana drugoj strani uruéi liéno, poSalje avionskom posStom ili faksom na adresu
odgovarajuée druge strane koja je navedena u tekstu ispod.

Za Zajmoprimca: Ministarstvo finansija Republike Srbije
20, Kneza MiloSa
11000 Beograd, Srbija
N/r: Ministar finansija odnosno Pomoc¢nik ministra
Fax: (+ 381) 11 3618 961 ili 3642 632

Za BSE: Banka za razvoj Saveta Evrope
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55, Avenue Kléber

75116 Pariz, Francuska

N/r: generalna direkcija za zajmove
Fax: (+ 331) 47 55 37 52

Svaka vrsta pismene komunikacije se vodi na engleskom ili francuskom jeziku, a ako je na
nekom drugom jeziku, prati¢e ih overeni prevod na engleski ili francuski na zahtev BSE.

Clan 15. Stupanje na snagu

Ugovor stupa na snagu kada ga ratifikuje Skupstina Republike Srbije i uz pismenu potvrdu
koju u tom smislu Zajmoprimac dobije od BSE.

Kada Ugovor stupi na snagu, a kao preduslov zaklju€enja Prate¢eg pisma za prvu TranSu,
Zajmoprimac ¢e dostaviti pravno misljenje na engleskom jeziku koje je prihvatljivo za BSE,
koje ¢e se odnositi na problematiku kapaciteta, pravo i ovlaSéenje Zajmoprimca i kojim ¢ée se
potvrditi da je Ugovor vazeci, obavezujuéi i izvrSan u skladu sa svojim uslovima.

Clan 16. Originali Ugovora

Ugovor je sastavljen u dva (2) originalna primerka, koji su jednako pravosnazni.
Jedan original zadrzava svaka ugovorna strana.

e dana
Za Republiku Srbiju

Ime

Funkcija

.............................. , dana

Za Banku za Razvoj Saveta Evrope

Guverner / Vice-Guverner
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Dodatak 1
Opis projekta

F/P :

1746 (2011)

Zajmoprimac:

Republika Srbija (preko Ministarstva finansija)

Administrativni
odbor odobrio:

16. septembar 2011.

Odobreni iznos:

28 500 000 evra

Oblast
intervenisanja:

Projekat ¢e obuhvatiti sledeée polje delovanja BSE-a:

,Obrazovanije i profesionalna obuka“

Planirani radovi:

Projekat se sastoji od sledec¢ih komponenti Projekta:
Komponenta A: Izgradnja, rehabilitacija i opremanje domova.
Komponenta B: Stru¢no usavrSavanje i obuka nastavnog i drugog osoblja.

Lokacija: Sirom Srbije
Ukupna 28 500 000 evra (bez PDV-a)
predraéunska

vrednost Projekta:

Indikativni troSkovi i
finansijski plan:

Struktura indikativnih troSkova i finansijski plan Projekta su sledeéi:

Troskovi Iznos IZVORI Iznos Procenat
(mil evra) FINANSIRANjA (mil evra) (%)
BSE zajam 20,0 40%
Izgradnja, rehabilitacija i 375
opremanje domova ! MPIN (driavni 17,5 35%
budzet)
11,0 BSE zajam 7,5 15%
Strucno usavrSavanje i obuka _ N
nastavnog i drugog osoblja MPiN (drzavni 3,5 7%
budzet)
Tehnicka pomoé pri 1,0 BSE zajam 1,0 2%
implementaciji Projekta
(monitoring, nadzor,
nabavka, itd.)
Upravljanje  Projektom 0,5 MPIN (drzavni 0,5 1%
funkcionisanje Projekta budZzet)
UKUPNO (bez PDV-a) 50,0 UKUPNO (bez 50,0 100%
PDV-a)

Napredovanje
radova:

Priblizno 20% u trenutku podnoSenja zahteva za davanje zajma.

Dinamika radova:

2010-2014. Shodno tome, datum zaklju€enja Projekta je 30. juni 2015.

Kriterijumi za
kvalifikovanost:

Zajmoprimac ¢e ispuniti kriterijume za kvalifikovanost odredene u politici
odobravanja zajma u sledeéem polju delovanja BSE-a: ,Obrazovanje i
profesionalna obuka“.
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.| Tehnicki pokazatelji:

Spisak tehnic¢kih pokazatelja koji ¢e sluZiti kao osnova za evaluaciju u toku
realizacije Projekta data je u Dodatku 4.

DrusStveni aspekti i
aspekti zivotne
sredine:

Svaka intervencija bi¢e podvrgnuta postupcima skrininga kako bi se proverila
usaglaSenost sa politikom zivotne sredine.

Za investicije u okviru komponente A neophodne su urbanisticka i gradevinska
dozvola. Prilikom izdavanja ovih dozvola moraju se uzeti u obzir aspekti Zivotne
sredine. Pored toga, o¢ekuje se da ¢e poboljSanje komunalnih usluga (vodovod,
kanalizacija, elektricna energija i grejanje) koje treba izvrSiti u postojeéim
domovima imati pozitivan uticaj na Zivotnu sredinu posto ono treba da omoguéi,
izmedu ostalog, znacajne ustede vode i energije.

Aktivnosti iz komponente B treba da potpadnu u kategorije beznacajnih uticaja na
Zivotnu sredinu.

Gledajuci sa drustvenog aspekta, na osnovu indikativne liste domova uklju¢enih
u komponentu A, procenjuje se da ¢e oko 9 700 ucenika srednjih Skola i
studenata fakulteta imati koristi od radova na rehabilitaciji i obnovi domova. Sto
se tice razvoja ljudskih resursa, komponenta B je koncipirana tako da se izvrSi
obuka oko 18 500 nastavnika i drugog osoblja, od ¢ega oko 2 400 nastavnika u
predskolskoj nastavi, 15 100 nastavnika u Skolama, 600 direktora Skola i preko
400 c¢lanova drugog specijalizovanog stru¢nog osoblja koje radi u oblasti ranog
obrazovanja.

Sire posmatrano, pored ciljanih korisnika, u ovom Projektu ¢e se kombinovati
aktivnosti od kojih ¢e koristi imati svi u€enici srednjih Skola i studenti fakulteta,
uklju€ujudi i one iz ranjivih grupa i u€enike/studente sa posebnim potrebama u
ciljanim opstinama, obezbedenjem boljeg smestaja, ne samo u smislu kapaciteta
vec i kroz poboljSan pristup, bezbednost i higijenske uslove u zgradama. Uz to,
svi ciljani nastavnici i drugo osoblje imace koristi od obuke, ¢ime se obezbeduju
dugorocne koristi za svu upisanu decu.
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Dodatak 2a

PRATECE PISMO ZA ZAJAM SA FIKSNOM KAMATNOM STOPOM
U EVRIMA (SABLON)

F/P 1746 (2011) — [broj] Transa

BANKA ZA RAZVOJ SAVETA EVROPE

PRATECE PISMO

Uz Okvirni ugovor o zajmu od [datum]
izmedu

BANKE ZA RAZVOJ SAVETA EVROPE
(u daljem tekstu ,BSE")

i
REPUBLIKE SRBIJE

(u daljem tekstu ,Zajmoprimac")

Ovim Pratedim pismom i Okvirnim ugovorom o zajmu odreduju se uslovi dogovoreni za
[broj] tran3u u skladu sa ¢lanom [broj] pomenutog Okvirnog ugovora o zajmu.

Iznos zajma EUR [iznos]

Dospece [broj] —godina konacnog dospeca sa [broj] godina grejs
perioda

Fiksna kamatna stopa [broj procenta] [neto] godiSnje

Plac¢anje kamate PolugodisSnje/godisnje u zaostatku

Racunanje dana 30/360 nepodeSeno, Konvencija o modifikovanom
narednom radnom danu

Radni dan Kao §to je definisano u Okvirnom ugovoru o zajmu

Datum isplate [datum]

Uputstva za placanje (Zajmoprimac)Racun broj [broj] kod [ime banke i grad]. SWIFT CODE:
[Sifra] preko [ime korespondentske banke i grad] SWIFT
CODE: [Sifra]

Uputstva za plac¢anje (BSE) Kao u ¢lanu 3.4 Okvirnog ugovora 0 zajmu

Plac¢anja kamate i glavnice se vrSi u skladu sa prilozenim Planom otplata. Kamata se prvi put
pla¢a dana [datum], a glavnica se prvi put otplacuje dana [datum].

Sva pla¢anja se vrSe na racun BSE-a u skladu sa gore opisanim Uputstvima za placanje
(BSE).
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Ove odredbe podleZzu dogovoru ,Konvencija o modifikovanom narednom radnom danu®, ¢ija
je definicija data u Okvirnom ugovoru o zajmu, koji su BSE i Zajmoprimac potpisali dana
[datum].

Ovo prate¢e pismo stupa na snagu kada ga potpiSu Zajmoprimac i BSE.

[Grad, datum] [Grad, datum]
Za Banku za razvoj Za Republiku Srbiju
Saveta Evrope
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Dodatak 2b

PRATECE PISMO ZA ZAJAM SA PLIVAJUCOM KAMATNOM STOPOM U EVRIMA

(SABLON)

F/P 1746 (2011) — [broj] Transa

BANKA ZA RAZVOJ SAVETA EVROPE

PRATECE PISMO

Uz Okvirni ugovor o zajmu od [datum]

izmedu

BANKE ZA RAZVOJ SAVETA EVROPE

(u daljem tekstu ,BSE")
i

REPUBLIKE SRBIJE

(u daljem tekstu ,Zajmoprimac")

Ovim Pratedim pismom i Okvirnim ugovorom o zajmu odreduju se uslovi dogovoreni za
[broj] tran3u u skladu sa ¢lanom [broj] pomenutog Okvirnog ugovora o zajmu.

Iznos zajma

Dospece

EURIBOR

Plivaju¢a kamatna stopa

Pla¢anje kamate

Racunanje dana

Radni dan

Datum isplate

EUR [iznos]

[broj] —godina kona¢nog dospeca sa [broj] godina grejs
perioda

Kao §to je definisano u Okvirnom ugovoru o zajmu

EURIBOR 3 ili 6 meseci uveéan ili umanjen za [broj]
baznih poena godisSnje (Telerate [referenca] ili Reuters
[referenca])

Polugodisnje/godiSnje u zaostatku

Aktuelno/360, Konvencija o modifikovanom narednom
radnom danu

Kao Sto je definisano u Okvirnom ugovoru o zajmu
[datum]

Uputstva za pla¢anje (Zajmoprimac)Racun broj [broj] kod [ime banke i grad]. SWIFT CODE:

Uputstva za placanje (BSE)

[Sifra] preko [ime korespondentske banke i grad] SWIFT
CODE: [Sifra]

Kao u ¢lanu 3.4 Okvirnog ugovora o zajmu

Kamatna stopa ¢e se obracunavati za svaki [broj] mesecni period, pocevsi od datuma
isplate. Kamata ¢e se odredivati dva radna dana pre svakog novog kamatnog perioda. BSE
¢e obavestavati Zajmoprimca o kamati koja se placa svakih [broj] meseci. Pla¢anje kamate
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vriée se na [dan, mesec]’ svake godine, a prvi put [datum]. [spisak datuma otplate i
iznosa glavnice za svaki datum]}

Sva pla¢anja se vrSe na racun BSE-a u skladu sa gore opisanim Uputstvima za placanje
(BSE).

Ove odredbe podleZzu dogovoru ,Konvencija o modifikovanom narednom radnom danu®, €ija

je definicija data u Okvirnom ugovoru o zajmu, koji su BSE i Zajmoprimac potpisali dana
[datum].

Ovo prateée pismo stupa na snagu kada ga potpiSu Zajmoprimac i BSE.

[Grad, datum] [Grad, datum]

Za Banku za razvoj Za Republiku Srbiju
Saveta Evrope

* HaBoge ce 4 faTyma 3a KBapTanHe ynraTe 1 2 JaTyma 3a nony-rofullmbe yrnare



-50 -

Dodatak 3
SadrZaj
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Tabela 3a: TroSkovi komponenti
Tabela 3b: Plan nabavke
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Tabela 3e: Izvori finansiranja
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Narativni izveStaj o monitoringu

F/P 1746 (2011)

za izgradnju, rehabilitaciju i opremanje studentskih domova u drzavnom vlasnistvu i vrSenje obuke
nastavnog i drugog osoblja u Srbiji

Kratak prikaz statusa Projekta

Ukupna prihvatljiva predraéunska
vrednost Projekta (bez PDV-a i
drugih poreza):

50 miliona evra

Odobreni iznos BSE zajma:
28,5 miliona evra

Maks. % uéeSée:

57% od ukupnih prihvatljivih
troSkova

Ciljevi:
Opsti cilj Projekta je da se:

(iii) PoboljSa pristup drzavnim domovima, kao i da se

unaprede Zzivotni, bezbednosni i higijenski uslovi u
drzavnim domovima za smeStaj srednjoSkolaca i
studenata.

(iv) PoboljSa kvalitet predskolskog obrazovanja, kao i
obrazovanja u osnovnim i srednjim Skolama kroz
sprovodenje programa struénog usavrSavanja i obuke
nastavnika, direktora i osoblja u oblasti inkluzivhog
obrazovanja.

% BSE zajma isplaéenog na
[datum]

Prosec€na isplata % godisnje: ...
%

Pregled isplata (kraj perioda)
(PriloZiti azurirane informacije o isplatama)
Tekudi (period) mil evra

Predvideni (period) mil evra

Ostali planirani izvori
finansiranja:

Pregled isplata (kraj perioda)
(Priloziti azurirane informacije o isplatama)
Tekudi (period) mil evra

Predvideni (period) mil evra

Efektivni datum zavrSetka:

Datum zaklju€enja: 30. juni 2015.

Godine implementacije:
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1. Kratak prikaz statusa Projekta:

Status implementacije do danas je sledeci:

Komponenta A: izgradnja, rehabilitacija i opremanje domova
(@) Status/Napredak

(b) Problemi

() Preporuke/izmene uvedene kako bi se reSili problemi

Komponenta B: Stru¢no usavrSavanje i obuka nastavnog i drugog osoblja
(@) Status/Napredak
(b) Problemi

() Preporuke/izmene uvedene kako bi se reSili problemi

2. Upravljanje projektom:

(@) Problemi

(b) Preporuke/izmene uvedene kako bi se reSili problemi
3. Transparentnost BSE-a:

(Javno oglaSavanje, table na gradiliStima, ¢lanci u medijima/novinama: spisak ¢lanaka, izvor, datumi
i strane ¢lanaka u kojima se spominje BSE i/ili drugi partneri; prevod ¢lanaka u kojima se spominje
BSE i/ili drugi partneri iz perspektive kvaliteta)




-53-
Tabela 3a — TROSKOVI KOMPONENATA
U RSD (bez PDV-a)
PROJEKAT: F/P 1746 (2011) — Obrazovanje za socijjalnu inkluziju Datum lIzveStaja o napretku

NASTALI RASHODI BUDUCI RASHODI
UKUPNO PROMENE
OPIS KOMPONENATA TROSKOVA | (KOMENTARI)
Rashodi koji
GODINA1* | GODINA 2*| UKUPNO |treba da nastanu |od njih, rashodi u
do zavrSetka narednih Sest
Projekta meseci
A
B C=A+B
Komponenta A: Izgradnja, rekonstrukcija i oprema u domovima'
Naziv Lokacija

1
2

Ukupno Komponenta A|
Komponenta B: Profesionalni razvoj i obuka nastavnika i osoblja

[N

Bruto honorari predavaca

TroSkovi prevoza u smestaja
(predavadci i u¢esnici

N

w

Svi materijali
4 |Ishrana i osvezavajuca pica
(predavaci i u€esnici)

5 |Ostalo

Ukupno Komponenta B
Tehniéka pomo¢ za sprovodenje Projekta
Upravljanje Projektom i njegovo
funkcionisanje

SVE
UKUPNO

* Molimo da zamenite kolone pod naslovom “GODINA 1", “GODINA 2" odgovaraju¢om godinom i dodajte kolone u toku sprovodenja Projekta da biste naveli nastale rashode na godiSnjem nivou
! Molimo da dodate koliko god treba linija da biste pokrili sve domove koji se finansiraju preko Projekta
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TABELA 3b — PLAN NABAVKE ZA XXXX GODINU
PROJEKAT: F/P 1746 (2011) — Obrazovanje za socijalnu inkluziju Datum lzveStaja o napretku:

1.Gradevinski radovi

1 2 3 4 5 6 7 8 9 10 11 12
Referentni | Opis ugovora Procenjeni Procenjeni Broj Metod nabavke | Prednost Ocena od Ocekivani | O¢ekivani | Ocekivani | Ocekivani
br. troSkovi troskovi partija domaéem |strane banke datum datum datum datum
Valuta EURO (da/ne) (PRE/) lansiranja | otvaranja | evaluacije potpisi-
% POSLE) ponuda ponuda ponuda vanja
ugovora
2. Roba
1 2 3 4 5 6 7 8 9 10 11 12
Referentni | Opis ugovora Procenjeni Procenjeni Broj Metod nabavke | Prednost Ocena od Ocekivani | O¢ekivani | Ocekivani | Ocekivani
br. troskovi troskovi partija domaéem |strane banke datum datum datum datum
Valuta EURO (da/ne) (PRE/) lansiranja | otvaranja | evaluacije potpisi-
% POSLE) ponuda ponuda ponuda vanja
ugovora
3. Usluge
1 2 3 4 5 6 7 8 9 10 11 12
Referentni | Opis ugovora Procenjeni Procenjeni Broj Metod nabavke | Prednost Ocena od Ocekivani | O¢ekivani | Ocekivani | Ocekivani
br. troSkovi troskovi partija domaéem |strane banke datum datum datum datum
EURO (PRE/) lansiranja | otvaranja | evaluacije potpisi-
Valuta (da/ne) POSLE) ponuda ponuda ponuda )
vanja
% u
govora

Napomena: Ocenu od strane banke popuni¢ce BSE (Banka za razvoj Saveta Evrope)
Napomena: Kolona "Prednost domac¢em” treba da se popuni samo u slu¢aju metode nabavke po ICB proceduri (Medunarodno javho nadmetanje.) U
slu€¢aju drugih metoda nabavke, molimo unesite N/A (nema).
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TABELA 3c — LISTA DODELJENIH UGOVORA

ZEMLjA: SRBIJA
PROJEKAT: F/P 1746 (2011)
NAZIV: Obrazovanje za socijalnu

inkluziju
ZAJMOPRIMAC: Republika Srbija
Bez PDV-a
Opis Projekta Dobavlja¢ / Obezbedivanje Ugovora Datum |Trajanje |Kategorij
Ugovaraé potpisiva-|ugovora a
nja  |(u mesec.)| ugovora
Referencal Naslov Predmet Ime Zemlja Valuta| Iznos [Ekvivalentna| Fiksna [Pau$alnilediniéne|Troskovi| Uslovi |ugovora [2]
Ugovora vrednost cena iznos cene |nadokna-|plac¢anja
(CTV) u divi
EUR[1] D za Da D za Da
DzaDa |NzaNe|DzaDa | NzaNe
N za Ne N za Ne

* CTV = Ekvivalentna vrednost u EUR po kursu koji vaZi na dan zakljuéivanja ugovora
2sSkraéenice koje treba koristiti:W za radove,G zarobui S za usluge.
% Skracenice koje treba koristiti za procedure u medunarodnim nabavkama: OP

Otvoreni postupak; RP = Restriktivni postupak; CD = Kompetitivni dijalog NPP = Pegovaracki
postupak sa objavljivanjem javnog poziva; NPNP = Pregovaracki postupak bez objavljivanja javnog poziva.

Skracéenice koje treba koristiti za procedure u nabavkama na nacionalnom nivou:NCT = Nacionalno javnho nadmetanje; DC = Direktno ugovaranje (podleze prethodnom odobrenju BSE); SH
= Kupovanje; BOR = Sopstveni resursi zajmoprimca
4 CTV = Ekvivalentna vrednost u EUR po kursu koji vaZi na dan placanja
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TABELA 3c - LISTA DODELjJENIH

ZEMLjA: SRBIJA
PROJEKAT: F/P 1746 (2011)
NAZIV: Obrazovanje za socijalnu inkluziju

ZAJMOPRIMAC: Republika Srbija Datum lzveStaja o

napretku:__

Bez PDV-a

Opis ugovora Procedura nabavke koja se prati Kratka lista ili Plaéeno Period
prekvalifikacija (ako implementacije [Datum Promena
je potrebno) prijema |(Komentari)
Referenca| Naslov [Predmet Datum Ponude | Odlukao | Broj |Prigovori/ Broj Broj posla
Ugovora| Metod |obaveste-| dobijene dodeli dobije- zalbe |kandidata|prekvalifik| u RSD|Ekvivalen| Poceta| Kraj
[3] njao na dan nih D za Da koji ovanih t na k
ugovoru tendera | NzaNe |apliciraju kandidata /| vrednost

Kratka (CTV) u
lista EUR [4]

* CTV = Ekvivalentna vrednost u EUR po kursu koji vaZi na dan zaklju&ivanja ugovora
2 skracenice koje treba koristiti:W za radove, G za robu i S za usluge.
Skrac¢enice koje treba koristiti za procedure u medunarodnim nabavkama: OP = Otvoreni postupak; RP = Restriktivni postupak; CD = Kompetitivni dijalog NPP = Pegovaracki postupak sa objavljivanjem
javnog poziva; NPNP= Pregovaracki postupak bez objavljivanja javnog poziva.
Skracenice koje treba koristiti za procedure u nabavkama na nacionalnom nivou:NCT = Nacionalno javno nadmetanje; DC = Direktno ugovaranje (podleze prethodnom odobrenju BSE); SH = Kupovanije;
BOR = Sopstveni resursi zajmoprimca
4 CTV = Ekvivalentna vrednost u EUR po kursu koji vazi na dan pla¢anja
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TABELA 3d — KORISCENjE ZAJMA BSE

PROJEKAT: F/P 1746 (2011) — Obrazovanje za socijalnu inkluziju
ODOBRENI ZAJAM: 28 500 000 EUR

% FINANSIRANjA OD STRANE BANKE: do 57% Datum lzveStaja o napretku:
Br. TRANSE Datum isplate 1IZNOS KURS
ISPLACENE (na dan EKVIVALENTNA % KOMENTARI
TRANSE plaéanja) VREDNOST Koriséenja
(U EUR) u RSD transe
1 2 3 4 5 6 7

31
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TABELA 3e — FINANSIJSKI IZVORI

PROJEKAT: F/P 1746 (2011) — Obrazovanje za socijalnu inkluziju Datum lzveStaja o
napretku:___
u EUR (bez PDV-a)

1ZVORI FINANSIRANjA DOBIJENA SREDSTVA SREDSTVA KOJA TREBA DOBITI UKUPNO % %
FINANSI- dobijen po uceSéa po
—— - RANJE izvorima finansijer-
Ocekuje se da ¢e se finansira- ima
GODINA 1* GODINA 2* UKUPNO Po zavrSetku dobiti u tekuéoj nja
godini
1 2 3=1+2 4 5 6=3+4 7=23/6 8
Doprinos BSE
Drzavni budzet
UKUPNO
* Molimo da zamenite kolone pod naslovom “GODINA 1", “GODINA 2" odgovaraju¢om godinom i dodajte kolone u toku

sprovodenja Projekta da biste naveli nastale rashode na godiSnjem nivou
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TEHNICKI POKAZATEL]l: IZVESTAJ O ISHODU

PROJEKAT: F/P 1746 (2011) — Obrazovanje za socijjalnu inkluziju

DODATAK 4

(1) (1) o)
Komponenta A Koncept Jedinica Situacija pre Cilj Projekta Ishod
Projekta
Ukupan kapacitet ucenickih i srednja Skola Ukupan broj kreteta na raspolaganju za u¢enike u broj
studentskih domova zemlji
Univerzitet Ukupan broj krevera na raspolaganju za studente u broj
zemlji
Pristup za ucenike i studente sa Srednja Skola Broj domova sa pristupom za uc¢enike sa %
hendikepom hendikepom, kao procenat u ukupnom broju
Univerzitet Broj domova sa pristupom za studente sa %
hendikepom kao procenat u ukupnom broju
UStede u energiji i odrzivost Srednja Skola Broj zgrada u skladu sa merama za uStedu %
energije i ispunjavanjem uslova i z Zakona o zastiti
Zivotne sredine, kao procenat u ukupnom broju
Univerzitet Broj zgrada u skladu sa merama za uStedu %
energije i ispunjavanjem uslova iz Zakona o zastiti
Zivotne sredine, kao procenat u ukupnom broju
Zadovoljavanje potreba za Srednja Skola Broj zahteva ucenika koji zadovoljavaju uslove, kao %
domovima procenat u ukupnom broju zahteva ucenika
Univerzitet Broj zahteva studenata koji zadovoljavaju uslove, %
kao procenat u ukupnom broju zahteva studenata
Ranjivi u€enici i studenti /ucenici i Srednja Skola Procenat ranjivih u¢enika/u¢enika sa hendikepom %
studenti sa hendikepom koji imaju pristup u domove koji se finansiraju
preko Projekta, u ukupnom broju u¢enika u
domovima koji se finansiraju preko Projekta
Univerzitet Procenat ranjivih studenata/studenata sa %
hendikepom koji imaju pristup u domove koji se
finansiraju preko Projekta, u ukupnom broju
ucenika u domovima koji se finansiraju preko
Projekta
Komponenta B Koncept Jedinica Tekuce Cilj Ishod
ZavrSetak 112 sati programa obuke o Vaspitaci u Procenat vaspitaca iz 82 opstine koji su zavrsili program
socijalnoj inkluziji u 82 ciljne opstine pripremnom predskol.
programu
Nastavnici u osnovnoj | Procenat nastavnika iz 82 opstine koji su zavrsili
Skoli program
Direktori Skola Procenat direktora iz 82 opStine koji su zavrsili program
Ostalo osoblje Procenat direktora iz 82 opStine koji su zavrsili program

(1) Informacije ko je treba obezbediti pre prve sednice, (2) Informacije koje treba obezbediti po zavrSetku projekta
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TEHNICKI POKAZATEL]jl: MONITORING EFIKASNOSTI REALIZACIJE

Komponenta A Cilj 2011 2012 2013 2014 2015

Broj ucenickih i Sred Faza U Zavrse Faza U Zavre$ Faza u ZavrSe Faza u ZavrSe Faza U Zavrse
studentskih nja projekt | izgrad no projektov | izgrad eno projektov | IZRAD no projektov | izgrad no projektov | izgrad no
domova Skola ovanja nji anja nji anja Njl anja nji anja nji
izgradenih/proSireni | unive

rzitet
Broj ucenickih i Sred
studentskih nja
domova Skola
ravnopravnih Univ

erzite

t

Komponenta B Cilj 2011 2012 2013 2014 2014

Broj ¢lanova osoblja u
ciline opstine koji

82

zavrSavaju 7-dnevnu obuku

Vaspitaci u prip.
predskol. programu

Nastavnici u osnovnim
Skolama

Direktori Skola

Direktori Skola

Broj ¢lanova osoblja u
ciline opstine koji
zavrSavaju 14-dnevnu

82

obuku ili 112 sati programa
obuke o socijalnoj inkluziji

Vaspitaci u prip.
predskol. programu

Nastavnici u osnovnim
Skolama

Direktori Skola

Direktori Skola

(1) Informacije koje treba obezbediti pre prve isplate; (2) informacije koje treba obezbediti po zavrSetku projekta
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Clan 3.

Ovaj zakon stupa na snagu osmog dana od dana objavljivanja u ,,Sluzbenom
glasniku Republike Srbije - Medunarodni ugovori”.
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OBRAZLOZENJE
l. USTAVNI OSNOV ZA DONOSEN]E ZAKONA

Ustavni osnov za donoSenje ovog zakona sadrZzan je u odredbi ¢lana 99. stav 1.
taCka 4. Ustava Republike Srbije, kojom je propisano da Narodna skupsStina potvrduje
medunarodne ugovore kad je zakonom predvidena obaveza njihovog potvrdivanja.

II. RAZLOZI ZA POTVRDIVANJE SPORAZUMA

Republika Srbija je je uputila zahtev Banci u vezi odobrenja zajma u iznosu od
28.500.000 evra, za delimi¢no finansiranje projekta ,,Obrazovanje za socijalnu inkluziju” (u
daljem tekstu: Projekat), radi povecanja pristupa i poboljSanja uslova Zivota u drZzavnim
domovima (izgradnja, renoviranje i opremanje) za ucenike srednjih Skola i studente
univerziteta, kao i poboljSanja kvaliteta predSkolskog, osnovnog i srednjeg obrazovanja, kroz
realizaciju programa struénog usavrSavanja i obuke za nastavnike i druge zaposlene.

U skladu sa unutrasnjim aktima, Administrativni savet Banke je odobrio finansiranje
predmetnog projekta na svojoj 272. sednici odrzanoj 16. septembra 2011. godine, pod
brojem F/P 1746/2011.

Projektom je predvideno sprovodenje investicionih aktivhosti sa ciljem izgradnje,
renoviranja i opremanja domova za ucenike srednjih Skola i studente univerziteta u deset
gradova u Srbiji (Komponenta A), kao i struéno usavrSavanje i obuka nastavnika i drugog
osoblja za rad sa decom iz osetljivih grupa i decom sa posebnim potrebama (Komponenta
B).

Ukupna vrednost Projekta je oko 50.000.000 evra, a uceS¢e Banke u njegovom
finansiranju ograni¢eno je na iznos do 57% ukupne vrednosti Projekta, tj. 28.500.000 evra.

Zakljuckom 05 Broj: 48-10063/2011 od 29. decembra 2011. godine, Vlada je utvrdila
Osnovu za vodenje pregovora sa Bankom u vezi odobravanja zajma, neophodnog za
sprovodenje predmetnog projekta i odredila delegaciju Republike Srbije, €iji je zadatak da sa
Bankom obavi pregovore.

Pregovori radi zakljuéenja Okvirnog sporazuma o zajmu izmedu Republike Srbije i
Banke za razvoj Saveta Evrope odrzani su od 9. do 24. januara 2012. godine.

Tokom pregovora izrazena je obostrana spremnost da do zakljuCenja sporazuma
dode Sto pre, kako bi se potom okoncala procedura neophodna za njegovo potpisivanje, a
zatim i potvrdivanje u Narodnoj skupstini, Sto je preduslov njegovog stupanja na shagu i
pocCetka realizacije. U tom cilju, obostrano konstruktivho su razmotrena sva sporna pitanja i
postignuta je saglasnost dve strane o tekstu u celini.

Zakonom o budzZetu Republike Srbije za 2011. godinu u ¢lanu 3. B. Ill. T. 5.
predvideno je da ¢e Republika Srbija odobriti sufinansiranje projektnog i programskog zajma
Banke za razvoj Saveta Evrope, i to u iznosu od 45.000.000 evra, za projekat ,,Obrazovanje
za socijalnu inkluziju”.

Na osnovu Zaklju¢ka Vlade 05 Broj: 48-501/2012 od 14. februara 2012. godine,
zaklju€en je, dana 16. februara 2012. godine, Okvirni sporazum sa Bankom za razvoj Saveta
Evrope, koji stupa na snagu nakon potvrdivanja.

Projektom je predvideno sprovodenje sledeéih aktivnosti, podelijenihn u dve
komponente, i to:

- Komponenta A: Izgradnja, renoviranje i opremanje domova za ucenike srednjih
Skola i studente univerziteta u deset gradova u Srbiji.

- Komponenta B: Stru¢no usavrSavanje i obuka nastavnika i drugog osoblja za rad sa
decom iz osetljivih grupa i decom sa posebnim potrebama.
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Projekat je pripremljen od strane Ministarstva prosvete i nauke, koje ¢ée biti zaduZeno
za njegovo sprovodenje, uz saradnju sa drugim resornim ministarstvima.

l1l. OBJASN]ENJE OSNOVNIH PRAVNIH INSTITUTA | POJEDINACNIH RESENJA

Odredbom ¢lana 1. Predloga zakona predvida se potvrdivanje Sporazuma od 16.
februara 2012. godine.

Odredba ¢lana 2. Predloga zakona sadrzi tekst Sporazuma, u originalu na engleskom
jeziku i u prevodu na srpski jezik.

Odredbom ¢lana 3. Predloga zakona ureduje se stupanje na snagu zakona.

IV. PROCENA [ZNOSA FINANSIJSKIH SREDSTAVA POTREBNIH ZA
SPROVODENJE ZAKONA

Za sprovodenje ovog zakona potrebno je obezbediti nefinansijska, kao i finansijska
sredstva u budzetu Republike Srbije, u iznosu od 43% od vrednosti Projekta.

V. RAZLOZI ZA DONOSENJE ZAKONA PO HITNOM POSTUPKU

Razlozi sa donoSenje ovog zakona po hitnom postupku, saglasno ¢&lanu 167.
Poslovnika Narodne skupstine (,Sluzbeni glasnik RS”, br. 52/10 i 13/11), proizilaze iz
Cinjenice da su aktivnosti u vezi implementacije Projekta, uslovljene stupanjem na snagu
zakona o potvrdivanju navedenog sporazuma.



