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lan 1.
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between
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REPUBLIC OF SERBIA
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The COUNCIL OF EUROPE DEVELOPMENT BANK, International Organisation, Paris
(hereinafter called the CEB), on the one hand,

and

The REPUBLIC OF SERBIA (hereinafter called the Borrower), on the other hand,

Having regard to the application submitted by the Member Government of Serbia dated 25
October 2010 (hereinafter, the Loan Application),

Having regard to the Third Protocol to the General Agreement on Privileges and Immunities
of the Council of Europe,

Having regard to CEB’s Overall policy framework for loan and project financing (hereinafter,
the Loan Policy) adopted by CEB Administrative Council’s Resolution 1495 (2006), and
subsequently amended by CEB Administrative Council’s Resolutions 1522 (2009) and 1530
(2010),

Having regard to CEB’s Environmental Policy adopted by CEB Administrative Council’s
Resolution 1530 (2010) (hereinafter, the Environmental Policy),

Having regard to CEB’s Procurement Guidelines adopted by CEB Administrative Council on
21 September 2000 and subsequently amended on 27 October 2004 (hereinafter, the
Procurement Guidelines),

Having regard to CEB’s Loan Regulations adopted by CEB Administrative Council’s
Resolution 1495 (2006) as an implementing document of the Loan Policy, and subsequently
amended by CEB Administrative Council’s Resolution 1530 (2010) (hereinafter, the Loan
Regulations).

HAVE AGREED UPON THE FOLLOWING:
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Definitions
“Allocation of a Tranche” (hereinafter also Allocation or Allocated) means the
commitment of a Tranche by the Borrower to the component parts of the Project (identified
by means of a standard table appended to this Agreement) even if such Tranche has not yet
been paid out for the Project.

“Business Day” means a day on which the TARGET 2 System (Trans-European Automated
Real-time Gross Settlement Express Transfer System) is operating.

“Closing Date” means the date from which, upon notification by the CEB to the Borrower,
no further disbursements can be requested by the Borrower.

‘‘Environmental Law’’ means EU law and the national laws and regulations of the Republic
of Serbia, as well as applicable international treaties, of which a principal objective is the
preservation, protection or improvement of the environment.

“EURIBOR” (Euro Interbank Offered Rate) is the rate at which euro interbank term deposits
within the euro zone are offered by one prime bank to another prime bank. It is sponsored by
the European Banking Federation, computed by Reuters and published every working day in
Brussels at 11 a.m. on Reuters page EURIBOR01.

“Final Beneficiary/ies” is/are the individual/s that benefit/s from the social housing
construction/improvement under the Project.

“Modified Following Business Day Convention” means a convention whereby if a
specified date would fall on a day which is not a Business Day, such date would be the first
following day that is a Business Day unless that day falls in the next calendar month, in
which case that date would be the first preceding day that is a Business Day.

“Project Implementing Body” (hereinafter called the PIB) means the body, who, by
delegation of the Borrower, implements the Project.

“Project Management Unit” (hereinafter called the PMU) means the Project Manager set
up by the PIB in charge of the day-to-day implementation, physical and financial
management and follow-up of the Project.

“Projected State of Progress of Works” means the ratio of eligible expenditures, for all the
component parts of the Project, to total eligible cost of the Project, where eligible
expenditures include already-incurred expenditures as well as those that are expected to be
incurred for a determined period of time not exceeding one (1) year from the date of the
monitoring report (as defined in Article 4.2.2. below).

“State of Progress of Works” means the ratio of already-incurred eligible expenditures, on
all the component parts of the Project, to total eligible cost of the Project.

“Tranche” means an amount disbursed or to be disbursed from the loan.

Article 1. Conditions
This loan is granted under the general conditions of the Loan Regulations and under the
special conditions established by this framework loan agreement (hereinafter the
Agreement), its Appendices and its side letters (hereinafter the Side Letters).

Article 2. The Project
The CEB grants to the Borrower, who accepts, a loan (hereinafter the Loan) for the financing
of F/P 1720 (2010) approved by CEB's Administrative Council on 19 November 2010
(hereinafter the Project) and concerning the partial financing of eligible investments
(hereinafter the Sub-projects) for the construction of social housing units in Serbia, both for
rental and sale, as well as, in certain instances, improvement of housing-related basic
infrastructure.
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The Loan is granted by the CEB in consideration of the commitment that the Borrower is
making to apply it solely to financing the Project, as described in the Agreement and in
Appendix 1, and to carry out such Project under the conditions which are detailed in said
Appendix.

Any change to the way the Loan is applied that has not received the CEB's approval may
lead to the suspension, cancellation or early reimbursement of the Loan, under the terms of
Articles 3.3, 3.5 and 3.6 of the Loan Regulations.

Article 3. The Loan
3.1. Financial conditions
The amount of the Loan granted is:

EUR 32 000 000
Thirty two million euros

It shall be disbursed in Tranches.

For each Tranche, the amount, the interest rate, the disbursement date, the repayment
period and each party's accounts for remittance, shall be determined jointly by the Borrower
and the CEB. The repayment period shall not be greater than twenty (20) years, including up
to five (5) years of grace period.

A Side Letter which specifies these conditions shall be drawn up at the time of disbursement
substantially in the form set out in Appendix 2.

3.2. Disbursement
The CEB shall disburse the Loan in a minimum of two (2) Tranches. The amount of each
Tranche shall be determined according to the State of Progress of Works and/or Projected
State of Progress of Works.

The signature of the Side Letter for the first Tranche must occur within twelve (12) months
following the entry into force of the present Agreement as defined under Article 15. Prior to
entering into the Side Letter for the First Tranche, and as conditions precedent, the Borrower
shall provide to CEB’s satisfaction:

1. Evidence that the PMU has been set up and is adequately staffed and equipped;

2. A detailed cost breakdown and corresponding financing plan, including in particular
the financing of the PMU and the available State and local contributions and/or
subsidies;

3. Evidence that (i) the eligibility criteria for the selection of the municipalities
participating in the Project (hereinafter, the Participating Municipalities) and the
Final Beneficiaries under the Project; and (ii) the normative technical standards for
land use, urban planning, architectural design and space requirements for social
housing have been enacted substantially in line with the Agreement and the
Feasibility Report annexed to the Loan Application;

4. Copy of the Subsidiary agreements to be concluded between the PIB (MESP) and the
Participating Municipalities in accordance with Article 4.1.2 of the Agreement;

5. A Procurement Plan in accordance with Article 4.1.3 of the Agreement.

The first Tranche shall not exceed 20% of the approved Loan amount.

Each subsequent Tranche can be disbursed only after the Borrower confirms in writing to the
CEB, subject to compliance with article 4.2.2 below, that 90% of the previous Tranche has
been Allocated. Subsequent Tranches shall be calculated on the basis of the State of
Progress of Works and – if deemed appropriate – of the Projected State of Progress of
Works.
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3.3. Closing Date
The Closing Date is set on 31 December 2014.

3.4. Payment details
All the amounts due by the Borrower under this Agreement are payable in the currency of
each Tranche to the account number communicated by the CEB to the Borrower at the time
of disbursement.

The Borrower or the bank instructed by the Borrower, as the case may be, shall send a
written payment notice to the CEB at least five (5) Business Days before payment of any
amounts due under this Agreement.

Any payment under this Agreement shall be made on a Business Day subject to the Modified
Following Business Day Convention.

Article 4. Monitoring the Loan and the Project
4.1. Use of the Loan
4.1.1. Period
The Tranches must be Allocated by the Borrower to the Project within twelve (12) months
after each disbursement. The proceeds of the Loan cannot be used for financing of taxes,
customs and other duties.

The amount not Allocated to the Project within the above period must be repaid to the CEB,
within thirty (30) days at the latest. The Borrower undertakes to bear the cost resulting from
this repayment. This cost shall include that which the CEB will have to bear due to the
reinvestment of the same amount on the date of repayment for the residual life of the original
Loan, as well as any other related cost. The reinvestment rate shall be determined by the
CEB on the basis of market conditions on the repayment date and for the period in question.
The cost shall therefore be calculated taking into account the difference between the original
rate and the reinvestment rate.

Furthermore, if a Tranche disbursed by the CEB is not Allocated to the Project or is only
partially Allocated to it within the period mentioned in the first paragraph above, this would
constitute an event as listed in Article 3.3 (h) of Chapter 3 of the Loan Regulations and may
give rise to the suspension, cancellation or early reimbursement of the Loan under the terms
of Articles 3.3, 3.5 and 3.6 of the Loan Regulations.

4.1.2. Implementation of the Project
The Borrower designates the Ministry of Environment, Mining and Spatial Planning (MESP)
as the PIB. The PIB will set up a PMU, responsible for the overall management of the
Project. Notwithstanding the above, the Borrower shall remain responsible to ensure
compliance with the obligations set forth under the Agreement and liable for any infringement
thereof.

The PIB will determine the municipalities (hereinafter, Participating Municipalities) that will
implement the sub-projects through their respective Municipal Housing Agency (hereinafter
MHA). The PIB will conclude Subsidiary agreements with the Participating Municipalities
regarding sub-project implementation. These agreements shall stipulate inter alia that:

- Currency exchange risk, if any, will be borne by the Borrower and in no event
transferred directly or indirectly to the Final Beneficiaries;

- MHAs, as designated municipal institutions, will act as developers and operators
under the Project on behalf of the Participating Municipalities. As such, MHAs will be
responsible for all the activities related to the identification of constructible and
serviced land, the development of local project concepts, tendering architectural
and/or engineering services and construction works and their supervision.
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In accordance with the Subsidiary agreements signed with each Participating Municipality
and with the Feasibility Report annexed to the Loan Application, the PIB will then sign
finance contracts with the corresponding MHAs.

In the preparation of the above agreements, the PIB shall ensure that all requirements set
forth under the Agreement are properly implemented by its counterparties.

The PMU activities will comprise:

- Preparation of all necessary contractual documentation, procedures manual, formal
application forms, general rules and procedures for the selection of Final
Beneficiaries;

- Coordination between all actors, preparation of payment and disbursement requests;

- Monitoring of the tendering process, award of contracts and use of funds (in
accordance with Article 4.1.3. below);

- Monitoring and reporting on Project implementation.

In addition, the PMU will assist the Participating Municipalities (and related MHAs) to
determine the minimum levels and types of maintenance of the housing units likely to be
required.

The Borrower undertakes to provide for the financial resources necessary for the functioning
of the PMU within the budget line of the PIB, for the duration of the Project. The Borrower
undertakes to maintain the designated PMU for the duration of the Project, and to take all
necessary actions for the PMU to be appropriately staffed and equipped to the satisfaction of
the CEB.

4.1.2.1. Duty of care
The PIB, on behalf of the Borrower, shall apply all care and diligence, and shall exercise all
typically used means, in particular financial, technical, social, managerial and those
concerning environmental protection, which shall be necessary for the proper implementation
of the Project.

4.1.2.2. Increased or revised cost of the Project
Should the costs of the Project, as described in Appendix 1 attached hereto, increase or be
revised for whatever reason, the Borrower shall ensure that the additional financial resources
for the completion of the Project are available.

In any case, financing by the CEB shall not exceed 55% of the total cost of the Project,
excluding interest and financial charges, such as defined in Appendix 1.

4.1.2.3. CEB visibility
The PIB, on behalf of the Borrower, shall indicate to the Final Beneficiaries that the Project is
partly financed by the CEB via appropriate means of communication including web-site,
press release, brochures and/or the exhibit of billboards at relevant sub-project sites.

In any case, information given to the media, official notices, reports, brochures, billboards or
publications shall display in an appropriate way the CEB logo.

4.1.2.4. Further undertakings
The PIB, on behalf of the Borrower, shall ensure that:

- The implementation of the Project complies with the relevant rules on fraud,
corruption and money laundering as further detailed in article 4.1.4 below;

- The implementation of the Project does not lead to a violation of the European
Convention on Human Rights and of the European Social Charter;
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- All rights of way or use related to land and real estate property and all permits
necessary for the implementation and operation of the Project are obtained and
remain in force;

- To the extent not otherwise covered by Serbian law, all works and property forming
part of the Project are permanently insured in accordance with standard industry
practice;

- Maintenance (direct or indirect), repair, overhaul and renewal of all equipment and
real estate property forming part of the Project is carried out as required to keep it in
good working order; in this respect, the PIB, on behalf of the Borrower, shall inform
CEB in due course of all the arrangements made to this end;

- The implementation and operation of the Project complies with CEB’s Environmental
Policy. In particular, the PIB, on behalf of the Borrower, shall ensure that:

(i) The implementation and operation of the sub-projects complies with
Environmental Law;

(ii) All environmental consents and planning permissions, as and when necessary
for the realisation of the sub-projects, are duly obtained;

(iii) All sub-projects comply with any prescription given by and condition attached to
each such consent or permission;

(iv) Implementation of all sub-projects is carried out in line with the
recommendations of any required Environmental Impact Assessments (EIAs)
and the final permits from the relevant environmental authorities.

Failure to comply with the above provisions would represent an event as laid down in Article
3.3. (h) of Chapter 3 of the Loan Regulations and, following a notification from CEB, may
give rise to the suspension, cancellation or early reimbursement of the Loan under the terms
of Article 3.3, 3.5 and 3.6 of the Loan Regulations.

4.1.3. Procurement
In accordance with CEB’s Procurement Guidelines, procurement of goods, works and
services under the Project shall be carried out as follows:

- Contracts below EU thresholds1 shall be awarded on the basis of the procurement
procedures applicable under the Republic of Serbia’s public procurement legislation.

- Contracts equal or above EU thresholds shall be awarded through international open
or restricted tenders from eligible contractors following the corresponding publication
notice in the Official Journal of the European Union (OJEU).

The PIB, on behalf of the Borrower, shall prepare and submit to CEB for its approval a
Procurement Plan as soon as possible and, in accordance with Article 3.2 of the Agreement,
in any case before the signature of the Side Letter for the first Tranche, setting forth:

- The list of contracts for goods, works, and/or services required to carry out the
Project during an initial period of at least eighteen (18) months;

- The estimated cost of each contract;

- The proposed procurement procedures for each contract;

- The estimated launching date of each tender.

After receiving the Procurement Plan, CEB will inform the PIB on the related Bank review
procedures.

1  Thresholds set out in article 7 of European Parliament and Council Directive 2004/18/EC and article
16 of European Parliament and Council Directive 2004/17/EC, as modified from time to time.
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The PIB shall update the Procurement Plan annually or as needed throughout the duration of
the Project and furnish every update to CEB for its approval. The PIB shall ensure, through
the PMU, that the Procurement Plan is implemented by the MHAs in the manner in which it
has been approved by CEB.

CEB will not finance expenditures for goods, works and services which have not been
procured in accordance with the above provisions. In such cases, CEB reserves the right to
declare the corresponding contract ineligible for financing with the proceeds of the Loan or to
cancel the portion of the Loan Allocated to such contract.

In addition, if at any time CEB determines that procurement under this Project is not
compliant with the above provisions, it reserves the right to apply provisions of Articles 3.3,
3.5 and 3.6 of the Loan Regulations, which may give rise to the suspension, cancellation or
early reimbursement of the Loan.

4.1.4. Integrity Commitment
The Borrower warrants and undertakes that no person to the present knowledge of the PIB
or the PMU has committed and that no person, with the consent of the PIB or PMU or its
prior knowledge, will commit any such act, that is to say:

1. the offering, giving, receiving or soliciting of any improper advantage to influence the
action of a person holding a public office or function or a director or employee of a
public authority or public enterprise or a director or official of a public international
organisation in connection with any procurement process or in the execution of any
contract in connection with those elements of the Project described in Appendix 1; or

2. any act which improperly influences or aims improperly to influence the procurement
process or the implementation of the Project to the detriment of the Borrower,
including collusion between tenderers.

For this purpose, the knowledge of any member of the PIB or PMU shall be deemed the
knowledge of PIB/PMU. The Borrower will ensure that the PIB/PMU undertakes to inform the
Bank if it should become aware of any fact or information suggestive of the commission of
any such act.

The Borrower will ensure (including by the establishing of relevant provisions in the
Subsidiary agreements) that the PIB/PMU will institute, maintain and comply with internal
procedures and controls in compliance with applicable national laws and best practices, for
the purpose of ensuring that no transaction is entered with, or for the benefit of, any of the
individuals or institutions named on updated lists of sanctioned persons promulgated by the
United Nations Security Council or its committees pursuant to Security Council Resolutions
1267 (1999), 1373 (2001) (www.un.org/terrorism) and/or by the Council of the EU pursuant
to its Common Positions 2001/931/CSFP and 2002/402/CSFP and their related or successor
resolutions and/or implementing acts in connection with financing of terrorism matters.

4.1.5. Investigations and information
The Borrower will ensure that the PIB/PMU undertakes:

1. to take such action as CEB shall reasonably request to investigate and/or terminate
any alleged or suspected act of the nature described in Article 4.1.4;

2. to inform CEB of the measures taken to seek damages from the persons responsible
for any loss resulting from any such act; and

3. to facilitate any investigation that CEB may make concerning any such act.

4.1.6. Contact
Unless the Borrower shall otherwise specify in writing to CEB, the head of the PMU shall be
responsible for contacts with CEB for the purposes of Articles 4.1.4 and 4.1.5 above.

http://www.un.org/terrorism
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Any violation of the covenants set out in Articles 4.1.4 to 4.1.5 above may lead to the
suspension, cancellation or early reimbursement of the Loan under the terms of Articles 3.3,
3.5 and 3.6 of the Loan Regulations.

4.2. Information requirements
4.2.1. Information concerning the Project
The PIB, on behalf of the Borrower, shall keep accounting records concerning the Project,
which shall be in conformity with international standards, showing, at any point, the Project’s
state of progress, and which shall record all operations made and identify the assets and
services financed with the help of the Loan.

The PIB undertakes to respond within a reasonable period to any request for information
from the CEB and to provide it with any documentation that the CEB should consider
necessary and may reasonably request, for the proper implementation of the Agreement,
particularly as concerns the monitoring of the Project and the use of the Loan. In particular,
given that the day to day implementation of Project activities will be done by MHAs on behalf
of the Participating Municipalities, Serbian public audit report on the relevant MHAs,
whenever available, shall be communicated to the CEB and, if deemed necessary, request
may be made by CEB that MHAs be subjected to independent audit to the expense of the
Borrower.

The PIB shall inform the CEB immediately of any legislative or regulatory change in the
economic sector relevant to the Project, and, in a general sense, of any event which may
have a material adverse impact on the execution of its obligations under the Agreement. Any
event that may have a material adverse impact on the execution of the Borrower’s
obligations under the Agreement would constitute an event as listed in Article 3.3-h of
Chapter 3 of the Loan Regulations and may give rise to the suspension, cancellation or early
reimbursement of the Loan under the terms of Articles 3.3, 3.5 and 3.6 of the Loan
Regulations.

4.2.2. Monitoring reports
At least twice a year, from the disbursement of the first Tranche until completion of the entire
Project, the PIB, on behalf of the Borrower, shall send to the CEB a monitoring report. The
PIB shall also send a monitoring report prior to any disbursement with the exception of the
first Tranche. These reports must be deemed satisfactory by the CEB before any further
disbursements may be made.

Appendix 3 provides the template specifying the minimum information required by the CEB
for monitoring reports. Alternative formats containing the same information may also be
used.

In any case, monitoring reports shall address:

- the state of Allocation of the disbursed Loan Tranches;

- the progress of the Project's financing and procurement plans;

- the progress of the Project itself, in terms of physical advancement and expenditures
incurred;

- the Project management details; and

- the technical indicators (as specified in Appendix 4).

4.2.3. Project completion report
Upon physical completion of the entire Project, the PIB shall present a final report on behalf
of the Borrower containing an appraisal of the Project's economic, financial, social and
environmental effects. This report must be deemed satisfactory by the CEB.
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4.2.4. Monitoring missions
The PIB, on behalf of the Borrower, undertakes to favourably receive any monitoring
missions carried out by employees of the CEB or outside consultants hired by the CEB, and
to provide all the necessary co-operation for their monitoring missions, by facilitating any
possible visits to the site of the Project. In particular, the CEB may have an on-site audit of
the Project's accounting carried out by one or more consultants of its choice, at the
Borrower’s expense, in the case of default by the Borrower in respect of any of its obligations
under the Loan.

Article 5.  Discharge of the Borrower's obligations
After payment of the full amount of the principal of the Loan and all interest and other
expenses resulting therefrom, in particular those amounts under Articles 6 and 7 below, the
Borrower shall be fully released from its obligations towards the CEB, with the exception of
those set out in Articles 4.2.1 and 4.2.4. above for the purposes of a possible ex-post
evaluation of the Project.

Article 6.  Interest for delay
For disbursements in EURO, and notwithstanding any other recourse available to the CEB
under the Agreement and the Loan Regulations or otherwise, if the Borrower does not pay all
interest or any other amount payable under the Agreement, at the latest on the due date
specified, the Borrower must pay additional interest on the amount due and not fully paid, at
the one-month EURIBOR rate as of the due date at 11 a.m. (local time in Brussels), plus
2.5% per annum, as of the due date of this amount until the date of actual payment.

The applicable one-month EURIBOR rate shall be updated every 30 days.

Article 7.  Associated costs
All duties and taxes of all kinds, due and paid, and all expenses resulting either from the
conclusion, execution, liquidation, cancellation or suspension of this Agreement, in all or in
part, or from the guarantee or the Loan, together with all judicial or extra-judicial acts having
this Loan as their origin, shall be borne by the Borrower.

However, the provisions of Article 4.7 of Chapter 4 of the Loan Regulations shall apply
regarding the costs of the arbitration procedure mentioned in said Chapter 4.

Article 8.  Negative pledge and Pari passu
The Borrower declares that no other commitment has been made or will be made in the
future which might give a third party a preferential rank, a preferential right of payment, a
collateral or guarantee of any nature whatsoever which might confer enhanced rights upon
third parties (hereinafter a Security).

If such a Security were nevertheless granted to a third party, the Borrower agrees to form or
supply an identical Security in favour of the CEB or, where it is hindered in doing so, an
equivalent Security, and to stipulate the formation of such a Security in favour of the CEB.

Failure to comply with these provisions would represent an event as laid down in Article 3.3
(h) of Chapter 3 of the Loan Regulations and may give rise to the suspension, cancellation or
early reimbursement of the Loan under the terms of Articles 3.3, 3.5 and 3.6 of the Loan
Regulations.

Article 9.  Representations and warranties
The Borrower represents and warrants:

- that its competent bodies have authorized it to enter into the Agreement and have
given the signatory(ies) the authorization therefor, in accordance with the laws,
decrees, regulations, articles of association and other texts applicable to it;
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- that the drawing up and execution of the Agreement does not contravene the laws,
decrees, regulations, articles of association, and other texts applicable to it and that
all the permits, licences, and authorizations necessary therefor have been obtained
and shall remain valid for the entire Loan period.

Any change in relation to the above representations and warranties must, for the entire Loan
period, be notified to the CEB immediately, and any supporting documents provided.

Article 10.   Relations with third parties
The Borrower may not raise any fact relating, within the scope of the use of the Loan, to its
relations with third parties in order to avoid fulfilling, either totally or partially, the obligations
resulting from the Agreement.

The CEB may not be involved in disputes which might arise between the Borrower and third
parties and the costs, whatever their nature, incurred by the CEB due to any claims, and in
particular all legal or court costs, shall be at the expense of the Borrower.

Article 11.  Interpretation of the Agreement
The Borrower states that it has received a copy of the Loan Regulations, and has taken note
thereof.
Where there is a contradiction between any provision whatsoever of the Loan Regulations
and any provision whatsoever of the Agreement, the provision of the Agreement shall prevail.
The headings of the paragraphs, sections, and chapters of the Agreement shall not be used
for its interpretation.
In no case shall it be presumed that the CEB has tacitly waived any right granted to it by the
Agreement.

Article 12.  Applicable law
The Agreement, its Appendices and the Side Letters relating thereto shall be governed by
the rules of the CEB as specified in the provisions of Article 1, paragraph 3, of the Third
Protocol (dated 6 March 1959) to the General Agreement on Privileges and Immunities of the
Council of Europe (dated 2 September 1949) and, secondarily, if necessary, by French law.

Disputes between the parties to the Agreement shall be subject to arbitration under the
conditions laid down in Chapter 4 of the Loan Regulations.

Article 13.  Execution of an arbitration award
The contracting parties agree not to take advantage of any privilege, immunity or legislation
before any jurisdictional or other authority, whether domestic or international, in order to
object to the enforcement of an award handed down under the conditions laid down in
Chapter 4 of the Loan Regulations.

Article 14.  Notices
Any notice or other communication to be given or made under this Agreement to CEB or the
Borrower shall be in writing and shall be deemed to have been duly given or made when it is
delivered by hand, airmail or facsimile by one party to the other at such party’s address
specified below.

For the Borrower: Ministry of Finance of the Republic of Serbia
20, Kneza Milosa Street
11000 Belgrade, Serbia
Attention: the Minister of Finance and/or the Assistant Minister
Fax: (00 381) 11 3618 961 or 3642 632

For the CEB: Council of Europe Development Bank
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55, Avenue Kléber
75116 Paris, France
Attention: Directorate General for Loans
Fax: (00 33 1) 47 55 37 52

All communications to be given or made shall be in English or French or, if in another
language, shall be accompanied by an English or French certified translation thereof, when
so required by the CEB.

Article 15.  Entry into force
Once signed by the CEB and the Borrower, the Agreement shall enter into force upon
ratification by the Parliament of the Republic of Serbia and upon written confirmation to that
effect received by CEB from the Borrower.

Upon entry into force of the Agreement, and as a condition precedent to enter into the Side
Letter for the first Tranche, the Borrower shall deliver a legal opinion in the English language
satisfactory to CEB covering the issues of capacity, power and authority of the Borrower and
confirming that the Agreement is valid, binding and enforceable in accordance with its terms.

Article 16.  Originals of Agreement

The Agreement is drawn up in two (2) originals, each of which is equally valid.

One (1) original is kept by each of the contracting parties.

Belgrade, on 27 June 2011

For the Republic of Serbia

Mirko Cvetkovic

…………………………………………….

Name  Mirko Cvetkovic, PhD

Title     Minister of Finance

Paris, on 1 July 2011

For the Council of Europe Development Bank
Imre Tarafas

……………………………………………

Vice-Governor
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Appendix 1
Project Description

I. F/P : 1720 (2010)
Borrower: The Republic of Serbia (through the Ministry of Finance)
Approval by the
Administrative Council:

19 November 2010

Amount approved: EUR 32 000 000

II. Intervention area: The Project will encompass the following sector of action of the CEB:
“Housing for low-income persons”

Planned works: The Project will partially finance the construction of around 1 700 housing units, both
for rental and sale, as well as, in certain instances, improvement of existing housing-
related basic infrastructure.

Location: Throughout Serbia
Estimated total cost of
the Project:

EUR 58 000 000 (net of VAT)

The indicative cost breakdown and financing plan for the Project is as follows:Indicative costs and
financing plan:

COSTS (uses) Amount
(MEUR) FINANCING SOURCES Amount

(MEUR) Share (%)

CEB 32 55%All construction costs (for
both housing schemes)

57.8
Municipalities 18 32%

Management costs of the
PMU (administration and
functioning)

0.2 MESP 8 13%

TOTAL (net of VAT) 58 TOTAL (net of VAT) 58 100%

Progress of works: 0% at the time of the Loan application
Schedule of works: 2011-2014. The Project’s Closing date is accordingly set at 31 December 2014.

III. Criteria of eligibility: The Borrower shall comply with the eligibility criteria set out in the Loan Policy for
“Housing for low-income persons”.

IV. Technical indicators: A list of technical indicators which shall serve as a basis for the evaluation during
Project implementation is presented in Appendix 4.

V. Social and
environmental aspects:

The proposed Project will support the Serbian authorities in their efforts to improve
living conditions for targeted populations by facilitating access to funding for the
construction of both low-cost ‘public rental’ and reasonably priced ‘owner-occupied’
dwellings.
Accordingly, funds from CEB’s loan will partially finance the construction of new
housing units, both for rental and sale, as well as, in certain instances, improvement of
existing housing-related basic infrastructure.
The Project will provide Serbian central and municipal authorities with support to:
– establish institutional capacity at central level to support further development of the

social housing system with the creation of a National Housing Agency,
– develop standard procedures needed to establish a sustainable social housing

finance mechanism, define relations between the national government and the
municipal non-profit housing providers and select final beneficiaries,

– further promote the role of social housing as an instrument of social inclusion and
cohesion, poverty alleviator, equal regional development and promoter of housing
standards,

– promote energy efficiency standards in the residential sector.
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Appendix 2a

SIDE LETTER FOR A
FIXED RATE LOAN IN EURO (TEMPLATE)

F/P 1720 (2010) – [number] Tranche

COUNCIL OF EUROPE DEVELOPMENT BANK
SIDE LETTER

To the Framework Loan Agreement dated [date]

between

The COUNCIL OF EUROPE DEVELOPMENT BANK
(hereinafter called “CEB”)

and

The REPUBLIC OF SERBIA
(hereinafter called the “Borrower”)

The present Side Letter and the Framework Loan Agreement determine the terms and
conditions agreed upon for the [number] Tranche in reference to article [number] of the said
Framework Loan Agreement.

Loan Amount EUR [amount]
Maturity [number] -year final maturity with a [number] year grace

period

Fixed Interest Rate [number percent] [net] per annum
Interest Payment Semi-annually/Annually in arrears

Day-Count-Fraction 30/360 unadjusted, Modified Following Business Day
Convention

Business Day As defined in the Framework Loan Agreement

Disbursement Date [date]

Payment Instructions (Borrower) Account number [number]  of  [name of Bank and city].
SWIFT  CODE:  [cipher] via [name correspondent bank
and city] SWIFT CODE: [cipher]

Payment Instructions (CEB) As per Art. 3.4 of Framework Loan Agreement

Payments for interest and principal will be made in accordance with the attached Schedule of
Repayments. Whereas interest will be paid for the first time on [date], principal will be repaid
for the first time on [date].

All payments shall be made to CEB’s account according to the Payment Instructions (CEB)
described above.

These provisions are subject to the agreement “Modified Following Business Day
Convention”, the definition of which is to be found in the Framework Loan Agreement, signed
between CEB and the Borrower on [date].

The present Side Letter shall enter into force upon signature by the Borrower and CEB.

[City, date] [City, date]

For the Council of Europe For the Republic of Serbia
Development Bank
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Appendix 2b

SIDE LETTER FOR A FLOATING RATE LOAN IN EURO (TEMPLATE)

F/P 1720 (2010) – [number] Tranche

COUNCIL OF EUROPE DEVELOPMENT BANK

SIDE LETTER

To the Framework Loan Agreement dated [date]

between

The COUNCIL OF EUROPE DEVELOPMENT BANK
(hereinafter called “CEB”)

and

The REPUBLIC OF SERBIA
(hereinafter called the “Borrower”)

The present Side Letter and the Framework Loan Agreement determine the terms and
conditions agreed upon for the [number] Tranche in reference to article [number] of the said
Framework Loan Agreement.

Loan Amount EUR [amount]
Maturity [number] -year final maturity with a [number] years grace

period

EURIBOR As defined in the Framework Loan Agreement

Floating Interest Rate EURIBOR 3 or 6 months plus or less [number] basis
points per annum (Telerate [reference] or Reuters
[reference])

Interest Payment Quarterly/Semi-annually in arrears

Day-Count-Fraction Actual/360, Modified Following Business Day
Convention

Business Day As defined in the Framework Loan Agreement

Disbursement Date [date]

Payment Instructions (Borrower) Account number [number]  of  [name of Bank and city].
SWIFT  CODE:  [cipher] via [name correspondent bank
and city] SWIFT CODE: [cipher]

Payment Instructions (CEB) As per Art. 3.4 of Framework Loan Agreement

The interest rate will be calculated for each [number] month period, starting from the date of
the disbursement date. The interest will be fixed two working days prior to each new interest
period. CEB will inform the Borrower about the interest payable every [number] months. The
interest payment will take place on [day, month]2 every year, and for the first time on [date].
[list the repayment dates and the principal amount due for each date]}
All payments shall be made to the CEB’s account according to the Payment Instructions
(CEB) described above.

2 mention 4 dates for quarterly payments and 2 dates for semi-annual payments
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These provisions are subject to the agreement “Modified Following Business Day
Convention”, the definition of which is to be found in the Framework Loan Agreement, signed
between CEB and the Borrower on [date].

The present Side Letter shall enter into force upon signature by the Borrower and CEB.

[City, date] [City, date]

For the Council of Europe For the Republic of Serbia
Development Bank
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Appendix 3

MONITORING REPORTS (TEMPLATES)

- Narrative Progress Report

- Table 1: Project costs

- Table 2a: Annual Procurement Plan

- Table 2b: List of awarded contracts

- Table 3: Financial resources

- Table 4: Work Schedule

- Table 5: Physical Objectives
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Narrative Progress Report

F/P 1720 (2010)
Republic of Serbia - Municipal Social Housing

Summary of Project Status

Project Cost:
58 MEUR (or RSD 3.3 billion)

Financing Plan:
CEB Loan:       32 MEUR

Municipalities:  18 MEUR

MESP:               8 MEUR

Objectives:
Construction of around 1,700 new housing units under the
public rental and owner-occupied social housing schemes in
favour of a target population who do not have access to
housing under existing market conditions.

Effective Project Start Date:
[date]
Closing date: 31/12/2014

Implementing Body:
Ministry of Environment, Mining and Spatial Planning (MESP)

% Disbursed as of [date]
Average disbursement % per
year:    %

Disbursement History (end of period)

Current (period) MEUR
Projected (period) MEUR
Attached Updated Disbursement information

Summary of Project Status:
The status of implementation to date is as follows per scheme:

A. PUBLIC RENTAL HOUSING
1. Project Advancement

 Land acquisition and preparation

 Studies and Design

 Construction Works

 Revised schedule for the next reporting period/other

2. Project Cost and Financing (end of period)

 Summary of disbursement

 Flow of Funds by Financing Source

 Updated Summary of Expenditures occurred and paid

 Future expenditures and total cost

3. Achievements

 Results achieved

 Deviations

 Problems encountered
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4. Procurement activities during (end of period)

 Procurement plan

 Results of bids

 Contracts execution

5. Monitoring and evaluation

 Agreements with municipalities

 Beneficiary selection criteria and distribution by groups

B. AFFORDABLE OWNER OCCUPIED HOUSING
1. Project Advancement

 Land acquisition and preparation

 Studies and Design

 Construction Works

 Revised schedule for the next reporting period/other

2. Project Cost and Financing (end of period)

 Summary of disbursement

 Flow of Funds by Financing Source

 Updated Summary of Expenditures occurred and paid

 Future expenditures and total cost

3. Achievements

 Results achieved

 Deviations

 Problems encountered

4. Procurement activities during (end of period)

 Procurement plan

 Results of bids

 Contracts execution

5. Monitoring and evaluation

 Agreements with municipalities

 Beneficiary selection criteria and distribution by groups

C. VISIBILITY OF THE CEB LOAN

 References to CEB loan in agreements

 Public announcements

 Construction site boards

 Media/newspapers articles: list of articles, source, dates, and page/s of articles that
mention CEB, translation of articles that mention CEB from qualitative perspective
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D. PROJECT SPECIFIC ISSUES

E. STAFF ISSUES

Proposed Action Plan to solve issues (if any):

Action Responsible Completion
Date

F. LESSON LEARNED (at project completion)

Ministry of Environment, Mining
and Spatial Planning

Project Management Unit
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F/P 1720 (2010)

OKVIRNI UGOVOR O ZAJMU

izme u

BANKE ZA RAZVOJ SAVETA EVROPE

i

REPUBLIKE SRBIJE
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BANKA ZA RAZVOJ SAVETA EVROPE, me unarodna organizacija, sa sedištem u Parizu
(u daljem tekstu: BSE), s jedne strane,

i

Republika Srbija, (u daljem tekstu: Zajmoprimac), s druge strane,

Na osnovu zahteva koji je podnela Vlada države lanice  - Republike Srbije  od 25. oktobra
2010. godine (u daljem tekstu: Prijava za Zajam),

Na osnovu Tre eg protokola Opšteg sporazuma o privilegijama i imunitetima Saveta Evrope,

Na osnovu Opšteg okvira politike BSE koji se ti e zajmova i finansiranja projekata (u daljem
tekstu: Kreditna politika), usvojene Rezolucijom Administrativnog saveta BSE: 1495 (2006.
god) i prate im izmenama i dopunama -  Rezolucija Administrativnog saveta BSE 1522
(2009. god) i 1530 (2010. god),

Na osnovu Politike zaštite životne sredine BSE (u daljem tekstu: Politika zaštite životne
sredine) usvojene Rezolucijom Administrativnog saveta BSE 1530 (2010. god),

Na osnovu BSE Smernica za nabavke usvojenih od strane Administrativnog saveta BSE 21.
septembra 2000. godine i kasnije izmenjenog 27. oktobra 2004. godine (u daljem tekstu:
Smernice za nabavke),

Na osnovu Propisa o zajmu BSE usvojenih Rezolucijom Administrativnog saveta BSE 1495
(2006. godina), kasnije dopunjenih i izmenjenih Rezolucijom Administrativnog saveta BSE
1530 (2010. godina) (u daljem tekstu: Propisi o Zajmu).

DOGOVORILE SU SE SLEDE E:
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Definicije:

"Raspodela tranše" (u daljem tekstu tako e "Raspodela" ili "Raspore en") zna i
obavezu Zajmoprimca da se kreditna tranša usmeri na sastavne delove Projekta
(identifikovanih pomo u standardne tabele priložene uz ovaj okvirni sporazum o zajmu), ak i
ako takva tranša nije još ispla ena za Projekat.
"Radni dan" zna i dan kada TARGET 2 sistem (Trans-evropski automatizovani ekspresni
sistem prebacivanja bruto izmirenja u stvarnom vremenu) radi.

"Datum zatvaranja" zna i datum nakon koga Zajmoprimac po prijemu obaveštenja od BSE
više ne može zahtevati nikakve uplate od BSE.

‘‘Zakon o zašiti životne sredine’’ ozna ava zakone EU kao i nacionalne zakone i propise
koji su na snazi u Republici Srbiji, kao i važe e me unarodne sporazume iji je glavni cilj

uvanje, zaštita i unapre enje životne sredine.

"EURIBOR" (ponu ena interbankarska stopa za evro) jeste stopa po kojoj
me ubankarske oro ene depozite u evrima, jedna prvoklasna banka ponudi drugoj
prvoklasnoj banci u okviru evro zone. Garantuje je Federacija evropskih banaka, obra unava
Rojters i objavljuje se svakog radnog dana u Briselu u 11:00 asova na Rojtersovoj stranici
EURIBOR01.

“Krajnji korisnik/korisnici” je/su pojedinac/pojedinci koji imaju koristi od izgradnje ili
renoviranja socijalnih stanova u okviru ovog Projekta.

"Konvencija o izmeni vezanoj za dan posle radnog dana" zna i konvenciju po kojoj,
ukoliko bi odre eni datum pao na dan koji nije radni dan, takav datum bi bio prvi naredni dan
koji je radni dan, izuzev ukoliko taj dan pada u slede em kalendarskom mesecu, u tom
slu aju bi taj datum bio prvi dan koji prethodi danu koji je radni dan.

“Organ za sprovo enje Projekta” (u daljem tekstu OSP) zna i organ koji, delegiran od
strane Zajmoprimca, izvodi Projekat i upravlja njime u skladu sa Ugovorom.

“Jedinica za upravljanje Projektom” (u daljem tekstu JUP) zna i rukovodilac projekta koji
je zadužen za svakodnevno izvo enje projekta, fizi ko i finansijsko upravljanje i pra enje
Projekta.

“Predvi eno stanje napretka radova” zna i odnos kvalifikovanih troškova za sve sastavne
delove Projekta, prema ukupnim kvalifikovanim troškovima Projekta, gde kvalifikovani
troškovi obuhvataju ve  nastale troškove, kao i one koji se o ekuju za odre eni vremenski
rok koji ne premašuje godinu dana od datuma izveštaja pra enja Projekta (kako je utvr eno
lanom 4.2.2 u daljem tekstu).

“Stanje napretka radova” zna i odnos ve  nastalih prihvatljivih troškova za sve sastavne
delove Projekta, kao i ukupne prihvatljive troškove Projekta.

“Tranša” zna i iznos koji je ispla en ili treba da bude ispla en iz Zajma.
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lan 1.  Uslovi
Zajam se daje pod opštim uslovima Propisa o zajmu i pod posebnim uslovima utvr enim
ovim okvirnim sporazumom o zajmu (u daljem tekstu Sporazum), njegovim prilozima i
njegovim prate im pismima (u daljem tekstu:  Propratna pisma).

lan 2.  Projekat
BSE odobrava Zajmoprimcu, koji ga prihvata, zajam (u daljem tekstu Zajam) za finansiranje
F/P 1720 (2010) koje je odobrio Administrativni savet BSE 19. novembra 2010. godine (u
daljem tekstu Projekat) i odnosi se na delimi no finansiranje kvalifikovanih investicija (u
daljem tekstu potprojekata) za izgradnju socijalnih stanova u Republici Srbiji, u svrhu
davanja pod zakup ili prodaje, kao i, u odre enim slu ajevima, unapre enja osnovne
infrastrukture vezane za stanovanje.

BSE daje zajam imaju i u vidu da se Zajmoprimac obavezao da e ga koristiti isklju ivo za
finansiranje projekta koji je opisan u Dodatku 1. (u daljem tekstu Projekat), i da e realizovati
takav Projekat pod uslovima koji su utvr eni u pomenutom dodatku.

Svaka izmena na ina koriš enja Zajma koje nije odobrila BSE može dovesti do obustave,
poništavanja ili prevremene otplate Zajma, prema uslovima iz lana 3.3, 3.5 i 3.6 Propisa o
zajmu.

lan 3.  Zajam
3.1 Finansijski uslovi
Odobreni iznos Zajma je:

EUR 32 000 000
Trideset-dva miliona evra

Zajam e biti ispla en u tranšama.

Za svaku tranšu, iznos, kamatna stopa, valuta, datum isplate, rok otplate i ra uni svake
strane za uplate, utvrdi e zajedno Zajmoprimac i BSE. Period otpla ivanja zajma ne sme biti
duži od dvadeset (20) godina, zajedno sa grejs periodom od najviše pet (5) godina.

Propratno pismo kojim se definišu ovi uslovi bi e sa injeno u trenutku isplate, u formi koja je
data u Dodatku 2.

3.2 Isplata
BSE e isplatiti Zajam u najmanje dve tranše. Iznos svake tranše bi e utvr en prema stanju
napretka radova i/ili projektovanog stanja napretka radova.

Propratno pismo za isplatu prve tranše mora biti potpisano najkasnije 12  (dvanaest) meseci
nakon što predmetni ugovor stupi na snagu kao što je definisano lanom 15 ovoga ugovora.
Pre zaklju ivanja Propratnog pisma za povla enje prve tranše, i kao prethodni uslovi koje je
potrebno ispuniti, Zajmoprimac e dostaviti, u formi prihvatljivoj za BSE, slede e:

1. Dokaz da je JUP uspostavljen, adekvatno opremljen i kadrovski osposobljen;

2. Detaljan pregled troškova i finansijski plan, koji e naro ito uklju iti podatke u vezi sa
finansiranjem JUP i podatke o odgovaraju em u eš u države ili lokalnih samouprava
u finansiranju ili subvencionisanju;

3. Dokaze da su (i) kriterijumi za selekciju lokalnih samouprava koje e u estvovati u
sprovo enju Projekta (u daljem tekstu: Opštine korisnici) i Krajnjih korisnika Projekta; i
(ii) da su normativno tehni ki standardi za koriš enje zemljišta, urbanisti ko
planiranje, arhitektonski dizajn i prostorne potrebe za obezbe ivanje socijalnog
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stanovanja usvojeni, u najve oj meri, u skladu sa ovim sporazumom  i Studijom
izvodljivosti koja je prilog aplikacije za Zajam ;

4. Kopije Podsporazuma koje e zaklju ivati OSP (Ministarstvo životne sredine,
rudarstva i prostornog planiranja) sa Opštinama korisnicima u skladu sa lanom 4.1.2
ovog sporazuma.

5. Plan nabavki pripremljen u skladu sa lanom 4.1.3 ovog sporazuma.

Prva isplata ne sme pre i 20% od ukupnog odobrenog iznosa zajma.

Svaka naredna tranša može biti ispla ena tek posle pisane potvrde Zajmoprimca upu ene
BSE, u skladu sa lanom 4.2.2 u daljem tekstu, u kojoj se potvr uje da je 90% prethodne
tranše Raspore eno. Naredne tranše e biti obra unate na bazi Stanja napretka radova i -
ukoliko je to primenjivo – Predvi enog stanja napretka radova.

3.3 Datum zatvaranja projekta
ekivani datum završetka Projekta je 31. decembar 2014. godine.

3.4 Instrukcije o pla anju
Svi iznosi koje je Zajmoprimac dužan da plati prema ovom sporazumu upla iva e se u valuti
svake tranše, na broj ra una koji BSE dostavi Zajmoprimcu u vreme isplate.

Zajmoprimac ili banka kojoj on da nalog, zavisno od slu aja, posla e pisano obaveštenje o
pla anju BSE, najmanje pet (5) radnih dana pre uplate bilo kog iznosa koji dospeva na
pla anje po ovom Sporazumu.

Sve uplate koje se vrše na osnovu ovog sporazuma bi e izvršene na Radni dan ili prema
Konvenciji o izmeni vezanoj za dan posle radnog dana.

lan 4.  Pra enje zajma i Projekta
4.1 Koriš enje zajma
4.1.1. Rok
Zajmoprimac mora da Raspodeli tranše za potrebe Projekta, u roku od 12 (dvanaest) meseci
od datuma svake isplate. Sredstva iz Zajma ne smeju se koristiti za pla anje poreza, carina
ili drugih taksi.

Iznos koji u ovom roku nije Raspore en za potrebe Projekta, mora biti vra en BSE, u roku od
30 (trideset) dana. Zajmoprimac se obavezuje da snosi troškove nastale od ove otplate. Ovo
e obuhvatati i troškove koje e BSE morati da snosi usled reinvestiranja istog iznosa na dan

otplate za preostali rok prvobitnog Zajma, kao i sve ostale propratne troškove. Stopu
reinvestiranja e utvrditi BSE na bazi tržišnih uslova na dan otplate za predmetni rok.
Troškovi e stoga biti obra unati uzimaju i u obzir razliku izme u prvobitne stope i stope
reinvestiranja.

Dalje, ukoliko neka tranša koju je isplatila BSE, nije Raspore ena za Projekat ili mu je samo
delimi no Raspore ena u toku perioda pomenutog u prvom stavu gore, ovo bi predstavljalo
slu aj naveden u lanu 3.3-(h) Poglavlja 3 Propisa o zajmu i može dovesti do obustave,
poništavanja ili prevremene otplate Zajma prema uslovima iz lana 3.3, 3.5 i 3.6 Propisa o
zajmu.

4.1.2. Izvo enje Projekta
Zajmoprimac odre uje Ministarstvo životne sredine, rudarstva i prostornog planiranja
(MŽSRPP) za organ za sprovo enje projekta OSP. OSP e odrediti jedinicu za upravljanje
projektom JUP koja e biti odgovorna za celokupno upravljanje projektom. Ne ograni avaju i
napred navedeno, Zajmoprimac e u krajnjoj instanci biti odgovoran za poštovanje obaveza
predvi enih ovim sporazumom i za njihove eventualne povrede.

OSP e odrediti lokalne samouprave (u daljem tekstu: Opštine korisnici) koje e sprovoditi
pod-projekte preko svojih opštinskih stambenih agencija (u daljem tekstu OSA).  OSP  e
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potpisati Podsporazume sa Opštinama korisnicima u vezi sa sprovo enjem pod-projekata.
Ovim sporazumima obavezno e se, inter alia (izme u ostalog), predvideti da:

- Rizik kursne razlike, ukoliko postoji, snosi Zajmoprimac koji ni u kom slu aju ovaj rizik
ne sme preneti direktno ili indirektno na krajnje korisnike;

- OSA-e e kao nadležna opštinska institucija sprovoditi Projekat i upravljati njime za
ra un Opštine korisnice. U tom smislu OSA-e e biti odgovorne za sve aktivnosti koje
se ti u identifikacije gra evinskog i upotrebnog zemljišta, razrade lokalnih idejnih
projektnih rešenja, sprovo enja procedura za arhitektonske i/ili inžinjerske usluge i
gra evinske radove kao i za njihov nadzor.

U skladu sa Podsporazumima koje e OSP zaklju iti sa Opštinama korisnicima, i u skladu sa
Studijom izvodljivosti koja je deo aplikacije za Zajam, OSP e zaklju iti finansijske ugovore
sa OSA.

Prilikom pripreme navedenih sporazuma OSP e voditi ra una da su sve obaveze koje su
predvi ene ovim sporazumom na odgovaraju i na in sprovedene od strane ostalih uklju enih
aktera.

U JUP dužnosti spadaju:

- Priprema celokupne potrebne ugovorne dokumentacije, izrada priru nika o
procedurama, izrada formalnih prijavnih obrazaca, definisanje opštih pravila i
procedura za odabir Krajnjih korisnika;

- Koordinisanje svih u esnika u projektu, pripremu isplata i zahteva za isplatu;

- Nadzor nad tenderskom procedurom, dodelu ugovora i koriš enje sredstava (u
skladu sa lanom 4.1.3. navedenim u daljem tekstu);

- Nadzor i izveštavanje o izvo enju projekta.

Dalje, JUP e pružati pomo  Opštinama korisnicima u (i odgovaraju im OSA-ma) prilikom
odre ivanja najnižih nivoa i vrste održavanja stambenih jedinica koje e verovatno biti
potrebno.

Zajmoprimac preuzima na sebe obavezu da obezbedi finansijska sredstva koja su
neophodna za rad JUP iz budžetske linije OSP i to u trajanju ovog projekta. Zajmoprimac,
tako e, na sebe preuzima obavezu da vodi brigu o JUP tokom trajanja Projekta i da preuzme
sve neophodne  aktivnosti da bi JUP dobio odgovaraju e kadrove i bio odgovaraju e
opremljen prema standardima prihvatljivim za BSE.

4.1.2.1. Obaveza staranja
Zajmoprimac e posvetiti dužnu pažnju i brigu, i upotrebi e sva uobi ajeno koriš ena
sredstva, posebno finansijska, tehni ka, društvena i upravlja ka kao i ona vezana za zaštitu
životne sredine, koja mogu biti potrebna za propisno izvo enje Projekta.

4.1.2.2. Pove ani ili revidirani troškovi Projekta
Ukoliko se troškovi Projekta, kako su opisani u priloženom Prilogu 1, pove aju ili revidiraju iz
bilo kog razloga, Zajmoprimac e se postarati da dodatna finansijska sredstva za završetak
Projekta budu raspoloživa.

U svakom slu aju, delimi no finansiranje od strane BSE ne e premašiti 55% od ukupnih
troškova Projekta, ne ra unaju i kamatu i finansijske troškove, kako je utvr eno u Prilogu 1.

4.1.2.3. Vidljivost BSE
OSP e, u ime Zajmoprimca, nazna iti krajnjim korisnicima da Projekat delimi no finansira
BSE i to posredstvom odgovaraju ih medija kao što su internet stranice, pisani mediji,
brošure i/ili postavljanje bilborda na lokacijama na kojima se izvode dati pod-projekti.

U svakom slu aju, informacije koje se plasiraju u medije, zvani na obaveštenja, izveštaji,
brošure, bilbordi ili publikacije na sebi moraju imati jasno vidljiv znak (logo) BSE.
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4.1.2.4. Dalje obaveze
OSP e, u ime Zajmoprimca, se dalje obavezati da:

- e izvo enje Projekta biti u skladu sa odgovaraju im propisima za spre avanje
prevara, korupcije i pranje novca, u skladu sa dalje navedenim lanom 4.1.4;

- izvo enje Projekta ne e dovesti do kršenja Evropske konvencije o ljudskim pravima i
Evropske socijalne povelje;

- sva prava vezana za koriš enje zemljišta i nekretnine kao i sve dozvole potrebne za
izvo enje i tok Projekta budu blagovremeno obezbe ene i pravosnažne;

- sva imovina i radovi koji predstavljaju deo ovog Projekta, a nisu obuhva eni u nekom
aspektu važe im zakonima Srbije, moraju biti trajno osigurani u skladu da
standardnom praksom date delatnosti;

- održavanje (posredno ili neposredno), popravka, remont i renoviranje celokupne
opreme i nekretnina koji su obuhva eni ovim Projektom moraju se propisno vršiti i
održavati adekvatno; OSP e, u ime Zajmoprimca, blagovremeno obaveštavati BSE o
svim aranžmanima napravljenim u ovu svrhu;

- izvo enje Projekta i svi radovi u vezi sa Projektom moraju biti u skladu sa principima
BSE koji se odnose na upravljanje životnom sredinom. Posebno, OSP se, u ime
Zajmoprimca, mora postarati da:

(i) izvo enje pod-projekata i prate ih radova mora biti uskla eno sa odredbama
Zakona o zaštiti životne sredine;

(ii) sve saglasnosti i gra evinske dozvole koje su potrebne za realizaciju pod-
projekata a koje se ti u zaštite životne sredine, moraju biti blagovremeno
obezbe ene;

(iii) svi pod-projekti moraju biti uskla eni sa preporukama i uslovima vezanim za
svaku datu saglasnost ili dozvolu;

(iv) izvo enje svakog pod-projekta se vrši u skladu sa preporukama, u slu aju
potrebe, izra ene Studije uticaja na životnu sredinu (EIA) kao i kona nim
dozvolama koje izdaje relevantna institucija koja je nadležna za pitanja životne
sredine;

Svako nepoštovanje gore navedenih odredbi predstavljalo bi slu aj naveden u lanu 3.3 (h)
Poglavlja 3 Propisa o zajmu, i nakon obaveštenja BSE, može dovesti do obustave,
poništavanja ili prevremene otplate Zajma prema uslovima iz lana 3.3, 3.5 i 3.6 Propisa o
zajmu.

4.1.3. Nabavka
Svaka javna nabavka dobara, radova i usluga u okviru ovog Projekta vrši e se u skladu sa
Smernicama za nabavku BSE i to na slede i na in:

- Ugovori ije su sume manje od EU pragova1 bi e dodeljeni na osnovu procedura o
javnim nabavkama na na in koji to propisuje Zakon o javnim nabavkama Republike
Srbije.

- Ugovori koji su u visini ili iznad propisanih EU pragova bi e dodeljeni preko
me unarodnih otvorenih ili me unarodnih restriktivnih tendera kvalifikovanim
izvo ima nakon objavljivanja odgovaraju eg obaveštenja u Službenom glasniku
Evropske Unije (OJEU).

OSP e, u ime Zajmoprimca, što je pre mogu e, pripremiti i dostaviti BSE u svrhu dobijanja
saglasnosti Plan Nabavke, u skladu sa lanom 3.2 ovog sporazuma, a u svakom slu aju pre
potpisivanja Prate eg pisma za prvu tranšu, posebno navode i:

1 Pragovi navedeni u lanu 7 Direktive  2004/18/EC Evropskog parlamenta i Saveta  i lanu 16 Direktive 2004/17/EC
Evropskog parlamenta i Ve a, koji se mogu menjati s vremena na vreme.
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- spisak ugovora vezanih za nabavku dobara, radova i/ili usluga koje su potrebne da bi
se Projekat izvodio u toku po etnog perioda koji bi trajao najmanje 18 (osamnaest
meseci);

- procenu troškova svakog pojedina nog ugovora;

- predložene procedure javne nabavke za svaki ugovor;

- predvi eni datum otvaranja svakog tendera.

Nakon prijema Plana o nabavci, BSE e obavestiti Zajmoprimca o svojim procedurama
vezanim za reviziju ovog dokumenta.

OSP e ažurirati Plan nabavke jednom godišnje ili po potrebi tokom trajanja Projekta, a svaki
ovakav ažurirani Plan nabavke bi e poslat BSE u svrhu dobijanja saglasnosti. Zajmoprimac
e se postarati, preko JUP, da Plan nabavke bude sprovo en od strane OSA na onakav

na in koji je odobren od strane BSE.

BSE ne e finansirati troškove koji se ti u dobara, radova i usluga koje nisu bile nabavljene u
skladu sa gore pomenutim odredbama. Kod ovakvih slu ajeva BSE zadržava pravo da svaki
takav ugovor proglasi nepodobnim za finansiranje iz sredstava dodeljenih Zajmom, ili e
otkazati deo sredstava rezevisanih za finansiranje takvog ugovora.

Dalje, ako u bilo kom trenutku BSE odlu i da procedura nabavke u okviru ovog Projekta nije
u saglasnosti sa gore pomenutim odredbama, BSE zadržava pravo da primeni odredbe
prema uslovima iz lana 3.3, 3.5 i 3.6 Propisa o zajmu, što može dovesti do obustave,
poništavanja ili prevremene otplate Zajma.

4.1.4. Obaveze integriteta
Zajmoprimac garantuje i preuzima obavezu da nijedna osoba prema trenutnim saznanjima
OSP ili JUP nije po inila, i da ne e uz saglasnost ili saznanje OSP ili JUP po initi bilo koji
akt, i to:

1. Nu enje, davanje, primanje ili traženje bilo koje neprimerene koristi koja može uticati
na postupanje lica koje obavlja javnu funkciju ili rukovodioca ili zaposlenog u organu
uprave, javnoj službi, ili javnom preduze u, ili direktora ili zvani nika u me unarodnoj
javnoj organizaciji, u vezi sa postupkom nabavke ili sprovo enja bilo kog ugovora u
vezi sa elemntima Projekta navedenim u Dodatku 1; ili

2. Bilo koja radnja koja na neprimeren na in uti e ili može da uti e na postupak nabavke
ili sprovo enje Projekta na štetu Zajmoprimca, uklju uju i i nedozvoljene dogovore
izme u ponu a.

Za svrhe ovog lana, saznanje bilo kog zaposlenog u OSP ili JUP predstavlja e saznanje
OSP ili JUP. Zajmoprimac e se postarati da OSP/JUP preduzmu mere radi obaveštavanja
BSE ukoliko do u do saznanja o injenju napred navedenih akata.

Zajmoprimac e se postarati (uklju uju i i unošenje odgovoraja ih odredbi u Podsporazume)
da e OPS/JUP ustanoviti, održavati i postupati u skladu sa unutrašnjim procedurama ili
merama nadzora koje su predvi ene nacionalnim zakonima ili odgovoraju om praksom
postupanja, radi obezbe ivanja da se zaklju i nijedna transakcija sa, ili od koje može imati
korist bilo koje lice ili organizacija koja se navodi na objavljenoj sankcionisanih lica od strane
Saveta bezbednosti UN, ili njegovih komiteta, i u sladu sa Rezolucijama Saveta bezbednosti
1267 (1999), 1373 (2001) na (www.un.org/terrorism) i/ili Saveta EU u skladu sa njegovim
zajedni kim stavovima 2001/931/CSFP i 2002/402/CSFP, i drugim ili sledstvenim
rezolucijama i/ili drugim aktima za njihovo sprovo enje u vezi sa finansiranjem terorizma.

4.1.5. Istrage i informacije
Zajmoprimac e se pobrinuti da OSP/JUP, preduzmu:

1. takve radnje koje BSE može razumno zahtevati radi provere ili spre avanja bilo koje
radnje ili akta iz lana 4.1.4.  koji su navodno ili verovatno po injeni;

http://www.un.org/terrorism
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2. da obaveste BSE o merama koje su preduzete radi ostvarivanja naknade štete od lica
koja su odgovorna za injenje navedenih radnji ili akata;

3. da sprovedu istragu u vezi sa takvim radnjama ili aktima ukoliko to BSE bude
zahtevala.

4.1.6 Kontakt
Osim ukoliko Zajmoprimac pisemno ne obavesti BSE, rukovodilac JUP e biti odgovoran  za
kontakt sa BSE za svrhe lanova 4.1.4 i 4.1.5.

Bilo koja povreda obaveza predvi enih lanovima 4.1.4 i 4.1.5 može dovesti do suspenzije,
otkazivanja ili prevremene otplate Zajma, u skladu sa lanovima 3.3, 3.5 i 3.6 Propisa o
zajmu.

4.2. Obavezne informacije
4.2.1. Informacije vezane za Projekat
OSP e, u ime Zajmoprimca, voditi ra unovodstvenu evidenciju u vezi sa Projektom koja e
biti u skladu sa me unarodnim standardima i prikazivati u svakom trenutku stanje napretka
Projekta, i u njoj e biti evidentirane sve aktivnosti i identifikovana sva imovina i usluge koje
su finansirane iz ovog zajma.

OSP se obavezuje da odgovori u razumnom roku na svaki zahtev BSE za davanje
informacija i da obezbedi sva dokumenta koja BSE može smatrati neophodnim i može
razumno tražiti za propisnu primenu Sporazuma, posebno što se ti e pra enja Projekta i
koriš enja Zajma. Posebno, imaju i u vidu da e svakodnevno izvo enje Projektnih aktivnosti
u ime Opština korisnica u Projektu vršiti Opštinske stambene agencije, izveštaj o javnoj
reviziji koju je, i ukoliko je, sprovela Državna revizorska institucija u datoj OSA bi e
dostavljen BSE, a ako se utvrdi da je potrebno, BSE može zahtevati da reviziju u pomenutim
Opštinskim stambenim agencijama izvrši nezavisni revizor o trošku Zajmoprimca.

OSP e odmah obavestiti BSE o svim izmenama zakona ili propisa u sektoru privrede koje
su relevantne za Projekat i uopšte o svim pojavama koje mogu štetno uticati na izvršenje
njegovih obaveza prema ovom sporazumu. Svaki slu aj koji može štetno uticati na
sprovo enje obaveza Zajmoprimca po ovom sporazumu predstavlja e  slu aj naveden u
lanu 3.3 Poglavlje 3 Propisa o zajmu, i može dovesti do suspenzije, otkazivanja ili

prevremene otplate Zajma u skladu sa lanovim 3.3, 3.5 i 3.6 Propisa o zajmu.

4.2.2. Izveštaji o pra enju
Najmanje dva puta godišnje, od isplate prve Tranše Zajma do svršetka celokupnog projekta,
OSP e, u ime Zajmoprimca, dostavljati BSE izveštaj o pra enju Projekta. OSP e tako e
slati izveštaj o pra enju pre svake isplate, sa izuzetkom prve isplate.  Pre svake isplate
neophodno e biti da BSE smatra navedene izveštaje zadovoljavaju im.

U Dodatku 3 dat je obrazac jednog izveštaja o pra enju projekta i to sa minimumom
informacija koje BSE zahteva u ovakvom izveštaju. Mogu se koristiti i druga ije forme
izveštaja, ali samo pod uslovom da sadrže tražene informacije.

U svakom slu aju, izveštaji o pra enju e sadržati:

- stanje Raspodele ispla enih tranši Zajma

- napredovanje planova za finansiranje i nabavku, vezanih za Projekat

- napredovanje samog Projekta, u smislu fizi kog napredovanja i nastalih
troškova

- detalje o upravljanju Projektom

- tehni ke pokazatelje (kao što je navedeno u Dodatku 4).

4.2.3. Izveštaj o završetku Projekta
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Po fizi kom završetku kompletnog Projekta, OSP e u ime Zajmoprimca predati kona ni
izveštaj koji sadrži ocenu ekonomskih, finansijskih, socijalnih i ekoloških efekata Projekta.
BSE ovaj izveštaj mora smatrati zadovoljavaju im.

4.2.4. Misije za pra enje
OSP se, u ime Zajmoprimca, obavezuje da e primiti sve misije za pra enje koje sprovode
zaposleni u BSE ili spoljni konsultanti koje angažuje BSE i da e pružiti svu neophodnu
saradnju njihovim misijama za pra enje, tako što e omogu iti sve eventualne posete lokaciji
Projekta. Posebno, BSE može da obavi reviziju ra unovodstva Projekta na samoj lokaciji,
pomo u jednog ili više konsultanata po svom izboru i to o trošku Zajmoprimca u slu aju
njegovih propusta u pogledu izvršavanja bilo koje obaveze po ovom zajmu.

lan 5.  Osloba anje Zajmoprimca od obaveza
Nakon pla anja punog iznosa glavnice Zajma i celokupne kamate i drugih troškova
proisteklih iz istog, posebno onih iznosa iz lanova 6. i 7. u daljem tekstu, Zajmoprimac e u
potpunosti biti oslobo en svojih obaveza prema BSE, izuzev onih koje su definisane u
lanovima 4.2.1 i 4.2.4 u prethodnom tekstu, u cilju eventualne naknadne ocene Projekta.

lan 6.  Zatezna kamata
Za isplate denominovane u valuti EVRO, i uprkos svim drugim mogu nostima koje stoje na
raspolaganju BSE prema Sporazumu i Propisima o zajmu ili na drugi na in, ukoliko
Zajmoprimac ne plati svu kamatu ili neki drugi iznos koji treba da plati prema Sporazumu,
najkasnije na utvr eni datum dospe a, Zajmoprimac e morati da plati dodatnu kamatu na
iznos koji duguje, a nije platio u celosti, po jednomese noj stopi EURIBOR od datuma
dospe a u 11.00 sati (po lokalnom vremenu u Briselu), plus 2,5% godišnje, od datuma
dospe a ovog iznosa do datuma kada izvrši pla anje.

Primenljiva jednomese na stopa EURIBOR bi e ažurirana svakih 30 dana.

lan 7.  Prate i troškovi
Sve dažbine i takse svih vrsta, koje dospevaju i koje su pla ene, i svi troškovi nastali bilo
zaklju enjem, izvršenjem, likvidacijom, poništenjem ili obustavom Sporazuma, u celosti ili
delimi no ili iz garancije ili datog Zajma, zajedno sa svim sudskim ili van sudskim odlukama
proisteklim iz ovog Zajma, snosi e Zajmoprimac.

Me utim, odredbe lana 4.7 Poglavlja 4 Propisa o zajmu, primeni e se vezano za troškove
arbitražnog postupka pomenutog Poglavlja 4.

lan 8.  Negativna zaloga i Pari passu
Zajmoprimac izjavljuje da nije preuzeo nikakve druge obaveze niti e ih preuzeti ubudu e,
koje bi mogle dati nekoj tre oj strani preferencijalni status, preferencijalno pravo pla anja,
obezbe enje ili garanciju bilo koje prirode, koja bi mogla dati ve a prava tre im stranama (u
daljem tekstu: Sredstvo obezbe enja).

Ukoliko su takva Sredstva obezbe enja ve  data nekoj tre oj strani, Zajmoprimac je
saglasan da obezbedi ili izda identi no Sredstvo obezbe enja u korist BSE ili, ukoliko postoji
prepreka da to u ini, ekvivalentno Sredstvo obezbe enja, i da obezbedi ustnovljavanje takvih
Sredstava obezbe enja u korist BSE.

Propust u poštovanju ovih odredbi, predstavljao bi propust, kako je definisano u lanu 3.3-(h)
Poglavlja 3 Propisa o zajmu i može da dovede do, suspenzije, otkazivanja ili prevremene
otplate Zajma prema uslovima iz lanova 3.3, 3.5 i 3.6 Propisa o zajmu.

lan 9.  Izjave i garancije
Zajmoprimac izjavljuje i garantuje:
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- da su ga nadležni organi ovlastili da sklopi ovaj sporazum i da su potpisniku dali
ovlaš enje za to, u skladu sa zakonima, odlukama, propisima i drugim aktima
primenljivim na njega;

- da sadržaj i izvršenje Sporazuma nisu u suprotnosti sa zakonima, odlukama,
propisima i drugim aktima primenljivim na njega, kao i da su obezbe ene sve
neophodne dozvole, licence i ovlaš enja, koja e važiti tokom celog perioda trajanja
Zajma.

BSE mora odmah biti obavešten o svim izmenama vezanim za gore navedene izjave i
garancije za ceo period trajanja Zajma, uz obezbe ivanje svih neophodnih  propratnih
dokumenata.

lan 10.  Odnosi sa tre im stranama
Zajmoprimac ne može da se pozove na bilo kakvu injenicu, u okviru granica koriš enja
Zajma, vezanu za njegove odnose sa tre im stranama u cilju izbegavanja da ispuni, bilo u
celosti ili delimi no, obaveze proistekle iz Sporazuma.

BSE se ne može uklju iti u sporove koji mogu nastati izme u Zajmoprimca i tre ih strana, a
troškove, bilo kakve prirode, koje bi BSE imala usled bilo kakvih potraživanja, a naro ito sve
pravne ili sudske troškove, snosi e Zajmoprimac.

lan 11.  Tuma enje Sporazuma
Zajmoprimac izjavljuje da je primio kopiju Propisa o zajmu, i da je to primio
k znanju.

Kada postoji kontradiktornost izme u bilo kakvih odredaba Propisa o zajmu i bilo kakvih
odredaba Sporazuma, prednost e imati odredbe Sporazuma.

Naslovi stavova, odeljaka i poglavlja Sporazuma ne e služiti za njegovo tuma enje.

Ni u jednom slu aju ne sme postojati sumnja da je BSE takti ki zaobišao bilo koje pravo koje
je zagarantovano ovim Ugovorom.

lan 12.  Nadležno pravo
Za Ugovor, njegove Dodatke i Propratna pisma bi e merodavni propisi BSE, kao što je
nazna eno u odredbama lana 1. stav 3. Tre eg Protokola (od 6. marta 1959. god.) Opšteg
sporazuma o privilegijama i imunitetu Saveta Evrope (od 2. septembra 1949. god.) i drugo,
ukoliko je neophodno, francuski zakon.

Sporovi izme u ugovornih strana podležu arbitraži pod uslovima koji su predvi eni u
Poglavlju 4. Propisa o zajmu.

lan 13.  Izvršenje arbitražne odluke
Ugovorne strane su se sporazumele da ne e koristiti prednosti bilo kakve privilegije,
imuniteta ili zakonodavstva pred sudskim ili drugim vlastima, bilo doma im ili me unarodnim,
da bi osporile sprovo enje odluke donete pod uslovima nazna enim u Poglavlju 4 Propisa o
zajmu.

lan 14.  Obaveštenja
Sva obaveštenja ili druge vrste komunikacije obavljene u vezi sa ovim sporazumom izme u
BSE i Zajmoprimca bi e sa injena u pisanoj formi i smatra e se da su uredno predati ili
sa injeni ukoliko se isporu e li no, putem avionske pošte ili putem faksa, upu enim od  jedne
ugovorne strane ka drugoj, na dole nazna enu adresu ugovorne strane.

Za Zajmoprimca: Ministarstvo finansija Republike Srbije
Kneza Miloša br. 20
11000 Beograd, Srbija
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Za: ministra finansija i/ili pomo nika ministra
Faks: (00 381) 11 3618 961 ili 3642 632

Za BSE: Banka za razvoj Saveta Evrope
Avenija Kléber 55
75116 Pariz, Francuska
Za: Generalni direktorat za zajmove
Faks: (00 33 1) 47 55 37 52

Kompletna komunikacija bi e sa injena i obavljena na engleskom ili francuskom jeziku. U
slu aju da su dokumenti napisani ili sastavljni na nekom drugom jeziku moraju biti propra eni
sertifikovanim prevodom na Engleski ili Francuski jezik ako to zatraži BSE.

lan 15.  Stupanje na snagu
Ugovor e stupiti na snagu nakon potvr ivanja od strane Narodne skupštine Republike Srbije
i s tim u vezi odgovaraju e pisane potvrde koju BSE primi od Zajmoprimca.

Po stupanju na snagu ovog Ugovora i kao preduslov za dostavljanje Propratnog pisma za
isplatu Prve tranše, Zajmoprimac e dostaviti pravno mišljenje i to na engleskom jeziku koje
e se ticati pitanja kapaciteta, punomo i i ovlaš enja Zajmoprimca i koje e potvrditi da je

Ugovor punovažan, obavezuju i i zakonski sprovodiv u skladu sa zahtevima i uslovima BSE.

lan 16. Originalni primerci Sporazuma
Sporazum je sa injen na engleskom jeziku u dva originalna primerka jednake važnosti.
Svaka ugovorna strana zadržava po jedan originalni primerak.

Beograd, dana 27. juna 2011. godine

Za Republiku Srbiju

dr Mirko Cvetkovi , s.r.

   Ministar finansija

Pariz, dana 1. jula 2011. godine

Za BANKU ZA RAZVOJ SAVETA EVROPE
Imre Tarafaš,  s.r.

    Viceguverner
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Dodatak 1
Opis Projekta

I. F/P : 1720 (2010)
Zajmoprimac: Republika Srbija preko Ministarstva finansija
Odobrenje
Administrativnog saveta:

19. novembar 2010. godine

Odobreni iznos: EUR 32.000.000

II. Oblast intervencije: Projekat e obuhvatiti slede i sektor delovanja BSE:
“Objekti za stanovanje za lica sa niskim prihodima”

Planirani radovi: Projekat e delimi no finansirati izgradnju oko 1.700 stambenih jedinica, u svrhu
davanja pod zakup ili prodaje, kao i, odre enim slu ajevima, poboljšanja postoje e
osnovne infrastrukture vezane za oblast stanovanja.

Lokacija: Srbija
Procenjeni ukupni
troškovi projekta:

EUR 58.000.000 (bez PDV-a)

Indikativna analiza troškova i  plan finansiranja Projekta:Indikativni troškovi i plan
finansiranja:

TROŠKOVI (koristi) Suma(MEUR) Izvori finansiranja Suma
(MEUR) Udeo (%)

BSE 32 55%Celokupni troškovi izgradnje
(obe stambene šeme)

57.8
Opštine 18 32%

Troškovi upravljanja JUP
(administracija i rad)

0.2 MŽSRPP 8 13%

UKUPNO (bez PDV-a) 58 Ukupno (bez PDV-
a)

58 100%

Napredak radova: 0% u vreme podnošenja zahteva za dobijanje zajma
Raspored radova: 2011. - 2014. Datum zatvaranja 31. decembar 2014. godine

III. Kriterijum izbora: Zajmoprimac e ispoštovati sve kriterijume za sticanje prava propisane politikom
Zajma za “Objekte za stanovanje za niskodohodne osobe”.

IV. Tehni ki pokazatelji: Spisak tehni kih pokazatelja koji e služiti kao osnova ocenjivanja tokom izvo enja
Projekta dat je u  Dodatku 4.

V. Društveni efekti i efekti
na životnu sredinu:

Predloženi Projekat pruži e pomo  vlastima u Srbiji u njihovim naporima da poboljšaju
uslove življenja ciljne populacije olakšavaju i im pristup fondovima za izgradnju
neprofitnih stanova koji e biti izdati u zakup ili pod povoljnim uslovima prodati
socijalno ugroženim gra anima.
Shodno tome, zajam koji je odobrila BSE upotrebi e se za delimi no finansiranje
izgradnje novih socijalnih stanova koji e biti izdati u zakup ili pod povoljnim uslovima
prodati socijalno ugroženim gra anima, a u pojedinim slu ajevima za unapre enje
postoje e osnovne infrastrukture vezane za stanovanje.
Projekat e pružiti podršku republi kim i opštinskim vlastima u Srbiji da:
– formiraju instuticionalne kapacitete na centralnom nivou u cilju podrške  daljeg

razvoja socijalnog stanovanja uz stvaranje Nacionalne Stambene Agencije;
–  kreiraju standardne procedure koje su potrebne za uspostavljanje održivog

mehanizma finansiranja socijalnog stanovanja, definišu odnose me u nacionalnim
upravnim organima i opštinskim organima koji e obezbe ivati neprofitne stanove
i odabirati krajnje korisnike;

–  dalje promovisati ulogu socijalnog stanovanja kao instrumenta društvene kohezije
i inkluzije, sredstva za ublažavanje siromaštva, ujedna enog regionalnog razvoja i
promovisanja standarda stanovanja;

– promovisati standarde energetske efikasnosti u sektoru stanovanja.
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Dodatak 2a

PROPRATNO PISMO O ZAJMU SA FIKSNOM KAMATNOM STOPOM INDEKSIRAN U
EVRIMA (OBRAZAC)

F/P 1720 (2010) – [broj] Tranša

BANKA ZA RAZVOJ SAVETA EVROPE
PROPRATNO PISMO

Uz Okvirni sporazum o zajmu od [datum]

izme u

BANKE ZA RAZVOJ SAVETA EVROPE
 (u daljem tekstu BSE)

i

Republike Srbije
 (u daljem tekstu Zajmoprimac)

Postoje e Propratno Pismo o isplatama i Okvirni sporazum o zajmu definišu uslove koji su
dogovoreni u vezi sa [broj] tranši u skladu sa lanom [broj] pomenutog Okvirnog ugovora o
zajmu.

Iznos Zajma EUR [iznos]
Rok dospe a [broj]-godina krajnjeg roka dospe a sa [broj] godina grejs

perioda

Fiksna kamatna stopa [procenat] [neto] godišnje
Pla anje kamate Polugodišnje/ godišnje u ratama

Broj dana u godini uzetih za

obra un kamate 30/360 neuskla eno, Konvencija o izmeni vezanoj za
dan posle radnog dana

Radni dan Kao što je definisano u Okvirnom sporazumu o zajmu

Datum isplate [datum]

Instrukcije za pla anje

(Zajmoprimac) Broj ra una [broj] u [naziv banke i ime grada]. SWIFT
KOD: [šifra] preko [ime korespondentne banke i grada]
SWIFT KOD: [šifra]

Instrukcije za pla anje (BSE) Kao u lanu 3.4 Okvirnog ugovora o zajmu

Otplata glavnice i pla anje kamate bi e obavljena u skladu sa priloženim Planom otplate.
Dok e prva rata kamate biti pla ena [datum], prva rata glavnice bi e otpla ena [datum].

Sva pla anja e biti izvršena na ra un BSE, u skladu sa gore navedenim Instrukcijama za
pla anje (BSE).
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Ove odredbe su predmet dogovora u odnosu na "Konvenciju o izmeni vezanoj za dan posle
poslovnog dana", ija definicija se može na i u Okvirnom ugovoru o zajmu, potpisanom
izme u BSE i Zajmoprimca na dan [datum].

Predmetno Propratno Pismo stupi e na snagu po potpisivanju obe strane – Zajmoprimca i
BSE.

[grad, datum] [grad, datum]

Za Savet Evrope Za Republiku Srbiju
Banka za razvoj
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Dodatak 2b

PROPRATNO PISMO O ZAJMU SA VARIJABILNOM KAMATNOM STOPOM
INDEKSIRANOM U EVRIMA (OBRAZAC)

F/P1720 (2010) – [broj] Tranša

BANKA ZA RAZVOJ SAVETA EVROPE
PROPRATNO PISMO

Okvirnom ugovoru o zajmu, od [datum]

izme u

BANKE ZA RAZVOJ SAVETA EVROPE
(u daljem tekstu BSE)

i

Republike Srbije
(u daljem tekstu Zajmoprimac)

Postoje e Propratno Pismo o isplatama i Okvirni sporazum o zajmu definišu uslove koji su
dogovoreni u vezi sa [broj] tranši u skladu sa lanom [broj] pomenutog Okvirnog ugovora o
zajmu.

Iznos Zajma EUR [iznos]
Rok dospe a [broj]-godina krajnjeg roka dospe a sa [broj] godina grejs

perioda

EURIBOR Kako je definisano Okvirnim ugovorom o zajmu

Varijabilna kamatna stopa EURIBOR 3 ili 6 meseci plus ili minus [broj] osnovnih
poena [neto] godišnje (Telerejt [referenca] ili Rojters
[referenca])

Pla anje kamate Kvartalno/polugodišnje u ratama

Broj dana u godini uzetih

za obra un kamate: Stvarni broj dana/360, Konvencija o izmeni vezanoj za
dan posle radnog dana

Radni dan Kao što je definisano u Okvirnom sporazumu o zajmu

Datum isplate [datum]

Instrukcije za pla anje

(Zajmoprimac): Broj ra una [broj] u [naziv banke i ime grada]. SWIFT
KOD: [šifra] preko [ime korespondentne banke i grada]
SWIFT KOD: [šifra]

Instrukcije za pla anje

(BSE): Kao u lanu 3.4 Okvirnog ugovora o zajmu
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Kamatna stopa e se obra unavati za svaki period od [broj] meseci, po evši od datuma
isplate. Kamata e biti utvr ena dva radna dana pre svakog novog kamatnog perioda. BSE
e obavestiti Zajmoprimca o kamati koja je plativa svakih [broj] meseca. Pla anje kamate e

se vršiti na dan [dan, mesec]2 svake godine, a prvi put na dan (datum) [lista datuma otplate
i iznosa glavnice koji dospevaju za svaki datum].
Sva pla anja e biti izvršena na ra un BSE, u skladu sa gore navedenim Instrukcijama za
pla anje (BSE).

Ove odredbe su predmet dogovora u odnosu na "Konvenciju o izmeni vezanoj za dan posle
poslovnog dana", ija definicija se može na i u Okvirnom ugovoru o zajmu, potpisanom
izme u BSE i Zajmoprimca na dan [datum].

Predmetno Propratno Pismo stupi e na snagu po potpisivanju obe strane – Zajmoprimca i
BSE.

[grad, datum] [grad, datum]

Za Savet Evrope Za  Republiku Srbiju
Banka za razvoj

2 uneti 4 datuma za kvartalna pla anja i 2 datuma za polugodišnja pla anja
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Dodatak 3

IZVEŠTAJI O PRA ENjU (OBRASCI)

- narativni izveštaj o napretku

- Tabela 1: Troškovi

- Tabela 2a: Godišnji plan nabavke

- Tabela 2b: Spisak odabranih  ugovora

- Tabela 3: finansijska  sredstva

- Tabela 4a: Opštinski radni plan

- Tabela 4b: Projektni radni plan

- Tabela 5: Fizi ki ciljevi
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NARATIVNI IZVEŠTAJ O NAPRETKU

F/P 1720 (2010)
Republika Srbija – Opštinski socijalni stanovi

Kratak preged stanja Projekta

Troškovi projekta:

58 MEUR (ili RSD 3.3 milijardi)

Plan finansiranja:
BSE Zajam:       32 MEUR

Opštine:          18 MEUR

MESP:               8 MEUR

Ciljevi:

Izgradnja oko 1 700 novih stambenih jedinica, u svrhu davanja pod
zakup ili prodaje, kao i, u odre enim slu ajevima, poboljšanje
postoje e osnovne infrastrukture vezane za oblast stanovanja za
gra ane koji nemaju pristup rešavanju stambenog pitanja pod
važe im tržišnim uslovima.

Datum po etka Projekta: [datum]
Datum zatvaranja: 31/12/2014

Agencija koja izvodi Projekat:

Ministarstvo životne sredine, rudarstva i prostornog planiranja
(MŽSRPP)

% Ispla eno na [datum]

Prose na isplata % na godišnjem
nivou:    %

Istorija isplata (završni period)

Trenutno (period) MEUR

Projektovano (period) MEUR
Priložene ažurirane informacije o isplatama

Kratak pregled statusa projekta:
Status izvo enja Projekta na dati dan  je slede i:

A. SOCIJALNI STANOVI NAMENjENI DAVANjU U ZAKUP

1. Napredovanje Projekta

 Akvizicija zemljišta i priprema za izgradnju

 Studije i projekti

 Gra evinski radovi

 Revidiran raspored aktivnosti za naredni period/godinu za koje se piše izveštaj

2. Troškovi projekta i finansiranje (završni period)

 Kratak pregled isplata

 Finansijski tokovi sredstava dobijenih od izvora finansiranja

 Ažuriran pregled nastalih i pla enih troškova

 Budu i troškovi i ukupni trošak

3. Postignu a

 Postignuti rezultati

 Odstupanja

 Problemi na koje se naišlo

4. Aktivnosti vezane za nabavku (kraj perioda)

 Plan nabavke

 Rezultati javnog konkursa
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 Izvršenje ugovora

5. Pra enje i ocenjivanje

 Sporazumi sa opštinama

 Kriterijumi za odabir Korisnika i  raspodela po grupama

B. CENOVNO DOSTUPNI STANOVI ZA PRODAJU

1. Napredovanje Projekta

 Akvizicija zemljišta i priprema za izgradnju

 Studije i projekti

 Gra evinski radovi

 Revidiran raspored aktivnosti za naredni period/godinu za koje se piše izveštaj

2. Troškovi projekta i finansiranje (završni period)

 Kratak pregled isplata

 Finansijski tokovi sredstava dobijenih od izvora finansiranja

 Ažuriran pregled nastalih i pla enih troškova

 Budu i troškovi i ukupni trošak

3. Postignu a

 Postignuti rezultati

 Odstupanja

 Problemi na koje se naišlo

4. Aktivnosti vezane za nabavku (kraj perioda)

 Plan nabavke

 Rezultati javnog konkursa

 Izvršenje ugovora

5. Pra enje i ocenjivanje

 Sporazumi sa opštinama

 Kriterijumi za odabir Korisnika i  raspodela po grupama

V. VIDLjIVOST BSE ZAJMA

 Navo enje da je BSE dala Zajam u Sporazumima

 Javno oglašavanje

 Bilbordi na gradilištima

 mediji/novinski lanci: spisak lanaka, izvori, datumi, i broj strane/strana koji pominju BSE, prevod
lanaka koji pominju BSE iz kvalitativne perspektive

G. SPECIFI NA PROBLEMATIKA VEZANA ZA PROJEKAT

D. KADROVSKA PROBLEMATIKA
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Predloženi akcioni plan da se problemi reše (ukoliko postoje):

Akcija Odgovornost Datum
zatvaranja

. IZVU ENE POUKE (na kraju projekta)

Ministarstvo životne sredine, rudarstva i
prostornog planiranja

Jedinica za upravljanje Projektom
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TABELA 1 - TROŠKOVI
U RSD (neto bez PDV)

DRŽAVA: REPUBLIKA SRBIJA
PROJEKAT: F/P 1720 (2010) – Opštinsko socijalno stanovanje

OPIS NASTALI TROŠKOVI BUDU I TROŠKOVI

Ukupno
potrošeno

do
okon anja

od ega
slede ih 6

meseci

UKUPNI
TROŠKOVI

%
UTROŠENOG

Komponenta Lokacija Planirani
troškovi godina 1. godina 2. godina 3.

1 2 3 4=1+2 5=1/4

KOMENTARI

Opština 1
Zemljište
Primarna infrastruktura
Sekundarna infrastruktura
Projektovanje
Izgradnja
Nadzor
Upravljanje
Ukupni troškovi izgradnje - Opština 1
Opština 2
Zemljište
Primarna infrastruktura
Sekundarna infrastruktura
Projektovanje
Izgradnja
Nadzor
Upravljanje
Ukupni troškovi izgradnje – Opština...
Opština 2
Zemljište
Primarna infrastruktura
Sekundarna infrastruktura
Projektovanje
Izgradnja
Nadzor
Upravljanje
Ukupni troškovi izgradnje – Opština...
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TABELA 2a – GODIŠNjI PLAN NABAVKI
DRŽAVA: REPUBLIKA SRBIJA
PROJEKAT: F/P 1720 (2010) – Opštinsko socijalno stanovanje

1 Gra evinski radovi datum Datum:...

1 2 3 4 5 6 7 8 9 10 11 12

rb Opis
ugovora

Procenjeni
valutni trošak

Procenjeni
trošak u
evrima

Broj partije Metod
nabavke

Prednost
doma eg

(da/ne)  %

Pregledano od
strane banke
PRE/POSLE

ekivani
datum

davanja
ponuda

ekivani
datum

otvaranja
ponuda

ekivani
datum ocene

ponuda

ekivani
datum

potpisivanja
ugovora

2 Dobra

1 2 3 4 5 6 7 8 9 10 11 12

rb Opis
ugovora

Procenjeni
valutni trošak

Procenjeni
trošak u
evrima

Broj partije Metod
nabavke

Prednost
doma eg

(da/ne)  %

Pregledano od
strane banke
PRE/POSLE

ekivani
datum

davanja
ponuda

ekivani
datum

otvaranja
ponuda

ekivani
datum ocene

ponuda

ekivani
datum

potpisivanja
ugovora

3 Usluge

1 2 3 4 5 6 7 8 9 10 11 12

rb Opis
doznake

Procenjeni
valutni trošak

Procenjeni
trošak u
evrima

Broj partije Metod odabira Prednost
doma eg

(da/ne)  %

Pregledano od
strane banke
PRE/POSLE

ekivani
datum

davanja
ponuda

ekivani
datum

otvaranja
ponuda

ekivani
datum ocene

ponuda

ekivani
datum

potpisivanja
ugovora

Napomena:kolonu kontrola/pregled od strane banke popunjava BSE
Napomena:kolona prednost doma eg popunjava se samo u slu aju sprovo enja metoda internih nabavki (3 ponude). U slu aju primene ostalih metoda staviti N/A
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TABELA 2b – SPISAK ODABRANIH UGOVORA

DRŽAVA: REPUBLIKA SRBIJA
PROJEKAT:  F/P 1720 (2010) – Opštinsko socijalno stanovanje datum: ..........
BEZ PDV

Troškovi Pla eno Period sprovo enja
Opis

ugovora
Broj

ugovora

Datum
potpisa
ugovora

Nagra eni
(ime

izvo a)

Kategorija
ugovora

(1)

Metod
nabavke

(2) RSD

Fiksna
cena

D za da
N za ne

RSD Po etak
(datum*)

Kraj
(datum*)

Datum
prijema
radova

Promena
(komentari)

(1) Akronimi koji se koriste: R za radove, D za dobra, U za usluge
(2) Akronimi koji se koriste:MJN =  me unarodno javno nadmetanje; NJN = nacionalno javno nadmetanje; K = kupovina; DU = direktan ugovor; SSZ
= sopstvena sredstva zajmoprimca
* datum – dan/mesec/godina
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TABELA 3 – FINANSIJSKA SREDSTVA
U RSD (neto bez PDV)

Primljena sredstva
DRŽAVA: REPUBLIKA SRBIJA
PROJEKAT:  F/P 1720 (2010) – Opštinsko socijalno stanovanje Datum

FINANSIJSKA SREDSTVA Godina 1* Godina 2* Godina 3* UKUPNO KOMENTARI

BSE

PARTNERSKE OPŠTINE

VLADA

UKUPNO

* Molimo vas zamenite godinu sa referentnim periodom
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TABELA 4a – OPŠTINSKI RADNI PLAN
(DIJAGRAM)

DRŽAVA: REPUBLIKA SRBIJA
PROJEKAT:  F/P 1720 (2010) – Opštinsko socijalno stanovanje Datum: ..........

2011 2012 2013 2014Grad/opština Cilj
1 2 3 4 1 2 3 4 1 2 3 4 1 2 3 4

% Fizi kog
napredovanja Komentari

Originalni radni plan
Napredovanje radova
Originalni radni plan
Napredovanje radova
Originalni radni plan
Napredovanje radova
Originalni radni plan
Napredovanje radova
Originalni radni plan
Napredovanje radova
Originalni radni plan
Napredovanje radova
Originalni radni plan
Napredovanje radova
Originalni radni plan
Napredovanje radova
Originalni radni plan
Napredovanje radova
Originalni radni plan
Napredovanje radova
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TABELA 4b –  PROJEKTNI RADNI PLAN
(dijagram)

DRŽAVA: REPUBLIKA SRBIJA
PROJEKAT:  F/P 1720 (2010) – Opštinsko socijalno stanovanje Datum: ..........

2011 2012 2013 2014Grad/opština
1 2 3 4 1 2 3 4 1 2 3 4 1 2 3 4

% Fizi kog
napredovanja Komentari

A.    FAZA SPROVO ENjA
Originalni radni plan1. Osnivanje JUP
Napredovanje radova
Originalni radni plan2. Formalni zahtev sredstava
Napredovanje radova
Originalni radni plan3. Potpisivanje ugovora sa opštinama
Napredovanje radova
Originalni radni plan4. Potpisivanje ugovora sa OSA, 1. grupa
Napredovanje radova
Originalni radni plan5. Obuka i izgradnja kapaciteta, 2. grupa
Napredovanje radova
Originalni radni plan6. Potpisivanje ugovora sa OSA, 2. grupa
Napredovanje radova
Originalni radni plan7. Priprema zemljišta i rešavanje svojine
Napredovanje radova
Originalni radni plan8. Konkurs za idejni arhitektonski projekat
Napredovanje radova
Originalni radni plan9. Konkurs za izvo a radova
Napredovanje radova
Originalni radni plan10. Izgradnja
Napredovanje radova
Originalni radni plan11. Odabir korisnika
Napredovanje radova
Originalni radni plan12. Ugovori sa korisnicima i useljenje
Napredovanje radova
Originalni radni planB.    Slede i gra evinski ciklus/dodatnih 300 stambenih

jedinica Napredovanje radova
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TABELA 5 –  FIZI KI CILjEVI

DRŽAVA: REPUBLIKA SRBIJA
PROJEKAT:  F/P 1720 (2010) – Opštinsko socijalno stanovanje Datum: ..........

PLANIRANO ZAVRŠENO

STANOVI STANOVI PRIKLjU AK NA KOMUNALNU
INFRASTRUKTURNU

vodna
mreža

elektro
mreža

kanaliz
aciona

putna
mreža

GRAD/
OPŠTINA OBJEKAT

Broj Tip

Ukupna
stambena
površina

m2

Broj Tip

Ukupna
stambena
površina

m2
(D=da,
N=ne)

(D=da,
N=ne)

(D=da,
N=ne)

(D=da,
N=ne)

PROMENE
(KOMENTARI)

(1) Legenda T = temelji; P = prizemlje; S = broj spratova; Pk = potkrovlje (ili A = atika, odnosno krov) (npr. T+P+5S+Pk)
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Dodatak 4
TEHNI KI POKAZATELjI

DRŽAVA: REPUBLIKA SRBIJA
PROJEKAT:  F/P 1720 (2010) – Opštinsko socijalno stanovanje

Sekt
or

Pod-
sektor Tip Pokazatelj Koncept Merna

jedinica
Aktueln
o stanje

Projekto
vani

ciljevi
Rezul

tati

Uslovi stanovanja Udeo stanovništva sa neodgovaraju im stanovanjem %
Udeo javnog stambenog fonda u ukupnom stambenom fondu %Pristup Stambeni fond
Udeo javnog stambenog fonda u ukupnom stambenom fondu %
Udeo stanovništva sa prihodima manjim  od prose nih %Prihodi
Udeo stanovništva sa prihodima manjim od 75% prose nih %
Udeo zakupnine u srednjem prihodu doma instva (prosek) %

Jednakost
Stambena dostupnost

Udeo rate kredita u srednjem prihodu doma instva (prosek) %
Neto korisna površina po osobi/jedinice u stambenom fondu za zakup (prosek) %

Prostorni uslovi stanovanja Neto korisna površina po osobi/jedinice u stambenom fondu u privatnom
vlasništvu (ili novogradnji) %

Termi ka efikasnost
objekata (prosek) Koeficijent termi ke provodljivosti gra evinskih fasada W/m2K

Kvalitet

Zaštita životne sredine
(održivost) ''Eko'' znak/sertifikat D/N

Cena jedinice Ukupni troškovi (rad, materijal, infrastruktura, profit izvo a, upravljanje
projektom) Evra/ m2

Udeo naknade troškova (zemljište i objekat) sadržan u zakupnini (prosek) %Povra aj troškova
Udeo naknade troškova (zemljište i objekat) sadržan u prodajnoj ceni (prosek) %

Pokrivanje troškova (zakup) Godišnji povra aj od godišnjih troškova (kapitala, teku eg i investicionog
održavanja) (prosek) %

Pokrivanje troškova
(privatno)

Godišnji povra aj od godišnjih troškova (kapitala, teku eg i investicionog
održavanja) (prosek) %

S
oc

ija
ln

o 
st

an
ov

an
je

St
an

ov
ni

št
vo

 s
a 

ni
sk

im
 p

rim
an

jim
a

Efikasnost

Troškovi usluga za
stanovanje Smanjenje potrošnje (ili ra una) (prosek) kWh/(m2/

a) i/ili %
Popuniti pre prve isplate
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lan 3.

Ovaj zakon stupa na snagu osmog dana od dana objavljivanja u „Službenom glasniku
Republike Srbije – Me unarodni ugovori”.


