
 
Z A K O N 

O POTVRĐIVANJU SPORAZUMA O ZAJMU (PROJEKAT 
REHABILITACIJE PUTEVA I UNAPREĐENJA BEZBEDNOSTI 
SAOBRAĆAJA) IZMEĐU REPUBLIKE SRBIJE I EVROPSKE 

BANKE ZA OBNOVU I RAZVOJ 
 

Član 1. 
  Potvrđuje se Sporazum o zajmu (Projekat rehabilitacije puteva i 
unapređenja bezbednosti saobraćaja) između Republike Srbije i Evropske banke za 
obnovu i razvoj, potpisan 27. novembra 2013. godine, u Beogradu, u originalu na 
engleskom jeziku. 
 

Član 2. 
  Tekst Sporazuma o zajmu (Projekat rehabilitacije puteva i unapređenja 
bezbednosti saobraćaja) između Republike Srbije i Evropske banke za obnovu i razvoj, 
u originalu na engleskom jeziku i u prevodu na srpski jezik glasi: 
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LOAN AGREEMENT 

AGREEMENT dated 27 November 2013 between REPUBLIC OF SERBIA (the 
"Borrower") and EUROPEAN BANK FOR RECONSTRUCTION AND 
DEVELOPMENT (the "Bank"). 
 

PREAMBLE 

WHEREAS, the Bank has been established to provide financing for specific projects to 
foster the transition towards open market-oriented economies and to promote private 
and entrepreneurial initiative in the Central and Eastern European countries committed 
to and applying the principles of multiparty democracy, pluralism and market 
economics; 

WHEREAS, the Borrower intends to implement the Project as described in Schedule 1 
which is designed to assist the Borrower in rehabilitation of its national road network, to 
facilitate road transportation and increase safety and to assist the Borrower in its ability 
to manage the road network and carry out road works effectively and efficiently; 

WHEREAS, the Project will  be carried out by Public Enterprise Roads of Serbia (the 
"Project Entity") with financial assistance from the Borrower; 

WHEREAS, the Borrower has requested assistance from the Bank in financing part of 
the Project; 

WHEREAS, the Bank will endeavour to mobilise technical cooperation funds on a 
grant basis in the amount of up to EUR 70,000 to finance consultants who would assist 
the Project Entity in implementing ISO 39001 Standard for Road Traffic Safety 
Management (as such term is defined in the Project Agreement); 

WHEREAS, the Bank will endeavour to mobilise technical cooperation funds on a 
grant basis in the amount of up to EUR 75,000 to finance consultants who would assist 
the Project Entity in overseeing and monitoring of the professional training provided to 
young unemployed people (as such term is defined in the ESAP); 

WHEREAS, the Bank will endeavour to mobilise technical cooperation funds on a 
grant basis in the amount of up to EUR 30,000 to engage consultants to prepare and 
carry out the road safety campaign; 

WHEREAS, the Borrower intends to contract a loan from the European Investment 
Bank (the "EIB") in the amount of up to EUR 100,000,000 (the “EIB Loan”) to assist in 
financing Part B of the Project, subject to the terms and conditions set forth in an 
agreement between the Borrower and EIB (the "EIB Loan Agreement"); 

WHEREAS, the Borrower intends to contract a loan from the International Bank for 
Reconstruction and Development (the “World Bank”) in the amount of up to USD 
100,000,000 (the “World Bank Loan”) to assist in financing Part B of the Project, 
subject to terms and conditions set forth in an agreement between the Borrower and the 
World Bank (the “World Bank Loan Agreement”); and 
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WHEREAS, the Bank has agreed on the basis of, inter alia, the foregoing to make a 
loan  to  the  Borrower  in  the  amount  of  up  to  one  hundred  million  Euro  (EUR  
100,000,000) to finance Part A of the Project, as described in Schedule 1, subject to the 
terms  and  conditions  set  forth  or  referred  to  in  this  Agreement  and  in  the  project  
agreement between the Project Entity and the Bank (the "Project Agreement" as defined 
in the Standard Terms and Conditions). 

NOW, THEREFORE, the parties hereby agree as follows: 

ARTICLE I - STANDARD TERMS AND CONDITIONS; DEFINITIONS 

Section 1.01. Incorporation of Standard Terms and Conditions 

 All  of  the  provisions  of  the  Bank's  Standard  Terms  and  Conditions  dated  1  
December 2012 are hereby incorporated into and made applicable to this Agreement 
with the same force and effect as if they were fully set forth herein, subject, however, to 
the following modifications (such provisions as so modified are hereinafter called the 
"Standard Terms and Conditions"): 

(a)  The  definition  of  the  "Statutes"  in  Section  2.02  of  the  Standard  Terms  and  
Conditions shall, for purposes of this Agreement, be modified to read as follows:  
  
 "Statutes"   means  any  and  all  founding  documents  of  the  Project  Entity,  

including, but not limited to,  the Decision of the Government of 
the Republic of Serbia on Establishing the Public Enterprise for 
State Road Management dated 22 December 2005.  

Section 1.02. Definitions 

 Wherever used in this Agreement (including the Preamble and Schedules), unless 
stated  otherwise  or  the  context  otherwise  requires,  the  terms  defined  in  the  Preamble  
have the respective meanings given to them therein, the terms defined in the Standard 
Terms and Conditions have the respective meanings given to them therein and the 
following terms have the following meanings: 

"Borrower's Authorised 
Representative" means the Minister of Finance of the Borrower. 

"Fiscal Year" means the Borrower's fiscal year commencing on 1 
January and ending on 31 December of each year. 

 
“Project Annual Work Plan” means an annual plan of works on the selected sections of 

the roads to be financed from the proceeds of the Loan in 
the forthcoming year, which shall set forth: (i) the road 
sections to be financed; (ii) the detailed description of the 
civil works to be undertaken; and (iii) the updated cost 
estimates for the works to be performed on the selected 
road sections, which plan shall be in form and substance 
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satisfactory to the Bank and as such plan may be amended 
from time to time with the prior written consent of the 
Bank. 

 
“Project Implementation 
Unit” or “PIU” means the project implementation unit referred to in 

Section 2.03 of the Project Agreement. 
 
“Project Steering  
Committee” means a committee to be established by the Borrower in 

accordance with Section 3.01(f). 

“Road Safety Audit”  means  the  audit  of  the  construction  designs  of  each  road  
section to be financed with the proceeds of the Loan, in 
line with the principles of the EU Road Safety Directive. 

"Subsidiary Loan 
Agreement" means the loan agreement to be entered into between the 

Project  Entity  and  the  Borrower  pursuant  to  Section  
3.01(a), as such loan agreement may be amended from 
time to time. 

Section 1.03. Interpretation 

 In  this  Agreement,  a  reference  to  a  specified  Article,  Section  or  Schedule  shall,  
except where stated otherwise in this Agreement, be construed as a reference to that 
specified Article or Section of, or Schedule to, this Agreement. 

ARTICLE II - PRINCIPAL TERMS OF THE LOAN 

Section 2.01. Amount and Currency 

 The Bank agrees to lend to the Borrower, on the terms and conditions set forth or 
referred to in this Agreement, the amount of up to one hundred million Euro (EUR 
100,000,000). 

Section 2.02. Other Financial Terms of the Loan 

(a) The Minimum Drawdown Amount shall be EUR 100,000. 

(b) The Minimum Prepayment Amount shall be EUR 5,000,000. 

(c) The Minimum Cancellation Amount shall be EUR 5,000,000. 

(d) The Interest Payment Dates shall be 15 June and 15 December of each year. 

(e)  (1)  The  Borrower  shall  repay  the  Loan  in  24  equal  (or  as  nearly  equal  as  
possible) semi-annual instalments on 15 June and 15 December of each year, with 
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the first Loan Repayment Date being the Interest Payment Date falling on or 
immediately after the third anniversary of this Agreement. 

(2) Notwithstanding the foregoing, in the event that (i) the Borrower does not 
draw  down  the  entire  Loan  amount  prior  to  the  first  Loan  Repayment  Date  
specified in this Section 2.02.(e), and (ii) the Bank extends the Last Availability 
Date specified in Section 2.02.(f) below to a date which falls after such first Loan 
Repayment  Date,  then  the  amount  of  each  drawdown  made  on  or  after  the  first  
Loan Repayment Date shall be allocated for repayment in equal amounts to the 
several Loan Repayment Dates which fall after the date of such drawdown (with 
the Bank adjusting the amounts so allocated as necessary so as to achieve whole 
numbers in each case). The Bank shall, from time to time, notify the Borrower of 
such allocations. 

(f) The Last Availability Date shall be 30 June 2018, or such later date that the Bank 
may in its discretion establish and notify to the Borrower. If the Available Loan 
Amount, or any part thereof, is subject to a Fixed Interest Rate, and the Bank postpones 
the Last Availability Date, the Borrower shall promptly pay to the Bank such amount of 
Unwinding Costs as shall, from time to time, be notified by the Bank in writing to the 
Borrower. 

(g) The rate of the Commitment Charge shall be 0.5% per annum. 

(h) The Loan is subject to a Variable Interest Rate.Notwithstanding the foregoing, the 
Borrower may, as an alternative to paying interest at a Variable Interest Rate on all or 
any portion of the Loan then outstanding, elect to pay interest at a Fixed Interest Rate on 
such portion of the Loan in accordance with Section 3.04(c) of the Standard Terms and 
Conditions. 

Section 2.03. Drawdowns 

 The Available Amount may be drawn down from time to time in accordance with 
the provisions of Schedule 2 to finance (1) expenditures made (or, if the Bank so agrees, 
to be made) in respect of the reasonable cost of goods, works and services required for 
the Project, and (2) the Front-end Commission. 

ARTICLE III - EXECUTION OF THE PROJECT 

Section 3.01. Other Affirmative Project Covenants 

 In  addition  to  the  general  undertakings  set  forth  in  Articles  IV  and  V  of  the  
Standard Terms and Conditions, the Borrower shall, unless the Bank otherwise agrees: 

(a)  Make  the  proceeds  of  the  Loan  available  to  the  Project  Entity  pursuant  to  the  
Subsidiary Loan Agreement on form and substance satisfactory to the Bank on terms 
and conditions acceptable to the Bank and to procure that the proceeds of the Loan shall 
be applied exclusively to the Project in accordance with the terms of this Agreement and 
the Project Agreement; 
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(b)  Exercise  its  rights  under  the  Subsidiary  Loan  Agreement  in  such  manner  as  to  
protect the interests of the Borrower and the Bank, to comply with the provisions of this 
Agreement and to accomplish the purposes for which the Loan is made; 

(c) Not, except as the Bank otherwise agrees, assign, amend, abrogate or waive any 
provision of the Subsidiary Loan Agreement; 

(d) Delegate to the Project Entity the day-to-day management of the Project; 

(e) Cause the Project Entity to perform all of its obligations under the Project 
Agreement, including without limitation its obligations under Section 2.01(c) of the 
Project Agreement, and its obligations relating to: 

(1) establishment and operation of a project implementation unit as provided for 
in Section 2.03of the Project Agreement; 

(2) procurement of goods, works and services for the Project as provided for in 
Section 2.04 of the Project Agreement; 

(3) environmental and social matters as provided for in Section 2.05of the 
Project Agreement; 

(4) employment and use of consultants to assist in the implementation of the 
Project as provided for in Section 2.06of the Project Agreement; 

(5) preparation and submission of reports on matters relating to the Project and 
to the Project Entity's operations as provided for in Section 2.07 of the Project 
Agreement; 

(6) maintenance of procedures, records and accounts, preparation, auditing and 
submission to the Bank of financial statements and furnishing to the Bank any 
other relevant information relating to the Project or the Project Entity's operations 
as provided for in Section 3.01 of the Project Agreement; and 

(7) compliance with all covenants regarding financial and operational aspects of 
the Project and the Project Entity as provided for in Sections 3.02 and 3.03 of the 
Project Agreement; 

(f) Not later than 31 December 2013 form and maintain throughout the 
implementation of the Project the Project Steering Committee, which shall act as a body 
responsible for the strategic coordination and oversight of the Project related activities, 
in order to proactively identify and resolve issues which may delay the implementation 
of the Project, under the terms of reference and in the composition satisfactory to the 
Bank; provided that, except as the Bank otherwise agrees, the mandate of the Project 
Steering Committee shall not be amended, abrogated or otherwise revised; 

(g) Take, or cause to be taken, all additional action necessary to provide adequate 
funds for the completion of the Project; 

(h) Ensure that the Statutesof the Project Entity are not amended, suspended, 
abrogated, repealed or waived so as to materially and adversely affect the operations or 
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the financial  condition of the Project Entity or its  ability to carry out the Project or to 
perform any of its obligations under the Project Agreement;  

(i) Subject to the provisions of Section 2.05(c) of the Project Agreement, ensure that 
the Project Entity shall prepare the technical designs of the road sections to be financed 
by the proceeds of the Loan based on the recommendations made pursuant to the Road 
Safety Audit; and 

(j) Ensure that the proceeds of the Loan and/or any technical cooperation funds shall 
not be used for financing of Taxes levied by, or in the territory of, the Borrower in 
respect of all goods, works and services (including consultancy services) procured by 
the Project Entity for the purposes of the Project. 

ARTICLE IV - SUSPENSION; ACCELERATION; CANCELLATION 

Section 4.01. Suspension 

 The following are specified for purposes of Section 7.01(a) (xvii) of the Standard 
Terms and Conditions: 

(a) The legislative and regulatory framework applicable to the roads sector in the 
territory of the Borrower shall have been amended, suspended, abrogated, repealed or 
waivedin a manner that has or could have a material adverse effect on the Project or the 
operations or the financial condition of the Project Entity or its ability to carry out the 
Project or to perform any of its obligations under the Project Agreement; 

(b) The Statutes shall have been amended, suspended, abrogated, repealed or 
waivedso as to materially and adversely affect the operations or the financial condition 
of  the  Project  Entity  or  its  ability  to  carry  out  the  Project  or  to  perform  any  of  its  
obligations under the Project Agreement; 

(c) Control of the Project Entity shall have been transferred to a party other than the 
Borrower; or 

(d) The Borrower or the Project Entity shall have failed to perform their obligations 
under the Subsidiary Loan Agreement. 

Section 4.02. Acceleration of Maturity 

 The following are specified for purposes of Section 7.06(f) of the Standard Terms 
and Conditions: 

(a) any event specified in Section 4.01 which shall have occurred and shall have 
continued for thirty (30) days after notice thereof shall have been given by the Bank to 
the Borrower. 
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ARTICLE V - EFFECTIVENESS 

Section 5.01. Conditions Precedent to Effectiveness 

 The following are specified for purposes of Section 9.02(c) of the Standard Terms 
and Conditions as additional conditions to the effectiveness of this Agreement and the 
Project Agreement: 

(a) The Bank shall have received evidence satisfactory to the Bank that the PIU has 
been established in accordance with the terms of the Project Agreement;   

(b) The Project Entity shall have appointed consultants in accordance with Section 
2.06 of the Project Agreement; 

(c) The Bank shall have received evidence satisfactory to the Bank that the Project 
Entity shall have completed the Road Safety Audit of the designs of the road sections to 
be financed under Category 1; 

(d) The World Bank Loan Agreement and the EIB Loan Agreement have been 
executed and delivered, and all conditions precedent to their effectiveness or to the right 
of the Borrower to make drawings thereunder, except only the effectiveness of this 
Agreement, have been fulfilled. 

(e) The Subsidiary Loan Agreement, in form and substance satisfactory to the Bank, 
has been executed and delivered and all conditions precedent to its effectiveness or to 
the  right  of  the  Project  Entity  to  make  drawings  thereunder,  except  only  the  
effectiveness of this Agreement, have been fulfilled. 

Section 5.02. Legal Opinions 

(a) For purposes of Section 9.03(a) of the Standard Terms and Conditions, the 
opinion or opinions of counsel shall be given on behalf of the Borrower by the Minister 
of Justice and Public Administration and the following are specified as additional 
matters to be included in the opinion or opinions to be furnished to the Bank: 

(1) the Subsidiary Loan Agreement has been duly authorised or ratified by, and 
delivered on behalf of, the Borrower and constitutes a valid and legally binding 
obligation of the Borrower, enforceable in accordance with its terms. 

(b) For purposes of Section 9.03(c) of the Standard Terms and Conditions, the 
opinion or opinions of counsel shall be given on behalf of the Project Entity by Head of 
the Legal Department of the Project Entity and the following are specified as additional 
matters to be included in the opinion or opinions to be furnished to the Bank: 

(1) the Subsidiary Loan Agreement has been duly authorised or ratified by, and 
delivered on behalf of, the Project Entity and constitutes a valid and legally 
binding obligation of the Project Entity, enforceable in accordance with its terms. 
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Section 5.03. Termination for Failure to Become Effective 

 The date 180 days after the date of this Agreement is specified for purposes of 
Section 9.04 of the Standard Terms and Conditions. 

ARTICLE VI - MISCELLANEOUS 

Section 6.01. Notices 

 The following addresses are specified for purposes of Section 10.01 of the 
Standard Terms and Conditions: 

For the Borrower:  
 
 Ministry of Finance of the Republic of Serbia 
 Kneza Milosa 20 
 11000 Belgrade 
 Republic of Serbia 
 
 Attention:  Minister of Finance  
 
 Fax:    +381-11-3618-961 
  
For the Bank:  
 
 European Bank for Reconstruction and Development 
 One Exchange Square 
 London  EC2A 2JN 
 United Kingdom 
 
 Attention:  Operation Administration Department 
  
 Fax:    +44-20-7338-6100 
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IN WITNESS WHEREOF, the parties hereto, acting through their duly authorised 
representatives, have caused this Agreement to be signed in four copies and delivered at 
Belgrade, Republic of Serbia as of the day and year first above written. 

REPUBLIC OF SERBIA 
 
 
 
By: ______________________________ 
 Name: LAZAR KRSTIC 
 Title: MINISTER OF FINANCE 
 
 
EUROPEAN BANK 
FOR RECONSTRUCTION AND DEVELOPMENT 
 
 
 
By: ______________________________ 
 Name: MATTEO PATRONE 
 Title: DIRECTOR, SERBIA 
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SCHEDULE 1 - DESCRIPTION OF THE PROJECT 

1.  The  purpose  of  the  Project  is  to  assist  the  Borrower  in  the  rehabilitation  of  its  
national road network, to facilitate road transportation and increase safety and to assist 
the  Borrower  in  its  ability  to  manage  the  road  network  and  carry  out  road  works  
effectively and efficiently. 

2. The Project consists of the following Parts, subject to such modifications thereof 
as the Bank and the Borrower may agree upon from time to time: 

Part A: Civil Works (to be financed by the Bank): 

 Road Section 1: rehabilitation of, and safety improvements on, the 
following national road sections: Zabalj 1 - Zrenjanin 1 (obilaznica); 
Adasevci - Kuzmin 1 (autoput); Vratarnica – Knjazevac 2; Bela Zemlja – 
Knezevici – Uzice 3. 

 The road sections specified above may change, as the final road sections to 
the financed under Category 1 shall be included in the Project Annual Work 
Plan for works to be financed under Category 1, which shall be submitted to 
the Bank for approval, as provided for in Schedule 2.  

 Road Section 2: rehabilitation of, and safety improvements on, the 
following  national  road  sections:  Granica  APV (Smederevska  ada)  –  Ralja  
6;  Ralja  6  -  Pozarevac  4;  Prijepolje  -  Sjenica  3  (Medare);  Pancevo  1  -  
granica APV (Pancevo). 

 The road sections specified above may change, as the final road sections to 
the financed under Category 2 shall be included in the Project Annual Work 
Plan for works to be financed under Category 2, which shall be submitted to 
the Bank for approval, as provided for in Schedule 2. 

 Road Section 3: rehabilitation of, and safety improvements on, the 
following national road sections: Razanj 1 (autoput) - Paracin 1 (autoput); 
Aleksinac 1 (autoput) - Razanj 1 (autoput); Ruma 1 (autoput) - Pecinci 1 
(autoput); Kula 1 (Crveka) - Vrbas 1 (Kucura); Srpski Miletic - Kula 1 
(Savino Selo); Ruma 1 (autoput) - Sremska Mitrovica (autoput); Mrcajevci - 
Kraljevo 1. 

 The road sections specified above may change, as the final road sections to 
the financed under Category 3 shall be included in the Project Annual Work 
Plan for works to be financed under Category 3, which shall be submitted to 
the Bank for approval, as provided for in Schedule 2. 

 Road Section 4: rehabilitation of, and safety improvements on, the 
following national road sections: Razanj 1 (autoput) - Aleksinac 1 (autoput); 
Brestovac 1 (autoput) - Doljevac 1 (autoput). 

 The road sections specified above may change, as the final road sections to 
the financed under Category 4 shall be included in the Project Annual Work 
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Plan for works to be financed under Category 4, which shall be submitted to 
the Bank for approval, as provided for in Schedule 2. 

Part B: Civil works (to be co-financed by the World Bank, EIB and the 
Borrower): 

Rehabilitation of, and safety improvements on, the national road sections, 
which are acceptable to the World Bank and EIB. 

3. The Project is expected to be completed by 30 June 2018. 
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SCHEDULE 2 - CATEGORIES AND DRAWDOWNS 

1. The table attached to this Schedule sets forth the Categories, the amount of the 
Loan allocated to each Category and the percentage of expenditures to be financed in 
each Category. 

2. Notwithstanding the provisions of paragraph 1 above, no Drawdown shall be 
made in respect of: 

(A) expenditures incurred prior to the date of the Loan Agreement; and 

(B) expenditures under Category 1 until:  
 

(I) the Bank shall have received from the Project Entity the Project 
Annual Work Plan for works to be financed under Category 1, which shall 
set  forth among others:  (i)  the road sections to be financed from the Loan 
proceeds allocated for Category 1; (ii) the detailed description of the civil 
works to be undertaken; and (iii) the updated cost estimates for works to be 
performed on road sections selected for Category 1, in form and substance 
acceptable to the Bank; and 
 
(II) the Bank shall have received evidence of the completed Road Safety 
Audit of the designs for the road sections under Category 1. 

 
(C) expenditures under Category 2 until: 

 
(I) the Bank shall have received from the Project Entity the Project 
Annual Work Plan for works to be financed under Category 2, which shall 
set  forth among others:  (i)  the road sections to be financed from the Loan 
proceeds allocated for Category 2; (ii) the detailed description of the civil 
works to be undertaken; and (iii) the updated cost estimates for works to be 
performed on road sections selected for Category 2, in form and substance 
acceptable to the Bank; and 
 
(II) the Bank shall have received evidence of the completed Road Safety 
Audit of the designs for the road sections under Category 2. 

 
(D) expenditures under Category 3 until: 

 
(I) the Bank shall have received from the Project Entity the Project 
Annual Work Plan for works to be financed under Category 3, which shall 
set  forth among others:  (i)  the road sections to be financed from the Loan 
proceeds allocated for Category 3; (ii) the detailed description of the civil 
works to be undertaken; and (iii) the updated cost estimates for works to be 
performed on road sections selected for Category 3, in form and substance 
acceptable to the Bank; and  
 
(II) the Bank shall have received evidence of the completed Road Safety 
Audit of the designs for the road sections under Category 3. 
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(E) expenditures under Category 4 until: 

(I) the Bank shall have received from the Project Entity the Project 
Annual Work Plan for works to be financed under Category 4, which shall 
set  forth among others:  (i)  the road sections to be financed from the Loan 
proceeds allocated for Category 4; (ii) the detailed description of the civil 
works to be undertaken; and (iii) the updated cost estimates for works to be 
performed on road sections selected for Category 4, in form and substance 
acceptable to the Bank; and 
 
(II) the Bank shall have received evidence of the completed Road Safety 
Audit of the designs for the road sections under Category 4. 
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Attachment to Schedule 2 
 

 

Category Description 
 
Amount 

% of 
Expenditures 
to be financed 

Category 1 Civil  Works  for  Part  A  – Road 
Section 1 

EUR 27,853,000 100% 
(excluding 
taxes & duties) 

Category 2 Civil  Works  for  Part  A  – Road 
Section 2 

EUR 20,053,000 100% 
(excluding 
taxes & duties) 

Category 3 Civil  Works  for  Part  A  – Road 
Section 3 

EUR 41,260,000 100% 
(excluding 
taxes & duties) 

Category 4 Civil  Works  for  Part  A  – Road 
Section 4 

EUR 9,834,000 100% 
(excluding 
taxes & duties) 

 Category 5 Front-End Fee EUR 1,000,000 100% 
Total Loan Amount EUR 100,000,000  
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(Broj 44750) 

 

 

 

SPORAZUM O ZAJMU 
 

(Projekat rehabilitacije puteva i unapređenja bezbednosti saobraćaja) 
 
 

između 
 
 

REPUBLIKE SRBIJE 
 
 

i 
 
 

EVROPSKE BANKE ZA OBNOVU I RAZVOJ 
 
 
 
 
 
 
 
 
 
 
 
 

Datiran 27. novembra 2013. 
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SPORAZUM O ZAJMU 

SPORAZUM O ZAJMU zaključen dana 27. novembra 2013. godine, između 
REPUBLIKE SRBIJE (u daljem tekstu: „Zajmoprimac”) i EVROPSKE BANKE ZA 
OBNOVU I RAZVOJ (u daljem tekstu: „Banka”). 

UVODNE ODREDBE 

S OBZIROM NA TO DA je Banka osnovana radi obezbeđenja finansiranja posebnih 
projekata čiji je cilj podsticanje tranzicije ka otvorenim tržišno orijentisanim privredama 
i promovisanje privatne i preduzetničke inicijative u državama Srednje i Istočne Evrope, 
koje su privržene principima višepartijske demokratije, pluralizma i tržišne ekonomije i 
koje te principe primenjuju; 

S OBZIROM NA TO DA Zajmoprimac namerava da implementira Projekat opisan u 
Prilogu 1 koji je osmišljen tako da pomogne Zajmoprimcu u rehabilitaciji njegove 
nacionalne putne mreže, da olakša drumski saobraćaj i poveća bezbednost, kao i da 
pomogne Zajmoprimcu u njegovoj sposobnosti upravljanja putnom mrežom i izvođenja 
radova na putevima na efikasan i ekonomičan način;  

S OBZIROM NA TO DA će Projekat realizovati Javno preduzeće ,,Putevi Srbije” (u 
daljem tekstu: „Izvršilac projekta”) uz finansijsku pomoć Zajmoprimca;  

S OBZIROM NA TO DA je Zajmoprimac zatražio pomoć Banke u finansiranju dela 
Projekta;  

S OBZIROM NA TO DA Banka namerava da stavi na raspolaganje sredstva tehničke 
pomoći na bazi donacije u iznosu do 70.000 EUR kako bi se finansirali konsultanti koji 
bi pomogli Izvršiocu projekta u implementaciji ISO 39001 standarda za upravljanje 
bezbednošću na putevima (na način definisan u Sporazumu o projektu); 

S OBZIROM NA TO DA Banka namerava da stavi na raspolaganje sredstva tehničke 
pomoći na bazi donacije u iznosu do 75.000 EUR za finansiranje konsultanata koji bi 
pomogli Izvršiocu projekta u nadgledanju i praćenju profesionalne obuke koja se pruža 
mladim nezaposlenim ljudima (na način definisan u Akcionom planu za zaštitu životne 
sredine i socijalna pitanja (Environmental and Social Action Plan – ESAP)); 

S OBZIROM NA TO DA Banka namerava da stavi na raspolaganje sredstva tehničke 
pomoći na bazi donacije u iznosu do 30.000 EUR za angažovanje konsultanata na 
pripremi i sprovođenju kampanje za bezbednost na putevima;  

S OBZIROM NA TO DA Zajmoprimac namerava da ugovori zajam od Evropske 
investicione banke (u daljem tekstu: „EIB”) u iznosu do 100.000.000 EUR (u daljem 
tekstu: ,,EIB zajam”) kao pomoć u finansiranju Dela B ovog Projekta, pod odredbama i 
uslovima definisanim u sporazumu između Zajmoprimca i EIB (u daljem tekstu: ,,EIB 
Sporazum o zajmu"); 

S OBZIROM NA TO DA Zajmoprimac namerava da ugovori zajam od Međunarodne 
banke za obnovu i razvoj (u daljem tekstu: ,,Svetska banka”) u iznosu do 100.000.000 
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USD (u daljem tekstu: ,,Zajam Svetske banke”) kao pomoć u finansiranju Dela B ovog 
Projekta, pod odredbama i uslovima definisanim u sporazumu između Zajmoprimca i 
Svetske banke (u daljem tekstu: „Sporazum o zajmu Svetske banke”); i 

S OBZIROM NA TO DA se Banka saglasila na osnovu gore pomenutog, između 
ostalog da Zajmoprimcu odobri zajam u iznosu do sto miliona evra (100.000.000 EUR) 
za finansiranje Dela A ovog Projekta, na način opisan u Prilogu 1, pod odredbama i 
uslovima utvrđenim ili pomenutim u ovom Sporazumu o zajmu (u daljem tekstu: 
„Sporazum”) i u Sporazumu o projektu zaključenom između Izvršioca projekta i Banke 
(„Sporazum o projektu”, kako je definisan u Standardnim odredbama i uslovima);  

NA OSNOVU TOGA, ugovorne strane su saglasne sa sledećim:  

ČLAN 1. – STANDARDNE ODREDBE I USLOVI; DEFINICIJE 

Stav 1.01. Primena Standardnih odredbi i uslova 

 Sve odredbe Standardnih odredbi i uslova Banke od 1. decembra 2012. godine 
ovim putem se uključuju u Sporazum i primenjuju se na njega sa istom pravnom 
snagom i dejstvom kao da su u celosti ovde navedene, podložne, međutim, sledećim 
izmenama (te odredbe, tako izmenjene, nazivaju se u daljem tekstu „Standardne 
odredbe i uslovi ”): 

(a) Definicija ,,Statut” u stavu 2.02 Standardnih odredbi i uslova u svrhe ovog 
Sporazuma menja se i glasi: 

 ,,Statut ”  znači bilo koja i sva osnivačka dokumenta Izvršioca projekta, 
uključujući, ali se ne ograničavajući na Odluku Vlade Republike 
Srbije o osnivanju Javnog preduzeća za upravljanje državnim 
putevima od 22. decembra 2005. godine.  

Stav 1.02. Definicije 

 Gde god se koriste u ovom Sporazumu (uključujući Uvodne odredbe i Priloge), 
osim ako nije drugačije precizirano ili ako kontekst drugačije ne nalaže, izrazi definisani 
u Uvodnim odredbama imaju značenja koja su im data u njima, izrazi definisani u 
Standardnim odredbama i uslovima imaju odgovarajuća značenja koja su im tamo data, 
a sledeći izrazi imaju sledeća značenja:  

„Ovlašćeni predstavnik  
Zajmoprimca” označava Ministra finansija Zajmoprimca. 

„Fiskalna godina” označava fiskalnu godinu Zajmoprimca koja počinje 1. 
januara, a završava se 31. decembra svake godine.  

„Godišnji plan rada 
na Projektu” označava godišnji plan radova na odabranim deonicama 

puteva koji će se finansirati iz sredstava Zajma u 
predstojećoj godini, a koji definiše: (i) deonice puteva koje 
će biti finansirane; (ii) detaljan opis građevinskih radova 
koji će biti izvedeni; i (iii) ažuriranu procenu troškova 
radova koji će biti izvedeni na odabranim deonicama 
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puteva, pri čemu je taj plan po svojoj formi i sadržaju 
zadovoljavajući za Banku i može se povremeno menjati uz 
prethodnu pismenu saglasnost Banke. 

„Jedinica za implementaciju  
projekata” ili ,,PIU” (Project 
Implementation Unit) označava jedinicu za implementaciju projekta navedenu u 

stavu 2.03 Sporazuma o projektu.  

„Nadzorni odbor 
Projekta” označava odbor koji treba da formira Zajmoprimac na 

osnovu stava 3.01(f). 

„Revizija bezbednosti  
saobraćaja” označava reviziju građevinskih projekata svake deonice 

puta koja će se finansirati iz sredstava Zajma, u skladu sa 
principima Direktive EU o bezbednosti saobraćaja. 

„Podsporazum o zajmu” označava sporazum o zajmu koji će biti sklopljen između 
Izvršioca projekta i Zajmoprimca na osnovu stava 3.01(a), 
koji se može povremeno menjati. 

Stav 1.03. Tumačenje 

 U ovom Sporazumu poziv na određeni član, stav ili Prilog, osim kada je drugačije 
navedeno u samom Sporazumu, tumači se kao poziv na taj određeni član, stav ili Prilog 
ovog Sporazuma.  

 

ČLAN 2. – OSNOVNI USLOVI ZAJMA 

Stav 2.01. Iznos i valuta 

 Banka je saglasna da odobri zajam Zajmoprimcu, pod odredbama i uslovima 
definisanim ili navednim u ovom Sporazumu, u iznosu do sto miliona evra 
(100.000.000 EUR). 

Stav 2.02. Ostali finansijski uslovi zajma 

(a) Minimalni iznos za povlačenje je 100.000 EUR. 

(b) Minimalni iznos prevremene otplate je 5.000.000 EUR. 

(c) Minimalni iznos otkazivanja je 5.000.000 EUR. 

(d) Datumi za plaćanje kamate su 15. jun i 15. decembar svake godine.  

(e) (1) Zajmoprimac vrši otplatu Zajma u 24 jednake (ili jednake u najvećoj 
mogućoj meri) polugodišnje rate 15. juna i 15. decembra svake godine, sa prvim 
Datumom otplate zajma koji je Datum za plaćanje kamate, a koji pada na dan ili 
odmah nakon treće godišnjice ovog Sporazuma. 
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(2) Izuzeto od napred navedenog, u slučaju da (i) Zajmoprimac ne izvrši 
povlačenje celokupnog iznosa Zajma pre prvog Datuma otplate zajma kako je 
naznačeno u stavu 2.02.(e) i (ii) Banka produži Poslednji datum raspoloživosti 
sredstava preciziran u stavu 2.02.(f) do datuma koji pada nakon pomenutog prvog 
Datuma otplate zajma, tada se iznos svakog povlačenja sredstava koje je izvršeno 
na ili nakon prvog Datuma otplate zajma raspoređuje za otplatu u jednakim 
iznosima na nekoliko Datuma otplate zajma koji padaju nakon datuma tog 
povlačenja sredstava (s tim što Banka po potrebi koriguje ovako raspoređene 
iznose tako da iznos u svakom pojedinačnom slučaju bude ceo broj). Banka 
povremeno obaveštava Zajmoprimca o takvim raspoređivanjima. 

(f) Poslednji datum raspoloživosti sredstava je 30. jun 2018. godine ili neki kasniji 
datum koji Banka može utvrditi po svom diskrecionom pravu i o tome obavestiti 
Zajmoprimca. Ukoliko Raspoloživi iznos ili neki njegov deo podleže Fiksnoj kamatnoj 
stopi, a Banka odloži Poslednji datum raspoloživosti sredstava, Zajmoprimac bez 
odlaganja plaća Banci iznos Nepredviđenih troškova o kojima Banka povremeno 
obaveštava Zajmoprimca u pismenoj formi.  

(g) Stopa za obračunavanje provizije na neiskorišćena sredstva je 0,5% godišnje.  

(h) Zajam podleže promenljivoj kamatnoj stopi. Izuzeto od napred navedenog, 
Zajmoprimac može, kao alternativu za plaćanje kamate po promenljivoj kamatnoj stopi 
na celokupan ili na bilo koji deo iznosa Zajma koji je u tom trenutku neotplaćen, 
izabrati da plati kamatu po fiksnoj kamatnoj stopi na taj deo zajma u skladu sa stavom 
3.04(c) Standardnih odredbi i uslova. 

Stav 2.03. Povlačenje sredstava 

 Raspoloživi iznos se može povremeno povlačiti u skladu sa odredbama Priloga 2 
za finansiranje (1) izdataka koji su nastali (ili, ukoliko se Banka saglasi s tim, izdataka 
koji će nastati) po osnovu realnih troškova za dobra, radove i usluge koji su potrebni za 
Projekat i (2) Pristupne provizije. 

ČLAN 3. – SPROVOĐENJE PROJEKTA 

Stav 3.01. Ostale afirmativne odredbe u vezi sa Projektom 

 Pored opštih obaveza definisanih u članu IV i V Standardnih odredbi i uslova, 
Zajmoprimac se, osim ukoliko se Banka ne saglasi drugačije, obavezuje da:  

(a) učini sredstva Zajma raspoloživim Izvršiocu projekta u skladu sa Podsporazumom 
o zajmu, koji će po svojoj formi i suštini biti zadovoljavajući za Banku, pod odredbama 
i uslovima prihvatljivim za Banku, i obezbedi da se sredstva Zajma koriste isključivo za 
ovaj Projekat, u skladu sa odredbama i uslovima ovog Sporazuma i Sporazuma o 
projektu; 

(b) realizuje svoja prava na osnovu Podsporazuma o zajmu na takav način da zaštiti 
interese Zajmoprimca i Banke, postupa u skladu sa odredbama ovog Sporazuma i 
ostvari svrhe za koje je Zajam dat; 

(c) osim ukoliko se Banka ne saglasi drugačije, neće dodeliti, menjati, ukidati ili 
vršiti odricanje od bilo koje odredbe Podsporazuma o zajmu; 
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(d) poveri Izvršiocu projekta svakodnevno upravljanje Projektom;  

(e) obezbedi da Izvršilac projekta ispuni sve svoje obaveze iz Sporazuma o projektu, 
uključujući bez ograničenja i njegove obaveze iz stava 2.01(c) Sporazuma o projektu, i 
njegove obaveze koje se odnose na: 

(1) osnivanje i rad jedinice za implementaciju projekta u skladu sa stavom 2.03 
Sporazuma o projektu;  

(2) nabavku dobara, radova i usluga za potrebe Projekta, u skladu sa stavom 
2.04 Sporazuma o projektu; 

(3) ekološka i socijalna pitanja u skladu sa stavom 2.05 Sporazuma o projektu; 

(4) zapošljavanje konsultanata i korišćenje njihovih usluga u cilju pružanja 
pomoći u sprovođenju Projekta, u skladu sa stavom 2.06 Sporazuma o projektu; 

(5) pripremu i podnošenje izveštaja o pitanjima koja se tiču Projekta i 
poslovanja Izvršioca projekta, u skladu sa stavom 2.07 Sporazuma o projektu; 

(6) sprovođenje procedura, vođenje evidencija i računa, pripremu, podnošenje 
na reviziju i dostavljanje Banci finansijskih izveštaja, kao i dostavljanje Banci 
svih drugih relevantnih informacija koje se odnose na Projekat ili poslovanje 
Izvršioca projekta, a u skladu sa stavom 3.01 Sporazuma o projektu; i 

(7) poštovanje svih obaveza u vezi sa finansijskim i operativnim aspektima 
Projekta i Izvršioca projekta u skladu sa stavovima 3.02 i 3.03 Sporazuma o 
projektu; 

(f) najkasnije do 31. decembra 2013. godine formira i održava tokom celokupnog 
perioda realizacije Projekta Nadzorni odbor Projekta, koji će delovati kao telo 
odgovorno za stratešku koordinaciju i nadgledanje aktivnosti koje se izvode u vezi sa 
ovim Projektom, u cilju proaktivne identifikacije i rešavanja pitanja koja bi mogla 
odložiti realizaciju Projekta, čiji će opis poslova i zadataka, kao i sastav biti 
zadovoljavajući za Banku; pod uslovom da se mandat Nadzornog odbora Projekta ne 
menja, ne ukida ili na neki drugi način revidira, osim ukoliko se Banka sa tim saglasi;  

(g) preduzme, ili omogući da budu preduzete, sve dodatne aktivnosti neophodne za 
obezbeđenje potrebnih sredstava za završetak Projekta;  

(h) obezbedi da se Statut Izvršioca projekta ne izmeni, suspenduje, stavi van snage ili 
ukine na način koji materijalno i negativno utiče na rad ili finansijsko stanje Izvršioca 
projekta ili na njegovu sposobnost da realizuje Projekat ili izvršava bilo koju od svojih 
obaveza po osnovu Sporazuma o projektu;   

(i) shodno odredbama stava 2.05(c) Sporazuma o projektu, obezbedi da Izvršilac 
projekta pripremi tehničke projekte za deonice puteva koje se finansiraju iz sredstava 
Zajma na osnovu preporuka datih u okviru Revizije bezbednosti saobraćaja; i 

(j) obezbedi da se sredstva Zajma i/ili bilo koja sredstva tehničke pomoći ne koriste 
za finansiranje poreza nametnutih od, ili na teritoriji, Zajmoprimca u vezi sa svim 
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dobrima, radovima i uslugama (uključujući konsultantske usluge) čiju nabavku vrši 
Izvršilac projekta u svrhu Projekta.  

ČLAN 4. – OBUSTAVA; UBRZANJE DOSPEĆA; OTKAZIVANJE 

Stav 4.01. Obustava 

 Za potrebe stava 7.01(a)(xvii) Standardnih odredbi i uslova definiše se sledeće: 

(a) Zakonodavni i regulatorni okvir koji se primenjuje na sektor drumskog saobraćaja 
na teritoriji Zajmoprimca je izmenjen, suspedovan, ukinut ili se od njega odustalo na 
način koji materijalno i negativno utiče na poslovanje ili finansijsko stanje Izvršioca 
projekta, odnosno na njegovu sposobnost da izvodi Projekat ili da ispunjava bilo koju 
od svojih obaveza po osnovu Sporazuma o projektu;  

(b) Statut je izmenjen, suspendovan, ukinut ili se od njega odustalo na način koji 
materijalno i negativno utiče na poslovanje ili finansijsko stanje Izvršioca projekta, 
odnosno na njegovu sposobnost da izvodi Projekat ili ispunjava bilo koju od svojih 
obaveza po osnovu Sporazuma o projektu; 

(c) Kontrola nad Izvršiocem projekta je preneta na drugo lice koje nije Zajmoprimac; 
ili  

(d) Zajmoprimac i Izvršilac projekta nisu uspeli da izvrše svoje obaveze po osnovu 
Podsporazuma o zajmu. 

Stav 4.02. Ubrzanje dospeća 

 Za potrebe stava 7.06(f) Standardnih odredbi i uslova definiše se sledeće: 

(a) bilo koji događaj definisan u stavu 4.01 koji se desio i koji je trajao trideset (30) 
dana nakon što je Banka obavestila Zajmoprimca o tom događaju.  

ČLAN 5. – STUPANJE NA SNAGU 

Stav 5.01. Preduslovi za stupanje na snagu 

 Za potrebe stava 9.02(c) Standardnih odredbi i uslova definišu se sledeći dodatni 
uslovi za stupanje na snagu ovog Sporazuma i Sporazuma o projektu: 

(a) Banka je dobila za nju zadovoljavajući dokaz da je PIU formirana u skladu sa 
uslovima Sporazuma o projektu; 

(b) Izvršilac projekta je imenovao konsultante u skladu sa stavom 2.06 Sporazuma o 
projektu;  

(c) Banka je dobila za nju zadovoljavajući dokaz da je Izvršilac projekta završio 
Reviziju bezbednosti saobraćaja za projekte sačinjene za deonice puteva koje će se 
finansirati u okviru Kategorije 1; 

(d)  Sporazum  o  zajmu  Svetske  banke  i  EIB  Sporazum  o  zajmu  su  zaključeni  i  svi  
preduslovi njihovog stupanja na snagu ili uslovi koji daju pravo Zajmoprimcu da 
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povlači sredstva na osnovu tih sporazuma su ispunjeni, osim stupanja na snagu ovog 
Sporazuma.  

(e) Podsporazum o zajmu, koji je po svojoj formi i suštini zadovoljavajući za Banku, je 
zaključen, i svi preduslovi njegovog stupanja na snagu ili uslovi koji daju pravo 
Izvršiocu projekta da povlači sredstva na osnovu tog sporazuma su ispunjeni, osim 
stupanja na snagu ovog Sporazuma. 

Stav 5.02. Pravna mišljenja 

(a) Za potrebe stava 9.03(a) Standardnih odredbi i uslova, mišljenje ili mišljenja 
pravnog savetnika u ime Zajmoprimca daje Ministar pravde i državne uprave, a sledeće 
se definiše kao dodatna pitanja koja treba uključiti u mišljenje ili mišljenja koja se 
dostavljaju Banci: 

(1) Podsporazum o zajmu je odobren ili ratifikovan od strane, i zaključen u ime, 
Zajmoprimca i čini važeći i pravno obavezujući dokument u pogledu obaveza 
Zajmoprimca, primenljiv u skladu sa njegovim uslovima;  

(b) Za potrebe stava 9.03(c) Standardnih odredbi i uslova, mišljenje ili mišljenja 
pravnog savetnika u ime Izvršioca projekta daje rukovodilac Pravnog odseka Izvršioca 
projekta, a sledeće se definiše kao dodatna pitanja koja treba uključiti u mišljenje ili 
mišljenja koja se dostavljaju Banci: 

(1) Podsporazum o zajmu je odobren ili ratifikovan od strane, i zaključen u ime, 
Izvršioca projekta i čini važeći i pravno obavezujući dokument u pogledu 
obaveza Izvršioca projekta, primenljiv u skladu sa njegovim uslovima. 

Stav 5.03. Raskid sporazuma zbog nestupanja na snagu 

 Za potrebe stava 9.04 Standardnih odredbi i uslova, predviđa se datum koji pada 
180 dana nakon datuma ovog Sporazuma. 

ČLAN 6. - RAZNO 

Stav 6.01. Obaveštenja 

 Sledeće adrese su definisane u svrhu stava 10.01 Standardnih odredbi i uslova:  
Za Zajmoprimca:  
 
 Ministarstvo finansija Republike Srbije 
 Kneza Miloša 20 
 11000 Beograd 
 Republika Srbija 
 
 Primalac: Ministar finansija  
 
 Faks:  +381 11 3618 961  
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Za Banku: 
 
 European Bank for Reconstruction and Development  
 One Exchange Square  
 London EC2A 2JN 
 United Kingdom 
 
 Primalac: Operation Administration Department 
  
 Faks:  +44 20 7338 6100 
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POTVRĐUJUĆI NAPRED NAVEDENO, ugovorne strane su se, preko svojih 
propisno ovlašćenih predstavnika, postarale da se ovaj Sporazum potpiše i zaključi, u 
četiri primerka, u Beogradu, Republika Srbija, na dan i u godini kako je napred 
navedeno.  

REPUBLIKA SRBIJA 
 
 
Potpisnik: ______________________________ 
  Ime: LAZAR KRSTIĆ  
  Funkcija: MINISTAR FINANSIJA  
 
 
EVROPSKA BANKA ZA OBNOVU I RAZVOJ 
 
 
Potpisnik: ______________________________ 
  Ime: MATTEO PATRONE  
  Funkcija: DIREKTOR, SRBIJA 
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PRILOG 1 – OPIS PROJEKTA 

1. Svrha ovog Projekta je da se pomogne Zajmoprimcu u rehabilitaciji njegove 
nacionalne putne mreže, da olakša drumski saobraćaj i poveća bezbednost, kao i da 
pomogne Zajmoprimcu u njegovoj sposobnosti upravljanja putnom mrežom i izvođenja 
radova na putevima na efikasan i ekonomičan način.  

2. Ovaj Projekat se sastoji od sledećih delova, koji su podložni izmenama o kojima 
se Banka i Zajmoprimac mogu povremeno dogovoriti: 

Deo A: Građevinski radovi (koje finansira Banka): 

1. Deonica puta 1: Rehabilitacija puta i unapređenje bezbednosti 
saobraćaja na sledećim deonicama nacionalne putne mreže: Žabalj 1 – 
Zrenjanin 1 (obilaznica); Adaševci – Kuzmin 1 (autoput); Vratarnica – 
Knjaževac 2; Bela Zemlja – Kneževići – Užice 3. 

Napred navedene deonice puta mogu se menjati, do konačnog spiska 
deonica za finansiranje u okviru Kategorije 1 navedenog u Godišnjem 
planu rada na Projektu za radove koji se finansiraju u okviru Kategorije 
1, koji se dostavlja Banci na odobrenje, na način definisan u Prilogu 2.  

Deonica puta 2: Rehabilitacija puta i unapređenje bezbednosti 
saobraćaja na sledećim deonicama nacionalne putne mreže: Granica 
APV (Smederevska ada) – Ralja 6 ; Ralja 6 – Požarevac 4; Prijepolje – 
Sjenica 3 (Medare); Pančevo 1 – granica APV (Pančevo). 

Napred navedene deonice puta mogu se menjati, do konačnog spiska 
deonica za finansiranje u okviru Kategorije 2 navedenog u Godišnjem 
planu rada na Projektu za radove koji se finansiraju u okviru Kategorije 
2, koji se dostavlja Banci na odobrenje, na način definisan u Prilogu 2.  

Deonica puta 3: Rehabilitacija puta i unapređenje bezbednosti 
saobraćaja na sledećim deonicama nacionalne putne mreže: Ražanj 1 
(autoput) – Paraćin 1 (autoput); Aleksinac 1 (autoput) – Ražanj 1 
(autoput); Ruma 1 (autoput) – Pećinci 1 (autoput); Kula 1 (Crveka) – 
Vrbas 1 (Kucura); Srpski Miletić – Kula 1 (Savino Selo); Ruma 1 
(autoput) – Sremska Mitrovica (autoput); Mrčajevci – Kraljevo 1.  

Napred navedene deonice puta mogu se menjati, do konačnog spiska 
deonica za finansiranje u okviru Kategorije 3 navedenog u Godišnjem 
planu rada na Projektu za radove koji se finansiraju u okviru Kategorije 
3, koji se dostavlja Banci na odobrenje, na način definisan u Prilogu 2.  

Deonica puta 4: Rehabilitacija puta i unapređenje bezbednosti 
saobraćaja na sledećim deonicama nacionalne putne mreže: Ražanj 1 
(autoput) – Aleksinac 1 (autoput); Brestovac 1 (autoput) – Doljevac 1 
(autoput).  
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Napred navedene deonice puta mogu se menjati, do konačnog spiska 
deonica za finansiranje u okviru Kategorije 4 navedenog u Godišnjem 
planu rada na Projektu za radove koji se finansiraju u okviru Kategorije 
4, koji se dostavlja Banci na odobrenje, na način definisan u Prilogu 2.  

Deo B: Građevinski radovi (koje kofinansiraju Svetska banka, EIB i 
Zajmoprimac): 

  Rehabilitacija puta i unapređenje bezbednosti saobraćaja na deonicama 
nacionalne putne mreže koje su prihvatljive za Svetsku banku i EIB. 

3. Očekuje se da se ovaj Projekat završi do 30. juna 2018. godine.  
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PRILOG 2 – KATEGORIJE I POVLAČENJA SREDSTAVA 

1. U tabeli koja je data uz ovaj Prilog utvrđene su Kategorije, iznos Zajma dodeljen 
svakoj pojedinačnoj Kategoriji i procenat troškova koji se finansira u okviru svake 
Kategorije.  

2. Izuzeto od odredbi iz stava 1, nikakvo Povlačenje sredstava neće biti izvršeno po 
osnovu: 

(A) troškova nastalih pre datuma Sporazuma o zajmu; i 

(B) troškova iz Kategorije 1 sve dok:  

(II) Banka ne dobije od Izvršioca projekta Godišnji plan rada na Projektu 
za radove koji se finansiraju u okviru Kategorije 1, koji između ostalog 
definiše: (i) deonice puta koje će se finansirati iz sredstava Zajma 
namenjenih za Kategoriju 1; (ii) detaljni opis građevinskih radova koji će 
biti izvedeni; i (iii) ažuriranu procenu troškova za radove koji će biti 
izvedeni na deonicama puteva odabranim za Kategoriju 1, u formi i prema 
sadržaju prihvatljivim za Banku; i 

(II) Banka ne dobije dokaz o završenoj Reviziji bezbednosti saobraćaja 
za projekte koji su urađeni za deonice puteva iz Kategorije 1; 

(C) troškova iz Kategorije 2 sve dok: 

(I) Banka ne dobije od Izvršioca projekta Godišnji plan rada na Projektu 
za radove koji se finansiraju u okviru Kategorije 2, koji između ostalog 
definiše: (i) deonice puta koje će se finansirati iz sredstava Zajma 
namenjenih za Kategoriju 2; (ii) detaljni opis građevinskih radova koji će 
biti izvedeni; i (iii) ažuriranu procenu troškova za radove koji će biti 
izvedeni na deonicama puteva odabranim za Kategoriju 2, u formi i prema 
sadržaju prihvatljivim za Banku; i 

(II) Banka ne dobije dokaz o završenoj Reviziji bezbednosti saobraćaja 
za projekte koji su urađeni za deonice puteva iz Kategorije 2; 

(D) troškova iz Kategorije 3 sve dok: 

(I) Banka ne dobije od Izvršioca projekta Godišnji plan rada na Projektu 
za radove koji se finansiraju u okviru Kategorije 3, koji između ostalog 
definiše: (i) deonice puta koje će se finansirati iz sredstava Zajma 
namenjenih za Kategoriju 3; (ii) detaljni opis građevinskih radova koji će 
biti izvedeni; i (iii) ažuriranu procenu troškova za radove koji će biti 
izvedeni na deonicama puteva odabranim za Kategoriju 3, u formi i prema 
sadržaju prihvatljivim za Banku; i 

(II) Banka ne dobije dokaz o završenoj Reviziji bezbednosti saobraćaja 
za projekte koji su urađeni za deonice puteva iz Kategorije 3; 

(E) troškova iz Kategorije 4 sve dok:  
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(I) Banka ne dobije od Izvršioca projekta Godišnji plan rada na Projektu 
za radove koji se finansiraju u okviru Kategorije 4, koji između ostalog 
definiše: (i) deonice puta koje će se finansirati iz sredstava Zajma 
namenjenih za Kategoriju 4; (ii) detaljni opis građevinskih radova koji će 
biti izvedeni; i (iii) ažuriranu procenu troškova za radove koji će biti 
izvedeni na deonicama puteva odabranim za Kategoriju 4, u formi i prema 
sadržaju prihvatljivim za Banku; i 

(II) Banka ne dobije dokaz o završenoj Reviziji bezbednosti saobraćaja 
za projekte koji su urađeni za deonice puteva iz Kategorije 4. 
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Dodatak uz Prilog 2 

 

 

Kategorija Opis Iznos 
% troškova 

koji se 
finansira 

Kategorija 1 Građevinski radovi za Deo A 
– Deonica puta 1  

27.853.000 EUR 100% (ne 
uključuje 
poreze i takse) 

Kategorija 2 Građevinski radovi za Deo A 
– Deonica puta 2 

20.053.000 EUR 100% (ne 
uključuje 
poreze i takse) 

Kategorija 3 Građevinski radovi za Deo A 
– Deonica puta 3 

41.260.000 EUR 100% (ne 
uključuje 
poreze i takse) 

Kategorija 4 Građevinski radovi za Deo A 
– Deonica puta 4 

9.834.000 EUR 100% (ne 
uključuje 
poreze i takse) 

Kategorija 5  Pristupna provizija 1.000.000 EUR 100% 

Ukupan iznos Zajma 100.000.000 EUR  
 
 
 
 
 
 
 

Član 3. 
Ovaj zakon stupa na snagu osmog dana od dana objavljivanja u „Službenom 

glasniku Republike Srbije - Međunarodni ugovori”. 
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